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INVITATION TO BID

Notice is hereby given that the City of Kirkland will receive sealed bids in the office of the
Purchasing Agent, City Hall, 123 Fifth Avenue, Kirkland, Washington, at 2:00 P.M, local time on
March 17, 2022, for the project hereinafter referred to as:

NE 132"P ST / JUANITA HIGH SCHOOL ACCESS ROAD
INTERSECTION IMPROVEMENTS
CIP NO. TRC0930000
JOB NO. 48-20-PW

At said time all bids will be opened and publicly read aloud. Each bid shall be accompanied by a
bid proposal deposit in the form of a cashier's check or a bond issued on a form acceptable to
your surety made payable to the City of Kirkland for a sum of not less than five percent (5%) of
the total bid amount. No bid shall be considered unless accompanied by such bid proposal
deposit. Incomplete proposals and proposals received after the time stated above will not be
considered. Faxed or emailed responses are not acceptable.

The work to be performed under these specifications consists of furnishing all labor, tools,
materials, and equipment necessary for constructions of the NE 132"° ST / JUANITA HIGH
SCHOOL ACCESS ROAD INTERSECTION IMPROVEMENTS

Specific work includes, but is not limited to, excavation, large gravity block retaining wall,
cement concrete sidewalk, curb ramps, asphalt paving, traffic signal system modification,
pavement markings, property restoration, franchise utility relocation and other work incidental to
complete the project. The estimated cost for this project is in a range of $900,000 to
$1,150,000.

The City will not sell bid packages. Plans, specifications, and addenda may be viewed and
obtained online at www.bxwa.com. Click on: “Posted Projects”; “Public Works”, “City of
Kirkland”. The Bidders List is maintained by the Builder's Exchange of Washington, Inc.
Registration for the bidder’s list may be made online, by phoning (425) 258-1303, or at Builder’s
Exchange of Washington located at 2607 Wetmore Ave, Everett, WA.

Questions regarding this project shall be submitted in writing to Scott Gonsar via email at
sgonsar@kirklandwa.gov. Questions via phone will not be accepted. Bidders shall submit
guestions no later than 3:00 P.M. on March 14, 2022.

The City reserves the right to reject any and all bids, and to waive any informalities in the
bidding, and to make the award to the lowest, responsive, responsible bidder as best serves the
interests of the City.

No bids may be withdrawn within forty-five (45) after the actual date of the bid opening.

Published: Daily Journal of Commerce — March 2, 2022: March 9, 2022
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CITY OF KIRKLAND
INFORMATION FOR BIDDERS

Bidders must bid on all items contained in the proposal.

The omission or deletion of any bid item will be considered non-responsive and shall be cause for
rejection of the bid.

Submit your proposal on the Bid Proposal and other forms which are enclosed, or make a copy of the
required forms and submit these documents.

The following forms must be executed in full with submittal of the bid:

1.
2,
3.

BIDDER RESPONSIBILITY CRITERIA CHECKLIST

SUBCONTRACTOR RESPONSIBILITY CRITERIA CHECKLIST

PROPOSAL

The lump sum or unit prices must be shown in the spaces provided on the bid schedule.

Show total bid price in both words and figures on the Proposal.
The Proposal form must be completed in full, signed and dated.
BID BOND

A surety issued bid bond must be executed by the bidder and its surety company. The amount of
the bid bond shall be not less than five percent (5%) of the total amount bid and may be shown in
dollars or on a percentage basis. (A cashier’s check payable to the City of Kirkland and issued
for an amount not less than 5% of the total bid may be submitted in lieu of a bid bond.)

NONCOLLUSION AFFIDAVIT - Notarized

STATEMENT OF BIDDER'S QUALIFICATIONS

This form must be filled in and signed. The owner reserves the right to check all statements and
to judge the adequacy of the bidder's qualifications.

SUBCONTRACTOR IDENTIFICATION LIST

This form must be completed in compliance with RCW 39.30.060 if the estimate exceeds
$1,000,000.

The following forms are to be executed after the contract is awarded:

1.

CONTRACT

This agreement is to be executed by the successful bidder.
PERFORMANCE AND PAYMENT BOND

To be executed by the successful bidder and its surety company.

CONTRACTOR'S DECLARATION OF OPTION FOR MANAGEMENT OF STATUTORY
RETAINED PERCENTAGE; RETAINED PERCENTAGE ESCROW AGREEMENT

To be executed by the successful bidder based on bidder's selection of option.
CERTIFICATES OF INSURANCE

To be executed by the successful bidder and by an acceptable insurance company. The City of
Kirkland must be named as an additional insured.

STATEMENT(S) OF INTENT TO PAY PREVAILING WAGES

Affidavit certifying all employees of Contractor and Subcontractor shall be paid no less than the
Prevailing Wage Rate(s) as determined by the Industrial Statistician of the Washington State
Department of Labor and Industries.

SPECIAL NOTE: Prior to commencing work, the contractor and all subcontractors

must have applied and paid for a City of Kirkland business license

BID PROPOSAL - 2 -
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CITY OF KIRKLAND
BIDDER RESPONSIBILITY CRITERIA

It is the intent of City to award a contract to the low responsible bidder. Before award, the
bidder must meet the following bidder responsibility criteria to be considered a responsible

bidder.

The bidder may be required by the City to submit documentation demonstrating

compliance with the criteria. The bidder must:

[l

[l

Have a current certificate of registration as a contractor in compliance with
chapter 18.27 RCW, which must have been in effect at the time of bid submittal,

Have a current Washington Unified Business Identifier (UBI) number;

Have:

a. Industrial Insurance (workers’ compensation) coverage for the bidder’s
employees working in Washington, as required in Title 51 RCW;

b. A Washington Employment Security Department nhumber, as required in
Title 50 RCW;,

c. A Washington Department of Revenue state excise tax registration
number, as required in Title 82 RCW;

Not be disqualified from bidding on any public works contract under RCW
39.06.010 or 39.12.065(3). Meet responsibility criteria in RCW 39.04.350

Until December 31, 2017, not have violated more than one time the off-site,

prefabricated, non-standard, project specific items reporting requirements of
RCW 39.04.370.

For public works projects subject to the apprenticeship utilization

requirements of RCW 39.04.320, not have been found out of compliance
by the Washington state apprenticeship and training council for working
apprentices out of ratio, without appropriate supervision, or outside their
approved work processes as outlined in their standards of apprenticeship
under chapter 49.04 RCW for the one-year period immediately preceding
the first date of advertising for the project.

BID PROPOSAL - 3 -
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CITY OF KIRKLAND
SUBCONTRACTOR RESPONSIBILITY CRITERIA

[ A. The Contractor shall include the language of this section in each of its first tier

subcontracts, and shall require each of its subcontractors to include the same language
of this section in each of their subcontracts, adjusting only as necessary the terms used
for the contracting parties. Upon request of the Owner, the Contractor shall promptly
provide documentation to the Owner demonstrating that the subcontractor meets the
subcontractor responsibility criteria below. The requirements of this section apply to all
subcontractors regardless of tier.

At the time of subcontract execution, the Contractor shall verify that each of its first  tier
subcontractors meets the following bidder responsibility criteria:

1.

2.

] 3.

Have a current certificate of registration in compliance with chapter 18.27 RCW,
which must have been in effect at the time of subcontract bid submittal;

Have a current Washington Unified Business Identifier (UBI) number;

Have:

a) Industrial Insurance (workers’ compensation) coverage for the
subcontractor’s employees working in Washington, as required in Title 51 RC

b) A Washington Employment Security Department number, as required in Title
50 RCW;

¢) A Washington Department of Revenue state excise tax registration number,
as required in Title 82 RCW;

d) An electrical contractor license, if required by Chapter 19.28 RCW;

e) An elevator contractor license, if required by Chapter 70.87 RCW.

Not be disqualified from bidding on any public works contract under RCW
39.06.010 or 39.12.065 (3). Meet responsibility criteriain RCW 39.04.350

Until December 31, 2017, not have violated more than one time the off-site,

prefabricated, non-standard, project specific items reporting requirements of RCW
39.04.370.

For public works projects subject to the apprenticeship utilization

requirements of RCW 39.04.320, not have been found out of compliance by
the Washington state apprenticeship and training council for working
apprentices out of ratio, without appropriate supervision, or outside their
approved work processes as outlined in their standards of apprenticeship
under chapter 49.04 RCW for the one-year period immediately preceding
the first date of advertising for the project.

BID PROPOSAL - 4 -
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NE 132"° STREET/JUANITA HIGH SCHOOL ACCESS ROAD INTERSECTION
IMPROVEMENTS

CIP NO. TRC0930000

JOB NO. 48-20-PW

To: Director of Finance
City of Kirkland
123 Fifth Avenue
Kirkland, Washington 98033

The undersigned, hereinafter called the Bidder, declares that the only persons or parties
interested in this proposal are those named herein; that this proposal is in all respects fair and
without fraud; that it is made without collusion with any official or employee of the City of Kirkland,
hereinafter called the Owner; and that the proposal is made without any connection or collusion
with any person making another proposal on this contract.

The bidder further declares that it has carefully examined the contract documents for the
construction of the project; that it has personally inspected the site; that it has satisfied itself as to
the quantities involved, including materials and equipment and conditions of work involved,
including the fact that the description of the quantities of work materials, as included herein, is
brief and is intended only to indicate the general nature of the work and to identify the said
guantities with the detailed requirements of the contract documents; and that this proposal is
made according to the provisions and under the terms of the contract documents, which
documents are hereby made a part of this proposal.

The bidder further agrees that it has exercised its own judgment regarding the interpretation of
subsurface information and has utilized all data which it believes pertinent from the engineer-
architect, owner, and other sources in arriving at its conclusions.

The bidder agrees to hold its bid proposal open for 45 days after the actual date of bid opening
and to accept the provisions of the Instructions to Bidders regarding disposition of bid bond.

The bidder agrees that if this proposal is accepted, it will, within ten (10) calendar days after
notification of acceptance, execute the contract with the Owner in the form of contract included in
the contract documents, and will, at the time of execution of the contract, deliver to the Owner the
Performance and Payment Bond and all Certificates of Insurance required therein, and will, to the
extent of its proposals, furnish all machinery, tools, apparatus, and other means of construction
and do the work in the manner, in the time, and according to the methods as specified in the
contract documents and required by the engineer or other project manager designated
thereunder.

The bidder further agrees, if awarded the contract, to begin work within ten (10) calendar days
after the date of the execution of the contract and to complete the construction within the time
specified in Section 1-08.5 of the Special Provisions.

In the event the bidder is awarded the contract and shall fail to complete the work within the time
limit or extended time limit agreed upon as more particularly set forth in the contract documents,
liquidated damages shall be paid to the Owner per the specifications contained in the contract
documents.

BID PROPOSAL - 5 -
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The bidder further proposes to accept as full payment for the work proposed herein, the amounts
computed under the provisions of the contract documents and based upon the lump sum and unit
price amounts entered by the bidder for the various bid items included in the Bid Schedule. The
bidder further agrees the lump sum and unit prices entered for the various bid items included in
the Bid Schedule include all use taxes, overhead, profit, bond premiums, insurance premiums
and all other miscellaneous and incidental expenses as well as all costs of materials, labor, tools
and equipment required to perform and complete the work.

Within the three-year period immediately preceding the date of the bid solicitation for this
Project, bidder has not been determined by a final and binding citation and notice of
assessment issued by the department of labor and industries or through a civil judgment
entered by a court of limited or general jurisdiction to have willfully violated, as defined in
RCW 49.48.082, any provision of chapter 49.46, 49.48, or 49.52 RCW.

The undersigned bids and agrees to complete all construction of the NE 132"° STREET/JUANITA

HIGH SCHOOL ACCESS ROAD INTERSECTION IMPROVEMENTS; JOB NO. 48-20-PW for
the following:

Total Computed Price (in figures): $

Washington State Sales Tax 10.2% (in figures): $not applicable

Total Bid (in figures): $

Total Bid (in words):

Receipt of Addenda No(s). is hereby acknowledged.

| certify (or declare) under penalty of perjury under the laws of the State of Washington
that the foregoing is true and correct:

CONTRACTOR (Firm Name) Location or Place Executed: (City, State)
By Name and title of person signing
(Indicate whether Contractor is Partnership, Date

Corporation, or Sole Proprietorship)

Washington State Contractor's Contractor's Industrial Insurance
Registration Number Account Number

BID PROPOSAL - 6 -
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Employment Security ldentification Uniform Business Identification
Number (UBI) Number

Contractor's Address:

Telephone Number

Fax Number

EMAIL
**  Bid proposal to be submitted in a sealed envelope marked "Bid Enclosed" for
NE 132"° STREET/JUANITA HIGH SCHOOL ACCESS ROAD INTERSECTION
IMPROVEMENTS; JOB NO. 48-20-PW.

BID PROPOSAL - 7 -



CITY OF KIRKLAND
BID SCHEDULE

NE 132N° STREET/JUANITA HIGH SCHOOL ACCESS ROAD INTERSECTION
IMPROVEMENTS
JOB NO. 48-20-PW

Note: Unit prices for all items, all extensions, and the total amount of the bid must be shown. All entries must be typed or entered in

MUST BE SUBMITTED WITH PROPOSAL

ink.
Item Spec Est.
No. Item Description Ref. Qty. Unit Unit Price Amount
1. SPCC Plan 1-07.15(2) 1 LS
2. Minor Changes 1-04.4(1) 1 FA $15,000.00 $15,000.00
3. Construction Surveying 1-05.4(2) 1 LS
4. Record Drawings, Min. Bid $1,000 1-05.18 1 LS
5. Mobilization 1-09.7 1 LS
Project Temporary Traffic Control, Min. Bid
6. $10,000 1-10.4(1) 1 LS
7. Off-Duty Uniformed Police Officer 1-10 320 HR
8. Clearing and Grubbing 2-01.5 1 LS
9. Removal of Structure and Obstruction 2-02.5 1 LS
Excavation, Embankment and Grading, Incl.
10. Haul 2-03.5 410 CY
11. Unsuitable Foundation Excavation, Incl. Haul 2-03.5 20 CY
12. Gravel Borrow, Inc. Haul 2-03.5 1,100 TN
13. Locate Existing Utilities 2-09.5 1 LS
14. Gravel Backfill for Walls 2-09.5 490 TN
15. Controlled Density Fill 2-09.5 60 CcY
16. Crushed Surfacing Top Course 4-04.5 250 TN
17. Crushed Surfacing Base Course 4-04.5 200 TN
18. Planing Bituminous Pavement 5-04.5 500 SY
19. HMA CI. 1/2" PG 64-22 5-04.5 250 TN
20. Job Mix Compliance Price Adjustment 5-04.5 1 CALC $0.00 $0.00
21. Compaction Price Adjustment 5-04.5 1 CALC $0.00 $0.00
22. Temporary HMA 5-04.5 20 TN
PVC Storm Sewer Pipe 12 In. Diam. (Incl.
23. Bedding) 7-04.5 12 LF
24. Catch Basin, Type 1 7-05.5 2 EA
25. Adjust Catch Basin 7-05.5 4 EA

BID PROPOSAL - 8 -
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Item Spec Est.
No. Item Description Ref. Qty. Unit Unit Price Amount
26. Trench Excavation Safety Systems 7-08.5 1 LS
27. Adjust Gas Valve Box 7-12.5 1 EA
28. Erosion/Water Pollution Control 8-01.5 1 LS
29. Seeding, Fertilizing, and Mulching 8-01.5 520 SY
30. Topsoil, Type A 8-02.5 80 CcY
31. PSIPE Sod Installation 8-02.5 100 SY
32. Bark or Woodchip Mulch 8-02.5 10 CY
33. Root Barrier 8-02.5 54 LF
PSIPE Amanogawa Flowering Cherry (2.5"
34. Caliper) 8-02.5 8 EA
35. Cement Conc. Traffic Curb and Gutter 8-04.5 470 LF
36. Raised Pavement Marker 8-09.5 0.4 HD
4 Ft. Chain Link Fence, Type 6, w/Vinyl
37. Coating 8-12.5 200 LF
38. Remove and Relocate Fence 8-12.5 15 LF
39. Cement Conc. Sidewalk 8-14.5 460 SY
40. Cement Conc. Curb Ramp 8-14.5 3 EA
Traffic Signal System Modifications (NE
132 Street/Juanita High School Access
41. Road) 8-20.5 1 LS
42. ITS Modifications 8-20.5 1 LS
43. Permanent Signing 8-21.5 1 LS
44, Removing Pavement Markings 8-22.5 1 LS
45. Plastic Wide Lane Line 8-22.5 190 LF
46. Plastic Line 8-22.5 510 LF
47. Painted Wide Lane Line 8-22.5 170 LF
48. Plastic Crosswalk Line 8-22.5 590 SF
49. Plastic Traffic Arrow 8-22.5 4 EA
50. Plastic Bicycle Lane Symbol 8-22.5 1 EA
51. Plastic Stop Line 8-22.5 70 LF
Plastic Intersection Bike Lane Pavement
52. Marking 8-22.5 340 SF
53. Segmental Concrete Retaining Wall 8-24.5 1 LS
54. Modular Block Wall 8-24.5 1 LS

TOTAL COMPUTED PRICE: $

BID PROPOSAL - 9 -
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BID DEPOSIT

Herewith find deposit in the form of a cashier’s check or certified check in the amount of

$ which amount is not less than five percent (5%) of the total bid.
SIGN HERE
BID BOND
KNOW ALL PERSONS BY THESE PRESENTS:
That we, , as Principal, and

, as Surety, are

held and firmly bound unto the City of Kirkland, as Obligee, in the penal sum of

dollars, for the payment of which the

Principal and the Surety bind themselves, their heirs, executors, administrators, successors and assigns,

jointly and severally, by these presents.

The condition of this obligation is such that if the Obligee shall make any award to the Principal for

Project Name Job Number

according to the terms of the proposal or bid made by the Principal therefor, and the Principal shall duly
make and enter into a contract with the Obligee in accordance with the terms of said proposal or bid and
award and shall give bond for faithful performance thereof, with Surety or Sureties approved by the Obligee;
or if the Principal shall, in case of failure to do so, pay and forfeit to the Obligee the penal amount of the
deposit specified in the call for bids, then this obligation shall be null and void; otherwise it shall be and
remain in full force and effect and the Surety shall forthwith pay and forfeit to the Obligee, as penalty and
liquidated damages, the amount of this bond.

SIGNED, SEALED AND DATED THIS DAY OF , 20

PRINCIPAL: SURETY:

Note: If a Bid Bond is provided, it must be accompanied by a power of attorney which appoints the
Surety’s true and lawful attorney-in-fact to make, execute, seal and deliver this Bid Bond.

BID PROPOSAL -10 -
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CITY OF KIRKLAND

NONCOLLUSION AFFIDAVIT

NE 132"° STREET/JUANITA HIGH SCHOOL ACCESS ROAD INTERSECTION
IMPROVEMENTS

CIP NO. TRC0930000

JOB NO. 48-20-PW

STATE OF WASHINGTON )
) SS
COUNTY OF KING )

The undersigned, being duly sworn, on oath deposes and says that the person(s), firm,
association, partnership or corporation herein named has not, either directly or indirectly,
entered into any agreement, participated in any collusion, or otherwise taken any action in
restraint of free competitive bidding in connection with the project for which this proposal is

submitted.

Firm Name Authorized Signature
Type Name
Title

Sworn to before me, this day of , 20

Notary Public in and for the State of Washington
Residing at
My Commission Expires

NOTICE TO ALL BIDDERS
To report bid rigging activities call: 1-800-424-9071

The U.S. Department of Transportation (USDOT) operates the above toll-free "hotline" Monday
through Friday, 8:00 a.m. to 5:00 p.m., ET. Anyone with knowledge of possible bid rigging, bidder
collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of USDOT's continuing effort to identify and investigate highway construction
contract fraud and abuse and is operated under the direction of the USDOT Inspector General.
All information will be treated confidentially and caller anonymity will be respected.

BID PROPOSAL -11 -
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CITY OF KIRKLAND
STATEMENT OF BIDDER'S QUALIFICATIONS

Contractor Name: Contact:

Business Address:

Business phone: Fax:

Number of years the Contractor has been engaged in the construction business under the present
firm name:

Describe the general character of work performed by your company:

List five projects of a similar nature which Contractor has completed within the last 10 years.
Include contract amount and contact information for references:

Project Name Amount Owner/Agency Contact Phone Year
Completed

List major equipment anticipated to be used on this project; indicate whether Contractor-owned
or to be leased from others:

Bank reference(s):

Washington State Contractor Registration No.:

Uniform Business Identification No.:

| certify that other contracts now in progress or hereafter obtained will not interfere with timely
performance of the City of Kirkland project should | become the successful bidder.

Authorized Signature:

Print Name: Title:

BID PROPOSAL -12 -
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CITY OF KIRKLAND
SUBCONTRACTOR IDENTIFICATION FOR CONTRACTS ESTIMATED TO BE
IN EXCESS OF ONE MILLION DOLLARS ($1,000,000.00)

RCW 39.30.060 requires the following:

“(1) Every invitation to bid on a prime contract that is expected to cost one million
dollars or more for the construction, alteration, or repair of any public building or
public work of the state or a state agency or municipality as defined under RCW
39.04.010 ... shall require each prime contract bidder to submit:

(&) Within one hour after the published bid submittal time, the names of the
subcontractors with whom the bidder, if awarded the contract, will subcontract for
performance of the work of: HVAC (heating, ventilation, and air conditioning);
plumbing as described in chapter 18.106 RCW; and electrical as described in
chapter 19.28 RCW, or to name itself for the work; or

(b) Within forty-eight hours after the published bid submittal time, the names of the
subcontractors with whom the bidder, if awarded the contract, will subcontract for
performance of the work of structural steel installation and rebar installation.

The prime contract bidder shall not list more than one subcontractor for each category
of work identified, unless subcontractors vary with bid alternates, in which case the
prime contract bidder must indicate which subcontractor will be used for which
alternate. Failure of the prime contract bidder to submit as part of the bid the names
of such subcontractors or to name itself to perform such work or the naming of two or
more subcontractors to perform the same work shall render the prime contract
bidder's bid non-responsive and, therefore, void."

Each bidder shall submit a list of:

1. HVAC, plumbing, electrical, structural steel installation, and rebar installation
subcontractors; and

2.  The specific items of work those subcontractors will perform on the contract;
and

3.  The specific items of work that will be performed by the bidder on the contract
relating to work described in RCW 39.30.060.

BID PROPOSAL -13 -
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CITY OF KIRKLAND
SUBCONTRACTOR IDENTIFICATION LIST

*REQUIRED IF ESTIMATE AMOUNT EXCEEDS $1,000,000 (Reference RCW 39.30.060
RCW)

Proposed Subcontractors and items of work to be performed:
Subcontractor Name:
Item Numbers:

Subcontractor Name:
Item Numbers:

Subcontractor Name:
Item Numbers:

Subcontractor Name:
Item Numbers:

Subcontractor Name:
Item Numbers:

- make additional pages if necessary -
Work to be performed by Prime Contractor:
Item Numbers:

BID PROPOSAL -14 -
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CITY OF KIRKLAND
BIDDER'S CHECKLIST

N

© ® N oA w

Have you reviewed the Bidder Responsibility and Subcontractor Responsibility Criteria?

Have you enclosed a bid bond or certified check with your bid? (Must be at least 5% of the
total amount bid)

Have you entered a bid amount for all items and all schedules?

Do the written amounts of the proposal agree with the amounts shown in the figures?
Have you acknowledged receipt of addenda?

Has the proposal been properly completed and signed?

Have you completed the Statement of Bidder's Qualifications?

Have you completed the City of Kirkland Non-collusion Affidavit?

Have you completed the Subcontractor Identification List? (This is to be completed if the
estimate amount exceeds $1,000,000.)

10. Bid proposal to be submitted in a sealed envelope marked "Bid Enclosed" for:

BID PROPOSAL -15 -



INFORMATION ONLY

The following forms must be executed and submitted by the successful bidder within ten (10)
calendar days following Notice of Award.
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CITY OF KIRKLAND
PUBLIC WORKS AGREEMENT
NE 132"° STREET/JUANITA HIGH SCHOOL ACCESS ROAD INTERSECTION

IMPROVEMENTS
JOB NO. 48-20-PW

PUabass
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This agreement is made and entered into this day of , 20 , by and between
CONTRACTOR NAME, hereinafter called the "Contractor" and the City of Kirkland, hereinafter called the
IICity.II

WITNESSETH:

Whereas, pursuant to the invitation of the City extended through an officially published "Invitation to Bid,"
the Contractor did, in accordance therewith, file with the City a proposal containing an offer which was
invited by said notice, and

Whereas, the City has heretofore determined that said offer was the lowest responsible bid submitted;
now, therefore, it is agreed:

Section 1. That Contractor shall comply in every way with the requirements of those certain
specifications entitled: “NE 132"° STREET/JUANITA HIGH SCHOOL ACCESS ROAD INTERSECTION
IMPROVEMENTS; JOB NO. 48-20-PW"

The further terms, conditions and covenants of the contract are set forth in the following contract
documents which are hereby made a part of this agreement by actual attachment or by this reference
thereto as follows:

A. Invitation to Bid, as published by the City.
B. Specifications prepared for this project by the City and named above by title.
C. Detailed Plans listed and described in said Specifications, together with those which may be

issued as supplements thereof.

D. The bid proposals submitted by the Contractor as to those items and/or alternatives accepted by
the City.

E. Any written change orders, additions or deletions, if any, issued by the City, pursuant to this
agreement.

F. Indemnification and insurance provisions included in the project documents shall apply to this
agreement.

Section 2. In consideration of faithful compliance with the terms and conditions of this agreement,

whether set forth herein or incorporated by reference, the Owner shall pay to the Contractor, at the times

and in the manner provided in said specifications, the total sum of dollars

$ ) which sum is subject, however, to increase or decrease in such proportion as the

guantities named in said proposal are so changed, all as in said specifications and proposal provided.

In witness whereof, said Contractor and said City have caused this agreement to be executed on the day
and year first written above.

CONTRACTOR (Firm Name)
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Signature of authorized officer Name and title of officer (print or type)

WA Contractor's Registration Number Industrial Insurance Account Number

Uniform Business Identification (UBI) Number Phone Number

(For corporations, LLC’s and other legal entities)

STATE OF WASHINGTON )
) SS
COUNTY OF KING )
On this day before me, the undersigned, a Notary Public in and for the State of Washington, duly commissioned
and sworn, personally appeared , to me known to be the
of , the legal entity that executed the foregoing instrument,

and acknowledged the said instrument to be the free and voluntary act and deed of said legal entity, for the uses
and purposes therein set forth, and on oath stated that he/she was authorized to sign said instrument.

Given under my hand and official seal this day of , 2

Print Name:

NOTARY PUBLIC in and for the State of
Washington, residing

Commission expires:

(For individuals and d/b/a’s)

STATE OF WASHINGTON )
) SS
COUNTY OF KING )

On this day before me, the undersigned, a Notary Public in and for the State of Washington, duly commissioned
and sworn, personally appeared and
to me known to be the individual(s) described herein and who
executed the foregoing instrument, and acknowledged that he/she/they signed the same as his/her/their free and
voluntary act and deed, for the uses and purposes therein mentioned.

Given under my hand and official seal this day of , 2

Print Name:

NOTARY PUBLIC in and for the State of
Washington, residing

Commission expires:

CITY OF KIRKLAND

BY:
Beth Goldberg, Deputy City Manager
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Surety to have an A.M. Best rating of A-:VIl or better.
Bond No.

KNOW ALL PERSONS BY THESE PRESENTS, that CONTRACTOR NAME, as Principal, and
, (insert name of surety), as Surety, a corporation duly

organized under the laws of the State of , (insert Surety’s state of incorporation), and authorized
to do business as a surety in the State of Washington, are held and firmly bound unto the City of Kirkland (City) in
the sum of dollars ($ ), lawful money of the United States

of America, plus the total amount of extra orders issued by the City to the Principal pursuant to the terms of the
Contract referred to in the next succeeding paragraph hereof, for the payment whereof Principal and Surety bind
ourselves, and our heirs, executors, administrators, representatives, successors, and assigns, jointly and severally,
firmly by these presents.

WHEREAS, the Principal has been awarded, and is about to enter into, a written Contract with the City for NE 132NP
STREET/JUANITA HIGH SCHOOL ACCESS ROAD INTERSECTION IMPROVEMENTS; JOB NO. 48-20-PW,
which is hereby made a part of this bond as if fully set forth herein;

NOW, THEREFORE, the condition of this bond is such that:

1. If the Principal shall completely and faithfully perform all of its obligations under the Contract, including any
warranties required thereunder, and all modifications, amendments, additions, and alterations thereto,
including modifications which increase the contract price or time for completion, with or without notice to the
surety; and

2. If the Principal shall indemnify and hold the City harmless from any and all losses, liability, damages, claims,
judgments, liens, costs, and fees of any type that the City may be subject to because of the failure or default
of the Principal in the performance of any of the terms, conditions, or obligations of the Contract, including all
modifications, amendments, additions, and alterations thereto, and any warranties required thereunder;

THEN THIS obligation shall be null and void; otherwise to remain in full force and effect. If the City shall declare
Principal to be in default of the Contract, and shall so notify Surety, Surety shall, within a reasonable time which
shall not exceed 14 days, except for good cause shown, notify the City in writing of the manner in which surety will
satisfy its obligations under this Bond.

Nonpayment of the Bond premium will not invalidate this Bond nor shall the City be obligated for the payment
thereof. The Surety hereby waives notice of any modification of the Contract or extension of time made by the City.

Signed this day of , 2
Principal: Surety:
By: By:
Title: Title:
Address: Address:
City/Zip: City/Zip:
Telephone: ( ) Telephone: ( )

Note: A power of attorney must be provided which appoints the Surety's true and lawful attorney-in-fact to
make, execute, seal and deliver this performance bond.
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qs’*"Nj LABOR, MATERIAL AND TAXES PAYMENT BOND
Surety to have an A.M. Best rating of A-:VII or better.

Cl',r,,

Bond No.

KNOW ALL PERSONS BY THESE PRESENTS, that, CONTRACTOR NAME, as Principal, and
, (insert name of surety), as Surety, a corporation
duly organized under the laws of the State of (insert Surety’s state of
incorporation), and authorized to do business as a surety in the State of Washington, are held and firmly
bound unto the City of Kirkland (City) for the use and benefit of claimants as hereinafter defined, in the
sum of Dollars ($ ), lawful money of the United
States of America, plus the total amount of any extra orders issued by the City, for the payment whereof
Principal and Surety bind themselves, their heirs, executors, administrators, representatives, successors,
and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal has been awarded, and is about to enter into, a Contract with City of Kirkland for
NE 132N° STREET/JUANITA HIGH SCHOOL ACCESS ROAD INTERSECTION IMPROVEMENTS;
JOB NO. 48-20-PW, which contract is by this reference made a part hereof;

WHEREAS, the contract is a public works contract, subject to the provisions of RCW Titles 39 and 60;

NOW, THEREFORE, the conditions of this obligation are such that, if the Principal shall promptly make
payment to all claimants as hereinafter defined, for (a) all labor and material used or reasonably required
for use in the performance of the contract and (b) all taxes, increases, and penalties incurred on the
above-referenced contract under Titles 50, 51, and 82 RCW which may be due, then this obligation shall
be void; otherwise, it shall remain in full force and effect, subject, however, to the following conditions:
A claimant is defined as and includes (a) a person claiming to have supplied labor or materials for the
prosecution of the work provided for in the contract, including any person having direct contractual
relationship with the contractor furnishing the bond or direct contractual relationship with any
subcontractor, or an assignee of such person, (b) the state with respect to taxes incurred on the above-
referenced contract under Titles 50, 51, and 82 RCW which may be due and (c) any other person or
entity as allowed or required by law.

3. The Principal and Surety hereby jointly and severally agree with the City that every claimant as
herein defined, who has not been paid in full prior to Final Acceptance of the project, or materials
were furnished by such claimant, has an action on this bond for such sum or sums as may be justly
due claimant, and may have execution thereon. The City shall not be liable for the payment of any
costs or expenses of any such suit or action.

(Form continues on next page)
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4.  No suit or action shall be commenced hereunder by any claimant (except the state with respect to
taxes, increases, and penalties incurred on the above-referenced contract under Titles 50, 51, and
82 RCW which may be due) unless the claimant has sent the written notice required under RCW
Title 39 to the Principal and to the City’s Purchasing Agent by registered or certified mail, or by
hand delivery, no later than 30 days after Final Acceptance of the Project.

The amount of this bond shall be reduced by and to the extent of any payment or payments made in
good faith hereunder, inclusive of the payment by Surety of mechanics' liens which may be filed of record
against the improvement, whether or not claim for the amount of such lien be presented under and
against this bond.

The Surety hereby waives notice of any modification of the contract or extension of time made by the
City.

Signed this day of 2
Principal: Surety:

By: By:

Title: Title:

Address: Address:

City/Zip: City/Zip:

Telephone: () Telephone: ()

Note: A power of attorney must be provided which appoints the Surety's true and lawful attorney-in-
fact to make, execute, seal and deliver this performance bond.

END OF LABOR, MATERIAL AND TAXES PAYMENT BOND FORM
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CITY OF KIRKLAND
CONTRACTOR'S DECLARATION OF OPTION FOR MANAGEMENT

OF STATUTORY RETAINED PERCENTAGE
NE 132N° STREET/JUANITA HIGH SCHOOL ACCESS ROAD INTERSECTION IMPROVEMENTS
JOB NO. 48-20-PW

Monies reserved under provisions of Chapter 60.28 RCW, at the option of the Contractor, shall be:

Select
One
[ 1 (1) Retained in a fund by the City. No interest will be earned on the retained percentage
amount under this election.

[] (2) Retainage Bond

[] (3) Placed in escrow with a bank or trust company by the City. When the monies
reserved are to be placed in escrow, the City will issue a check representing the sum of the
monies reserved payable to the bank or trust company and the Contractor jointly. Such check
shall be converted into bonds and securities chosen by the Contractor and approved by the
City and the bonds and securities held in escrow. (For the convenience of those Contractors
choosing option (3) a City approved Form of Escrow Agreement is included on the next page
and should be completed and submitted with the executed contract.)

The Contractor in choosing option (3) agrees to assume full responsibility to pay all costs which may
accrue from escrow services, brokerage charges or both, and further agrees to assume all risks in
connection with the investment of the retained percentages in securities.

[ 1 (4) Deposited by the City in an interest-bearing account at the FDIC insured bank
currently providing contracted banking services to the City of Kirkland. Interest on
such account shall be paid to the contractor. Any fees incurred shall be the
responsibility of the contractor.

CONTRACTOR:

Signature:

Print or Type Name:

Title:

Date:
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RETAINAGE BOND
RETURN THIS FORM IF RETAINAGE BOND OPTION IS SELECTED

Contract Title
Contract Number

Contractor Name

The Undersigned, , existing under and by virtue of the laws of the State of
Washington and authorized to do business in the State of Washington as Principal, and
organized and existing under the laws of the State of and authorized to transact business in the State of
Washington as Surety, are jointly and severally held and bound unto , hereinafter called Obligee, and are
similarly held and bound unto the beneficiaries of the trust fund created by RCW 60.28, in the penal sum of

$ ), Which is 5% of the principal’s price on Contract ID

WHEREAS, on the day of , 2 , the said principal herein executed a contract with the
Obligee, for the Contract specified above, Contract ID Number

WHEREAS, said contract and RCW 60.28 require the Obligee to withhold from the Principal the sum of % from monies
earned on estimates during the progress of the construction, herein after referred to as earned retained funds.

NOW WHEREAS, Principal has requested that the Obligee not retain any earned retained funds as allowed under RCW
60.28.

NOW THEREFORE, the condition of the obligation is such that the Principal and Surety are held and bound unto the
beneficiaries of the trust fund created by RCW 60.28 in the penal sum of percent (___ %) of the final
contract cost which shall include any increases due to change orders, increases in quantities of work or the addition of any
new item of work. If the Principal shall use the earned retained funds, which will not be retained, for the trust fund purposes
of RCW 60.28, then this obligation shall be null and void; otherwise, it shall remain in full force and effect until release is
authorized in writing by the Obligee. This bond and any proceeds therefrom shall be made subject to all claims and liens and
in the same manner and priority as set forth for retained percentages in RCW 60.28.

PROVIDED HOWEVER, that:
1. The liability of the surety under this bond shall not exceed 5% or 50% of the total amount earned by the Principal if
no monies are retained by the Obligee on estimates during the progress of construction.

2. Any suit under this bond must be instituted within the time provided by applicable law.

Witness our hands this day of , 2

SURETY PRINCIPAL
By: By:

Name/Title Name/Title

OF: OF:

Surety Name and Local Office of Agent:

Surety Address and Phone of Local Office and Agent:
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CITY OF KIRKLAND

RETAINED PERCENTAGE ESCROW AGREEMENT
NE 132N° STREET/JUANITA HIGH SCHOOL ACCESS ROAD INTERSECTION IMPROVEMENTS
JOB NO. 48-20-PW

Escrow No.

City of Kirkland
123 Fifth Avenue
Kirkland, Washington 98033

Contractor:
Address:

Project Description:

TO: Escrow Bank or Trust Company:
Name:
Address:

Attention:

The undersigned, , herein referred to as the
Contractor, has directed the City of Kirkland to deliver to you its warrants, which shall be payable to you
and the Contractor jointly. Such warrants are to be held and disposed of by you in accordance with the

following instructions and upon the terms and conditions hereinafter set forth.

INSTRUCTIONS

1.  Warrants or checks made payable to you and the Contractor jointly upon delivery to you shall be
endorsed by you and forwarded for collection. The moneys will then be used by you to purchase,
as directed by the Contractor, bonds or other securities chosen by the Contractor and approved by
the City of Kirkland. Attached is a list of such bonds, or other securities approved by the City of
Kirkland. Other bonds or securities, except stocks, may be selected by the Contractor, subject to
the express written approval of the City of Kirkland. Purchase of such bonds or other securities
shall be in a form which shall allow you alone to reconvert such bonds or other securities into money

if you are required to do so at the direction of the City of Kirkland and Contractor.

2. When and as interest on the securities held by you pursuant to this agreement accrues

and is paid, you shall collect such interest and forward it to the Contractor at its address designated

below unless otherwise directed by the Contractor.

3. You are not authorized to deliver to the Contractor all or any part of the securities held by you
pursuant to this agreement (or any moneys derived from the sale of such securities, or the
negotiation of the City of Kirkland's warrants) except in accordance with written instructions from
the City of Kirkland. Compliance with such instructions shall relieve you of any further liability
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related thereto. The estimated completion date on the contract underlying this Escrow Agreement
is

The Contractor agrees to pay you as compensation for your services hereunder as follows:

Payment of all fees shall be the sole responsibility of the Contractor and shall not be deducted from
any property placed with you pursuant to this agreement until and unless the City of Kirkland directs
the release to the Contractor of the securities and moneys held hereunder whereupon you shall be
granted a first lien upon such property released and shall be entitled to reimburse yourself from
such property for the entire amount of your fees as provided for hereinabove. In the event that you
are made a party to any litigation with respect to the property held by you hereunder, or in the event
that the conditions of this escrow are not promptly fulfilled or that you are required to render any
service not provided for in these instructions, or that there is any assignment of the interests of this
escrow or any modification hereof, you shall be entitled to reasonable compensation for such
extraordinary services from the Contractor and reimbursement from the Contractor for all costs and
expenses, including attorneys fees occasioned by such default, delay, controversy, or litigation.

This agreement shall not be binding until executed by the Contractor and the City of Kirkland and
accepted by you.

This instrument contains the entire agreement between you, the Contractor and the City of Kirkland,
with respect to this escrow and you are not a part nor bound by any instrument or agreement other
than this; you shall not be required to take notice of any default or any other matter nor be bound
by nor required to give notice or demand, nor required to take any action whatever, except as herein
expressly provided; you shall not be liable for any loss or damage not caused by your own
negligence or willful misconduct.

The foregoing provisions shall be binding upon the assigns, successors, personal representatives,
and heirs of the parties hereto.

The Contractor's Federal Income Tax ldentification number is

Please note:  Written release will be issued by the Director of Finance & Administration. For
further information, contact the Purchasing Agent at (425) 587-3123.
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The undersigned have read and hereby approve the instructions as given above governing the

administration of this escrow and do hereby execute this agreement on this day of
, 2

CONTRACTOR: CITY OF KIRKLAND:
By: By:

Signature Signature

Print or Type Name Print or Type Name

Title Title
Address: 123 Fifth Avenue

Kirkland, Washington 98033

The above escrow instructions received and accepted this day of

2

ESCROW BANK OR TRUST CO:

By:

Authorized Signature

Print or Type Name

Title
Securities Authorized by City of Kirkland (select one):

Bills, certificates, notes or bonds of the United States;

Other obligations of the United States or its agencies;

Obligations of any corporation wholly-owned by the government of the United States;
Indebtedness of the Federal National Mortgage Association; and

Time deposits in commercial banks.

ohobE

RETURN THIS SIGNED AGREEMENT TO:

City of Kirkland
Attn: Purchasing Agent
123 Fifth Avenue
Kirkland, Washington 98033
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CITY OF KIRKLAND
RETAINAGE RELEASE REQUIREMENTS
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DOCUMENTS REQUIRED TO BE ON FILE PRIOR TO RELEASE OF RETAINAGE

1. Intent to Pay Prevailing Wage (Contractor must generation including for subcontractors)

Department of Labor/Industries
Employment Standards Division
General Administration Building
Olympia, Washington 98504
(360) 956-5335

2. Notice of Completion of Public Works Contract (City generates)
Department of Revenue
Excise Tax Division
Olympia, Washington 98504
3.  Affidavit of Wages Paid (Contractor must generate including for subcontractors)
Department of Labor/Industries
4, Certificate of Release - State Excise Tax by Public Works Contractor (Letter from State to City)
Department of Revenue

Department of Labor and Industries
Employment Security Department

5. Receipt for Payment in full or Release of Lien signed by Lien Claimant and filed with City
(Responsibility of Contractor to obtain)

Claims against retainage or Payment Bond filed with City by any such
subcontractor, workman, or material supplier.

Current insurance certificate through retainage release (Contractor generates)
Produce final invoice for retainage if bond is not selected (Contractor generates)
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City of Kirkland Special Provisions

INTRODUCTION

The work on this project shall be accomplished in accordance with the Standard Specifications for Road,
Bridge and Municipal Construction, 2022 edition, as issued by the Washington State Department of
Transportation (WSDOT) and the American Public Works Association (APWA), Washington State Chapter
(hereafter “Standard Specifications”). The Standard Specifications, as modified or supplemented by the
Amendments to the Standard Specifications and these Special Provisions, all of which are made a part of
the Contract Documents, shall govern all of the Work.

These Special Provisions supersede any conflicting provisions of the Standard Specifications, and the
foregoing Amendments to the Standard Specifications.

The accompanying Plans and these Specifications and any Addenda thereto, show and describe the
location and type of work to be performed under the NE 132" Street/Juanita High School Access Road
Intersection Improvements.

These Special Provisions are made up of both General Special Provisions (GSPs) from various sources,
which may have project-specific fill-ins; and project-specific Special Provisions. Each Provision
supplements, modifies, or replaces the comparable Standard Specification, or is a new Provision. The
deletion, amendment, alteration, or addition to any subsection or portion of the Standard Specifications is
meant to pertain only to that particular portion of the section, and in no way should it be interpreted that the
balance of the section does not apply.

The titles of headings of the Sections and subsections herein are intended for convenience or reference
and shall not be considered as having any bearing on their interpretation.

Several types of Special Provisions are included in this contract and are differentiated as follows:

General Special Provisions (GSPs) are similar to Standard Specifications in that they typically apply to
many projects and are used by agencies throughout the state. Denoted as: (date)

Local Agency Approved GSPs are modifications to the standard specifications prepared by the APWA
Division 1 subcommittee, which is comprised of representatives of local agencies throughout the state.
APWA GSPs replace what was formerly referred to as "Division 1-99 APWA Supplement" in previous
editions of the Standard Specifications for Road, Bridge and Municipal Construction. Denoted as: (date
APWA GSP)

City of Kirkland GSPs are commonly applicable to City of Kirkland projects. Denoted as: (date COK GSP)

Project Specific Special Provisions normally appear only in the contract for which they were developed.
Denoted as: (******)

Also incorporated into the Contract Documents by reference are:

e Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted edition,
with Washington State modifications, if any

e Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, current edition
e City of Kirkland Public Works Department Pre-Approved Plans and Policies.
Contractor shall obtain copies of these publications, at Contractor's own expense.



DIVISION 1 - GENERAL REQUIREMENTS

DESCRIPTION OF WORK

1-01

This contract provides for the improvement of the construction of the NE 132" Street/Juanita High
School Access Road Intersection Improvements. Specific work includes, but is not limited to,
excavation, large gravity block retaining wall, cement concrete sidewalk, curb ramps, asphalt paving,
traffic signal system modification, pavement markings, property restoration, and other work incidental
to complete the project, and other work, all in accordance with the attached Contract Plans, these
Contract Provisions, and the Standard Specifications.

DEFINITIONS AND TERMS

(January 4, 2016 APWA GSP)

1-01.3

Definitions

Delete the heading Completion Dates and the three paragraphs that follow it, and replace them with the
following:

Dates

Bid Opening Date
The date on which the Contracting Agency publicly opens and reads the Bids.

Award Date
The date of the formal decision of the Contracting Agency to accept the lowest responsible and
responsive Bidder for the Work.

Contract Execution Date
The date the Contracting Agency officially binds the Agency to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and unrestricted use and
benefit of the facilities, both from the operational and safety standpoint, any remaining traffic
disruptions will be rare and brief, and only minor incidental work, replacement of temporary
substitute facilities, plant establishment periods, or correction or repair remains for the Physical
Completion of the total Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. All documentation required by the
Contract and required by law does not necessarily need to be furnished by the Contractor by this
date.

Completion Date

The day all the Work specified in the Contract is completed and all the obligations of the
Contractor under the contract are fulfilled by the Contractor. All documentation required by the
Contract and required by law must be furnished by the Contractor before establishment of this
date.

Final Acceptance Date
The date on which the Contracting Agency accepts the Work as complete.

Supplement this Section with the following:

All references in the Standard Specifications, Amendments, or WSDOT General Special Provisions,

” o«

to the terms “Department of Transportation”, “Washington State Transportation Commission”,

“Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and “State Treasurer” shall
be revised to read “Contracting Agency”.
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All references to the terms “State” or “state” shall be revised to read “Contracting Agency” unless the
reference is to an administrative agency of the State of Washington, a State statute or regulation, or
the context reasonably indicates otherwise.

All references to “State Materials Laboratory” shall be revised to read “Contracting Agency
designated location”.

All references to “final contract voucher certification” shall be interpreted to mean the Contracting
Agency form(s) by which final payment is authorized, and final completion and acceptance granted.

Additive
A supplemental unit of work or group of bid items, identified separately in the Bid Proposal, which
may, at the discretion of the Contracting Agency, be awarded in addition to the base bid.

Alternate

One of two or more units of work or groups of bid items, identified separately in the Bid Proposal,
from which the Contracting Agency may make a choice between different methods or material of
construction for performing the same work.

Business Day
A business day is any day from Monday through Friday except holidays as listed in Section 1-08.5.

Contract Bond

The definition in the Standard Specifications for “Contract Bond” applies to whatever bond form(s) are
required by the Contract Documents, which may be a combination of a Payment Bond and a
Performance Bond.

Contract Documents
See definition for “Contract”.

Contract Time
The period of time established by the terms and conditions of the Contract within which the Work
must be physically completed.

Notice of Award
The written notice from the Contracting Agency to the successful Bidder signifying the Contracting
Agency’s acceptance of the Bid Proposal.

Notice to Proceed

The written notice from the Contracting Agency or Engineer to the Contractor authorizing and
directing the Contractor to proceed with the Work and establishing the date on which the Contract
time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and equestrian
traffic.
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1-02 BID PROCEDURES AND CONDITIONS

(January 24, 2011 APWA GSP)
1-02.1 Prequalification of Bidders

Delete this Section and replace it with the following:

1-02.1 Qualifications of Bidder

Before award of a public works contract, a bidder must meet at least the minimum qualifications of
RCW 39.04.350(1) to be considered a responsible bidder and qualified to be awarded a public works
project.

(January 1, 2016 COK GSP)
Bidders shall complete and sign the Statement of Bidder's Qualification contained in the Proposal.
Said form must be submitted with the bid proposal.

After bids are opened, Contracting Agency may request that a bidder or all bidders provide
supplemental information concerning responsibility in accordance with RCW 39.04.350(2). Such
supplemental information shall be provided to Contracting Agency in writing within two (2) business
days of the request. Whether bidder supplies this supplemental information within the time and
manner specified or not, in addition to consideration of this additional information, Contracting
Agency may also base its determination of responsibility on any available information related to the
supplemental criteria.

If Contracting Agency determines that a bidder is not responsible, Contracting Agency will provide,
in writing, the reasons for such determination at which point the contractor will be deemed disqualified
in accordance with WSDOT Standard Specification 1-02.14(10) and the proposal rejected. The
bidder may appeal the determination within two (2) business days after receipt of the determination
by presenting additional information to Contracting Agency. Contracting Agency will consider the
additional information before issuing its final decision. If Contracting Agency’s final decision affirms
that the bidder is not responsible, Contracting Agency will not execute a contract with any other
bidder until two (2) business days after the bidder determined to be not responsible has received
Contracting Agency’s final determination. The failure or omission of a bidder to receive or examine
any form, instrument, addendum or other document shall in no way relieve any bidder from
obligations with respect to the bid or to the contract.

Any bidder may, within five (5) business days before the bid submittal deadline, request that
Contracting Agency modify the supplemental criteria. Contracting Agency will evaluate the
information submitted by the bidder and respond before the submittal deadline. If the evaluation
results in a change of the criteria, the Contracting Agency will issue an Addendum to the bidding
documents identifying the new criteria.

Supplemental Criteria. Contracting Agency acknowledges that Change Orders (changes, extra
work, requests for equitable adjustment and claims (defined as including demands for money or time
in excess of the contract amount or contract time)) are ubiquitous on public works construction
projects. The expeditious resolution of Change Orders is critical to the on budget and on time
successful completion of a public works project. Thus, the City has established the following relevant
supplemental bidder responsibility criteria applicable for the project:

1. Criterion. The bidder must demonstrate a record of successful and timely resolution of
Change Orders including compliance with public contract Change Order resolution
procedures (e.g. timely notice of event giving rise to the Change Order, timely submission of
a statement of the cost and/or impact of the Change Order unless the bidder is able to show
extenuating circumstances that explain bidder’s failure to timely provide such information to
the satisfaction of Contracting Agency.
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2. Documentation. As evidence that the bidder meets the supplemental responsibility criteria,
after bids are opened and within two (2) business days of the public notice of Contracting
Agency’s tabulation of bids, the lowest responsive bidder must submit the following
documentation of public works projects completed within the previous three (3) years and
include for each project the following:

a. The Owner and contact information for the Owner;

b. Alisting of Change Orders and a signed statement from the bidder that the project
timelines concerning resolution of Change Orders was complied with, and if not,
provide a written explanation of what the bidder believes to be the extenuating
circumstances excusing compliance with the Contract Change Order notice and
claim provisions.

Contracting Agency may contact owners listed by the bidders to validate the information provided by
a bidder.

(June 27, 2011 APWA GSP)
1-02.2 Plans and Specifications
Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the Call for
Bids (Advertisement Invitation for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no cost as
detailed below:

To Prime Contractor No of Sets Basis of Distribution
Reduced plans (11" x 17") 3 Furnished automatically upon award.
Contract Provisions 3 Furnished automatically upon award.
Large plans (e.g., 22" x 34") 3 Furnished only upon request.

Additional plans and Contract Provisions may be obtained by the Contractor from the source stated
in the Call for Bids, at the Contractor’s own expense.

(August 15, 2016 APWA GSP Option B)

The first sentence of the last paragraph is revised to read:

Any prospective Bidder desiring an explanation or interpretation of the Bid Documents, shall
request the explanation or interpretation in writing by close of business 5 business days
preceding the bid opening to allow a written reply to reach all prospective Bidders before the
submission of their Bids.
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(March 8, 2013 APWA GSP)
1-02.4(2) Subsurface Information

The second sentence in the first paragraph is revised to read:

The Summary of Geotechnical Conditions and the boring logs, if and when included as an
appendix to the Special Provisions, shall be considered as part of the Contract.

(July 31, 2017 APWA GSP)
1-02.5 Proposal Forms

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will also list
estimated quantities, units of measurement, the items of work, and the materials to be furnished at
the unit bid prices. The bidder shall complete spaces on the proposal form that call for, but are not
limited to, unit prices; extensions; summations; the total bid amount; signatures; date; and, where
applicable, retail sales taxes and acknowledgment of addenda; the bidder's name, address,
telephone number, and signature; the bidder's UDBE/DBE/M/WBE commitment, if applicable; a State
of Washington Contractor’s Registration Number; and a Business License Number, if applicable. Bids
shall be completed by typing or shall be printed in ink by hand, preferably in black ink. The required
certifications are included as part of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates and
additives, if such be to the advantage of the Contracting Agency. The bidder shall bid on all alternates
and additives set forth in the Proposal Form unless otherwise specified.

(July 11, 2018 APWA GSP)
1-02.6 Preparation of Proposal

Supplement the second paragraph with the following:

4, If a minimum bid amount has been established for any item, the unit or lump sum price must
equal or exceed the minimum amount stated.

5. Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by the
signer of the bid.

Delete the last two paragraphs, and replace them with the following:

If no Subcontractor is listed, the Bidder acknowledges that it does not intend to use any
Subcontractor to perform those items of work.

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law Compliance
form, provided by the Contracting Agency. Failure to return this certification as part of the Bid
Proposal package will make this Bid Nonresponsive and ineligible for Award. A Contractor
Certification of Wage Law Compliance form is included in the Proposal Forms.

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a vice president
(or other corporate officer accompanied by evidence of authority to sign).

A bid by a partnership shall be executed in the partnership name, and signed by a partner. A copy of
the partnership agreement shall be submitted with the Bid Form if any UDBE requirements are to be
satisfied through such an agreement.
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A bid by a joint venture shall be executed in the joint venture name and signed by a member of the
joint venture. A copy of the joint venture agreement shall be submitted with the Bid Form if any UDBE
requirements are to be satisfied through such an agreement.

(March 8, 2013 APWA GSP)
1-02.7 Bid Deposit

Supplement this section with the following:
Bid bonds shall contain the following:

Contracting Agency-assigned number for the project;
Name of the project;
The Contracting Agency named as obligee;

The amount of the bid bond stated either as a dollar figure or as a percentage which represents
five percent of the maximum bid amount that could be awarded;

5. Signature of the bidder’s officer empowered to sign official statements. The signature of the
person authorized to submit the bid should agree with the signature on the bond, and the title
of the person must accompany the said signature;

6. The signature of the surety’s officer empowered to sign the bond and the power of attorney.

P wbdh e

If so stated in the Contract Provisions, bidder must use the bond form included in the Contract
Provisions.

If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.

(January 1, 2016 COK GSP)
1-02.8 Noncollusion Declaration and Lobbying Certification

The following new paragraph is inserted at the end of Section 1-02.8:
Conflict of Interest

The bidder affirms that it presently has no interest and shall not acquire any interest, direct or indirect,
which would conflict in any manner or degree with the performance of its services hereunder. The
Contractor further covenants that in the performance of this contract, no person having any conflicting
interest shall be employed. Any interest on the part of the Contractor or its employees must be
disclosed forthwith to the City of Kirkland. If this contract is within the scope of a Federal Housing
and Community Development Block Grant program, the Contractor further covenants that no person
who presently exercises any functions or responsibilities in connection with the block grant program
has any personal financial interest, direct or indirect, in this contract.

(December 19, 2019 APWA GSP, Option A)
1-02.9 Delivery of Proposal

Delete this section and replace it with the following:

Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project Number
as stated in the Call for Bids clearly marked on the outside of the envelope, or as otherwise required
in the Bid Documents, to ensure proper handling and delivery.
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To be considered responsive on a FHWA-funded project, the Bidder may be required to submit the
following items, as required by Section 1-02.6:

e UDBE Written Confirmation Document from each UDBE firm listed on the Bidder’'s completed
UDBE Utilization Certification (WSDOT 272-056U)

e Good Faith Effort (GFE) Documentation

o UDBE Bid Item Breakdown (WSDOT 272-054)

e UDBE Trucking Credit Form (WSDOT 272-058)

These documents, if applicable, shall be received either with the Bid Proposal or as a supplement to
the Bid. These documents shall be received no later than 48 hours (not including Saturdays,
Sundays and Holidays) after the time for delivery of the Bid Proposal.

If submitted after the Bid Proposal is due, the document(s) must be submitted in a sealed envelope
labeled the same as for the Proposal, with “Supplemental Information” added. All other information
required to be submitted with the Bid Proposal must be submitted with the Bid Proposal itself, at the
time stated in the Call for Bids.

Proposals that are received as required will be publicly opened and read as specified in Section 1-
02.12. The Contracting Agency will not open or consider any Bid Proposal that is received after the
time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other than that
specified in the Call for Bids. The Contracting Agency will not open or consider any “Supplemental
Information” (UDBE confirmations, or GFE documentation) that is received after the time specified
above, or received in a location other than that specified in the Call for Bids.

If an emergency or unanticipated event interrupts normal work processes of the Contracting Agency
so that Proposals cannot be received at the office designated for receipt of bids as specified in
Section 1-02.12 the time specified for receipt of the Proposal will be deemed to be extended to the
same time of day specified in the solicitation on the first work day on which the normal work
processes of the Contracting Agency resume.

(July 23, 2015 APWA GSP)
1-02.10 Withdrawing, Revising, or Supplementing Proposal

Delete this section, and replace it with the following:

After submitting a physical Bid Proposal to the Contracting Agency, the Bidder may withdraw, revise,
or supplement it if:

1. The Bidder submits a written request signed by an authorized person and physically
delivers it to the place designated for receipt of Bid Proposals, and

2. The Contracting Agency receives the request before the time set for receipt of Bid
Proposals, and

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting Agency
before the time set for receipt of Bid Proposals.

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before the time
set for receipt of Bid Proposals, the Contracting Agency will return the unopened Proposal package
to the Bidder. The Bidder must then submit the revised or supplemented package in its entirety. If
the Bidder does not submit a revised or supplemented package, then its bid shall be considered
withdrawn.

Late revised or supplemented Bid Proposals or late withdrawal requests will be date recorded by the
Contracting Agency and returned unopened. Mailed, emailed, or faxed requests to withdraw, revise,
or supplement a Bid Proposal are not acceptable.
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(December 19, 2019 APWA GSP)
1-02.13 Irregular Proposals

Delete this section and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:

a.
b.

The Bidder is not prequalified when so required;

The authorized Proposal form furnished by the Contracting Agency is not used or is
altered,;

The completed Proposal form contains any unauthorized additions, deletions, alternate
Bids, or conditions;

The Bidder adds provisions reserving the right to reject or accept the award, or enter into
the Contract;

A price per unit cannot be determined from the Bid Proposal,

The Proposal form is not properly executed;

The Bidder fails to submit or properly complete a Subcontractor list, if applicable, as
required in Section 1-02.6;

The Bidder fails to submit or properly complete an Underutilized Disadvantaged Business
Enterprise Certification, if applicable, as required in Section 1-02.6;

The Bidder fails to submit written confirmation from each UDBE firm listed on the Bidder’s
completed UDBE Utilization Certification that they are in agreement with the bidder’s
UDBE participation commitment, if applicable, as required in Section 1-02.6, or if the
written confirmation that is submitted fails to meet the requirements of the Special
Provisions;

The Bidder fails to submit UDBE Good Faith Effort documentation, if applicable, as
required in Section 1-02.6, or if the documentation that is submitted fails to demonstrate
that a Good Faith Effort to meet the Condition of Award was made;

The Bidder fails to submit a UDBE Bid Item Breakdown form, if applicable, as required in
Section 1-02.6, or if the documentation that is submitted fails to meet the requirements of
the Special Provisions;

The Bidder fails to submit UDBE Trucking Credit Forms, if applicable, as required in
Section 1-02.6, or if the documentation that is submitted fails to meet the requirements of
the Special Provisions;

The Bid Proposal does not constitute a definite and unqualified offer to meet the material
terms of the Bid invitation; or

More than one Proposal is submitted for the same project from a Bidder under the same
or different names.

2. A Proposal may be considered irregular and may be rejected if:

a.
b.

e.

The Proposal does not include a unit price for every Bid item;

Any of the unit prices are excessively unbalanced (either above or below the amount of a
reasonable Bid) to the potential detriment of the Contracting Agency;

Receipt of Addenda is not acknowledged;

A member of a joint venture or partnership and the joint venture or partnership submit
Proposals for the same project (in such an instance, both Bids may be rejected); or

If Proposal form entries are not made in ink.

(May 17, 2018 APWA GSP, Option A)

1-02.14

Disqualification of Bidders

Delete this section and replace it with the following:

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder
responsibility criteria in RCW 39.04.350(1), as amended.
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The Contracting Agency will verify that the Bidder meets the mandatory bidder responsibility criteria in
RCW 39.04.350(1). To assess bidder responsibility, the Contracting Agency reserves the right to
request documentation as needed from the Bidder and third parties concerning the Bidder's
compliance with the mandatory bidder responsibility criteria.

If the Contracting Agency determines the Bidder does not meet the mandatory bidder responsibility
criteria in RCW 39.04.350(1) and is therefore not a responsible Bidder, the Contracting Agency shall
notify the Bidder in writing, with the reasons for its determination. If the Bidder disagrees with this
determination, it may appeal the determination within two (2) business days of the Contracting
Agency’s determination by presenting its appeal and any additional information to the Contracting
Agency. The Contracting Agency will consider the appeal and any additional information before
issuing its final determination. If the final determination affirms that the Bidder is not responsible, the
Contracting Agency will not execute a contract with any other Bidder until at least two business days
after the Bidder determined to be not responsible has received the Contracting Agency’s final
determination.

(August 14, 2013 APWA GSP)
1-02.15 Pre Award Information

Revise this section to read:

Before awarding any contract, the Contracting Agency may require one or more of these items or
actions of the apparent lowest responsible bidder:

1. A complete statement of the origin, composition, and manufacture of any or all materials to be
used,

2. Samples of these materials for quality and fitness tests,

3. A progress schedule (in a form the Contracting Agency requires) showing the order of and
time required for the various phases of the work,

4. A breakdown of costs assigned to any bid item,
5. Attendance at a conference with the Engineer or representatives of the Engineer,

6. Obtain, and furnish a copy of, a business license to do business in the city or county where
the work is located.

7. Any other information or action taken that is deemed necessary to ensure that the bidder is
the lowest responsible bidder.

1-03 AWARD AND EXECUTION OF CONTRACT

(January 23, 2006 APWA GSP)
1-03.1 Consideration of Bids

Revise the first paragraph to read:

After opening and reading proposals, the Contracting Agency will check them for correctness of
extensions of the prices per unit and the total price. If a discrepancy exists between the price per
unit and the extended amount of any bid item, the price per unit will control. If a minimum bid amount
has been established for any item and the bidder’s unit or lump sum price is less than the minimum
specified amount, the Contracting Agency will unilaterally revise the unit or lump sum price, to the
minimum specified amount and recalculate the extension. The total of extensions, corrected where
necessary, including sales taxes where applicable and such additives and/or alternates as selected
by the Contracting Agency, will be used by the Contracting Agency for award purposes and to fix the
Awarded Contract Price amount and the amount of the contract bond.

(October 1, 2005 APWA GSP)
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1-03.3 Execution of Contract
Revise this section to read:
Copies of the Contract Provisions, including the unsigned Form of Contract, will be available for

signature by the successful bidder on the first business day following award. The number of copies
to be executed by the Contractor will be determined by the Contracting Agency.

Within ten (10) calendar days after the award date, the successful bidder shall return the signed
Contracting Agency-prepared contract, an insurance certification as required by Section 1-07.18,
and a satisfactory bond as required by law and Section 1-03.4. Before execution of the contract by
the Contracting Agency, the successful bidder shall provide any pre-award information the
Contracting Agency may require under Section 1-02.15.

Until the Contracting Agency executes a contract, no proposal shall bind the Contracting Agency nor
shall any work begin within the project limits or within Contracting Agency-furnished sites. The
Contractor shall bear all risks for any work begun outside such areas and for any materials ordered
before the contract is executed by the Contracting Agency.

If the bidder experiences circumstances beyond their control that prevents return of the contract
documents within 10 calendar days after the award date stated above, the Contracting Agency may
grant up to a maximum of 10 additional calendar days for return of the documents, provided the
Contracting Agency deems the circumstances warrant it.

(January 1, 2016 COK GSP)
1-03.4 Contract Bond

Revise the first paragraph to read:

The successful bidder shall provide executed payment and performance bond(s) for the full contract
amount. Separate payment and performance bonds are required and each shall be for the full
contract amount. The bond(s) shall:

1. Be on Contracting Agency-furnished form(s);
2. Be signed by an approved surety (or sureties) that:
a. lIs registered with the Washington State Insurance Commissioner, and

b. Appears on the current Authorized Insurance List in the State of Washington published by the
Office of the Insurance Commissioner, and

c. Have an A.M. best rating of A:VII or better.

3. Guarantee that the Contractor will perform and comply with all obligations, duties, and conditions
under the Contract, including but not limited to the duty and obligation to indemnify, defend, and
protect the Contracting Agency against all losses and claims related directly or indirectly from any
failure:

a. Of the Contractor (or any of the employees, subcontractors, or lower tier subcontractors of
the Contractor) to faithfully perform and comply with all contract obligations, conditions, and
duties, or

b. Of the Contractor (or the subcontractors or lower tier subcontractors of the Contractor) to pay
all laborers, mechanics, subcontractors, lower tier subcontractors, material person, or any
other person who provides supplies or provisions for carrying out the work;

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the project under
titles 50, 51, and 82 RCW,; and

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the bond; and

6. Be signed by an officer of the Contractor empowered to sign official statements (sole proprietor or
partner). If the Contractor is a corporation, the bond(s) must be signed by the president or vice
president, unless accompanied by written proof of the authority of the individual signing the
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bond(s) to bind the corporation (i.e., corporate resolution, power of attorney, or a letter to such
effect signed by the president or vice president).

(November 30, 2018 APWA GSP)
1-03.7 Judicial Review

Revise this section as follows:

Any decision made by the Contracting Agency regarding the Award and execution of the Contract or
Bid rejection shall be conclusive subject to the scope of judicial review permitted under Washington
Law. Such review, if any, shall be timely filed in the Superior Court of the county where the
Contracting Agency headqguarters is located, provided that where an action is asserted against a
county, RCW 36.01.050 shall control venue and jurisdiction.

1-04 SCOPE OF THE WORK

(January 1, 2016 COK GSP)
1-04.1 Intent of the Contract

Section 1-04.1 is supplemented with the following:

All materials, tools, labor, and guarantees thereof of required to complete the work shall be furnished
and supplied in accordance with the Plans, these Special Provisions, the Standard Specifications,
and City of Kirkland Pre-Approved (Standard) Plans and Policies. The Contractor shall include all
costs of doing this work within the contract bid item prices.

(March 13, 2012 APWA GSP)
1-04.2 Coordination of Contract Documents, Plans, Special Provisions, Specifications, and
Addenda

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of precedence
(e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

Addenda,

Proposal Form,

Special Provisions,

Contract Plans,

Amendments to the Standard Specifications,

Standard Specifications,

Contracting Agency’s Standard Plans, or Details (if any),

Contracting Agency’s Standard Policies, and

WSDOT Standard Plans for Road, Bridge, and Municipal Construction.

© o N O MDD E
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(May 30, 2019 APWA GSP)
1-04.4(1) Minor Changes

Delete the first paragraph and replace it with the following:

Payments or credits for changes amounting to $15,000 or less may be made under the Bid item “Minor
Change”. Atthe discretion of the Contracting Agency, this procedure for Minor Changes may be used
in lieu of the more formal procedure as outlined in Section 1-04.4, Changes. All “Minor Change” work
will be within the scope of the Contract Work and will not change Contract Time

(July 23, 2015 APWA GSP, Option B;)
1-04.6 Variation in Estimated Quantities

Revise the first paragraph to read:

Payment to the Contractor will be made only for the actual quantities of Work performed and accepted
in conformance with the Contract. When the accepted quantity of Work performed under a unit item
varies from the original Proposal quantity, payment will be at the unit Contract price for all Work unless
the total accepted quantity of any Contract item, adjusted to exclude added or deleted amounts included
in change orders accepted by both parties, increases or decreases by more than 25 percent from the
original Proposal quantity, and if the total extended bid price for that item at time of award is equal to
or greater than 10 percent of the total contract price at time of award. In that case, payment for contract
work may be adjusted as described herein:

(January 1, 2016 COK GSP)
1-04.11 Final Cleanup

Section 1-04.11 is deleted in its entirety and replaced with the following:

From time to time or as may be ordered by the Engineer, the Contractor shall cleanup and remove
debris, refuse, and discarded materials of any kind resulting from the Work. Failure to do so may
result in cleanup done by the Owner and the cost thereof charged to the Contractor and deducted
from the Contractor’s progress estimate.

The Contractor shall perform final cleanup as provided in this Section. The Engineer will not establish
the Physical Completion Date until this is done. All public and private property the Contractor
occupied to do the Work, including but not limited to the Street Right of Way, material sites, borrow
and waste sites, and construction staging area shall be left neat and presentable. Immediately after
completion of the Work, the Contractor shall cleanup and remove all refuse and unused materials of
any kind resulting from the Work. Failure to do the final cleanup may result in the final cleanup being
done by the Owner and the cost thereof charged to the Contractor and deducted from the
Contractor’s final progress estimate.

The Contractor shall:

1. Remove all rubbish, surplus materials, discarded materials, falsework, piling, camp buildings,
temporary structures, equipment, and debris;

2. Remove from the Project, all unneeded, oversized rock left from grading, surfacing, or paving
unless the Contract specifies otherwise or the Engineer approves otherwise;

3. On all concrete and asphalt pavement work, flush the pavement clean and remove the wash
water and debris;

4. Sweep and flush structure decks and remove wash water and debiris;

5. Clean out from all open culverts and drains, inlets, catch basins, manholes and water main
valve chambers, within the limits of the Project Site, all dirt and debris of any kind that is the
result of the Contractor's operations;

6. Level and fine grade all excavated material not used for backfill where the Contract requires;
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7. Fine grade all slopes;

8. Upon completion of grading and cleanup operations at any privately-owned site for which a
written agreement between the Contractor and property owner is required, the Contractor shall
obtain and furnish to the Engineer a written release from all damages, duly executed by the
property owner, stating that the restoration of the property has been satisfactorily
accomplished.;

All costs associated with cleanup shall be incidental to the Work and shall be included in the various
Bid items in the Bid, and shall be at no additional cost to the Owner.

1-04.12 Water, Electrical Power, Telecommunications, and Sanitary Sewer Requirements (New
Section)

Except where specifically indicated otherwise in the Contract Documents, the Contractor shall make all
necessary arrangements and bear all costs as incidental to the Contract for permits, temporary hook-ups,
usage fees, and decommissioning of temporary services for all water, electrical power, telecommunications,
and/or sanitary sewer services necessary for performance of the Work.

1-05 CONTROL OF WORK

(January 27, 2021 COK GSP)
1-05.1 Authority of the Engineer

Section 1-05.1 is supplemented with the following:

When directed by the Engineer for purposes such as (but not limited to) maintaining unrestricted
public access and use outside the Work area, maintaining an appropriate construction site
appearance, and/or allowing full access to the Work by the Engineer or other City personnel, the
Contractor shall cleanup and remove debris, refuse, and discarded materials of any kind resulting
from the Work to meet those purposes. These activities shall be incidental to the bid items associated
with the Work that generated the debris, refuse, and discarded materials. Failure to do so may result
in cleanup done by the Owner and the cost thereof charged to the Contractor by either deducting
from the next Progress Payment to the Contractor or direct billing from the City.

(January 1, 2020 COK GSP)
1-05.4 Conformity with and Deviations from Plans and Stakes

Section 1-05.4 is supplemented with the following:

Unless otherwise identified on Plans or in the Special Provisions, Unit Bid prices shall cover all costs
for all surveying labor, equipment, materials, and supervision required to perform the Work. This
shall include any resurveying, checking, correction of errors, replacement of missing or damaged
stakes, and coordination efforts.

Add the following two new sub-sections:

(January 1, 2016 COK GSP)
1-05.4(1) Roadway and Utility Surveys

The Contractor shall be responsible for setting, maintaining, and resetting all alignment stakes, slope
stakes, and grades necessary for the construction of the improvements under this contract. Except
for the survey control data furnished by the Owner, calculations, surveying, and measuring required
for setting and maintaining the necessary lines and grades shall be the Contractor’s responsibility.

The Owner may spot-check the Contractor's surveying. These spot-checks will not change the
requirements for normal checking by the Contractor.

To facilitate the establishment of lines and elevations, the Owner will provide the Contractor with
primary survey control information consisting of descriptions of two primary control points used for
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the horizontal and vertical control. Primary control points will be described and shown on the right-
of-way Plans. The Contractor shall check all control points for horizontal and vertical locations prior
to use and report any discrepancy to the Engineer. Errors resulting from using control points which
have not been verified, shall be the Contractors responsibility.

At a minimum the Contractor shall provide following survey staking shall be required:

1. Construction centerline or an offset to construction centerline shall be staked at all angle points
and 100-foot intervals on tangents.

2. Offset stakes of JUT Centerline at all angle points and at 50-foot intervals on tangents
a. Cut/fill shall reference the elevations of the lowest conduit.

b. Offset shall reference the location of the center of trench and list the width of the trench
section.

3. Offset stakes of all structure control/location points shown on the undergrounding Plans.

a. Each vault, handhold, and junction box shall have a sets of off-set points provided each
location point shown in the location tables Cut/Fill shall reference elevations of the finish
grade of the top lid of the structure.

b. Each pole riser and stub up, shall have at least one set of off-set hubs provided with cut/fills
to finish ground elevations.

c. Finish grade elevations of all structures shall be determined by the Contractor based on
the typical sections and details provide on the Contract Drawings.

4. Offset stakes at face or walls.
5. Offset staking of all drainage structures and drainage pipes at 50-foot intervals.

6. Location of all right-of-way and easements adjacent to the work area as shown on the right-
of-way Plans.

7. Offset of all permanent concrete sidewalks, curb ramps, and driveways.

Each stake shall have the following information: Hub elevation, offset distance to items being staked,
cut/fill to proposed elevations, design elevation of items being staked.

The above information shall also be shown on a written Cut Sheet and provided to the City inspector
48-hours prior to installation of the items being staked.

The Contractor shall establish all secondary survey controls, both horizontal and vertical, as
necessary to assure proper placement of all project elements based on the primary control points
provided by the Engineer. Survey work shall be within the following tolerances:

Stationing +.01 foot

Alignment +.01 foot (between successive points)
Superstructure Elevations +.01 foot (from plan elevations)
Substructure Elevations +.05 foot (from plan elevations)
Sidewalk and Curb Ramp Elevations +.01 foot (from plan elevations)

During the progress of the work, the Contractor shall make available to the Engineer all field books
including survey information, footing elevations, cross sections and quantities.

The Contractor shall be fully responsible for the close coordination of field locations and
measurements with appropriate dimensions of structural members being fabricated.
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(July 23, 2015 APWA GSP)
1-05.4(2) Bridge and Structure Surveys

For all structural work such as bridges and retaining walls, the Contractor shall retain as a part of
Contractor’s organization an experienced team of surveyors.

The Contractor shall provide all surveys required to complete the structure, except the following
primary survey control which will be provided by the Engineer:

1. Centerline or offsets to centerline of the structure.
2. Stations of abutments and pier centerlines.

3. A sufficient number of bench marks for levels to enable the Contractor to set grades at
reasonably short distances.

4. Monuments and control points as shown in the Plans.

The Contractor shall establish all secondary survey controls, both horizontal and vertical, as
necessary to assure proper placement of all project elements based on the primary control points
provided by the Engineer. Survey work shall be within the following tolerances:

Stationing + 0.01 foot

Alignment + 0.01 foot (between successive points)
Superstructure Elevations + 0.01 foot (from plan elevations)
Substructure Elevations + 0.05 foot (from plan elevations)

During the progress of the work, the Contractor shall make available to the Engineer all field books
including survey information, footing elevations, cross sections and quantities.

The Contractor shall be fully responsible for the close coordination of field locations and
measurements with appropriate dimensions of structural members being fabricated.

(October 1, 2005 APWA GSP)
1-05.7 Removal of Defective and Unauthorized Work

Supplement this section with the following:

If the Contractor fails to remedy defective or unauthorized work within the time specified in a written
notice from the Engineer, or fails to perform any part of the work required by the Contract Documents,
the Engineer may correct and remedy such work as may be identified in the written notice, with
Contracting Agency forces or by such other means as the Contracting Agency may deem necessatry.

If the Contractor fails to comply with a written order to remedy what the Engineer determines to be
an emergency situation, the Engineer may have the defective and unauthorized work corrected
immediately, have the rejected work removed and replaced, or have work the Contractor refuses to
perform completed by using Contracting Agency or other forces. An emergency situation is any
situation when, in the opinion of the Engineer, a delay in its remedy could be potentially unsafe, or
might cause serious risk of loss or damage to the public.

Direct or indirect costs incurred by the Contracting Agency attributable to correcting and remedying
defective or unauthorized work, or work the Contractor failed or refused to perform, shall be paid by
the Contractor. Payment will be deducted by the Engineer from monies due, or to become due, the
Contractor. Such direct and indirect costs shall include in particular, but without limitation,
compensation for additional professional services required, and costs for repair and replacement of
work of others destroyed or damaged by correction, removal, or replacement of the Contractor’s
unauthorized work.
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No adjustment in contract time or compensation will be allowed because of the delay in the
performance of the work attributable to the exercise of the Contracting Agency’s rights provided by
this Section.

The rights exercised under the provisions of this section shall not diminish the Contracting Agency’s
right to pursue any other avenue for additional remedy or damages with respect to the Contractor’s
failure to perform the work as required.

(January 1, 2016 COK GSP)
1-05.9 Equipment

The following new paragraph is inserted between the second and third paragraphs:

Use of equipment with metal tracks will not be permitted on concrete or asphalt surfaces unless
otherwise authorized by the Engineer.

(January 1, 2016 COK GSP)
1-05.10 Guarantees

Section 1-05.10 is supplemented as follows:

Guarantees and maintenance bonds shall be in accordance with City of Kirkland, State of
Washington, Public Works Performance and Payment Bond forms and requirements. The
performance bond shall be in the full amount of contract. The Contractor guarantees all items of
material, equipment, and workmanship against mechanical, structural, or other defects for which the
Contractor is responsible that may develop or become evident within a period of one year from and
after acceptance of the work by the Owner. This guarantee shall be understood to require prompt
remedy of defects upon written notification to the Contractor. If the Owner determines the defect
requires immediate repair, the Owner may, without further notice to the Contractor, make the
necessary corrections, the cost of which shall be borne by the Contractor. To support the above
guarantee, the Contractor's performance bond shall remain in full force and effect for one year
following the acceptance of the project by the Owner.

(October 1, 2005 APWA GSP)
1-05.11 Final Inspection

Delete this section and replace it with the following:

1-05.11 Final Inspections and Operational Testing
1-05.11(2) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall so notify
the Engineer and request the Engineer establish the Substantial Completion Date. The Contractor’s
request shall list the specific items of work that remain to be completed in order to reach physical
completion. The Engineer will schedule an inspection of the work with the Contractor to determine
the status of completion. The Engineer may also establish the Substantial Completion Date
unilaterally.

If, after this inspection, the Engineer concurs with the Contractor that the work is substantially
complete and ready for its intended use, the Engineer, by written notice to the Contractor, will set the
Substantial Completion Date. If, after this inspection the Engineer does not consider the work
substantially complete and ready for its intended use, the Engineer will, by written notice, so notify
the Contractor giving the reasons therefor.

Upon receipt of written notice concurring in or denying substantial completion, whichever is
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized interruption,
the work necessary to reach Substantial and Physical Completion. The Contractor shall provide the

Special Provisions -21
2/25/2022 10:11:52 AM J:\Kirkland\SPECS\18654 - NE 132nd St-Juanita High School Access Rd\Special Provisions Div 1 Kirkland July
2020.docx



Engineer with a revised schedule indicating when the Contractor expects to reach substantial and
physical completion of the work.

The above process shall be repeated until the Engineer establishes the Substantial Completion Date
and the Contractor considers the work physically complete and ready for final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection, the
Contractor by written notice, shall request the Engineer to schedule a final inspection. The Engineer
will set a date for final inspection. The Engineer and the Contractor will then make a final inspection
and the Engineer will notify the Contractor in writing of all particulars in which the final inspection
reveals the work incomplete or unacceptable. The Contractor shall immediately take such corrective
measures as are necessary to remedy the listed deficiencies. Corrective work shall be pursued
vigorously, diligently, and without interruption until physical completion of the listed deficiencies. This
process will continue until the Engineer is satisfied the listed deficiencies have been corrected.

If action to correct the listed deficiencies is not initiated within 7 days after receipt of the written notice
listing the deficiencies, the Engineer may, upon written notice to the Contractor, take whatever steps
are necessary to correct those deficiencies pursuant to Section 1-05.7.

The Contractor will not be allowed an extension of contract time because of a delay in the
performance of the work attributable to the exercise of the Engineer’s right hereunder.

Upon correction of all deficiencies, the Engineer will notify the Contractor and the Contracting
Agency, in writing, of the date upon which the work was considered physically complete. That date
shall constitute the Physical Completion Date of the contract, but shall not imply acceptance of the
work or that all the obligations of the Contractor under the contract have been fulfilled.

1-05.11(3) Operational Testing

It is the intent of the Contracting Agency to have at the Physical Completion Date a complete and
operable system. Therefore when the work involves the installation of machinery or other mechanical
equipment; street lighting, electrical distribution or signal systems; irrigation systems; buildings; or
other similar work it may be desirable for the Engineer to have the Contractor operate and test the
work for a period of time after final inspection but prior to the physical completion date. Whenever
items of work are listed in the Contract Provisions for operational testing they shall be fully tested
under operating conditions for the time period specified to ensure their acceptability prior to the
Physical Completion Date. During and following the test period, the Contractor shall correct any items
of workmanship, materials, or equipment which prove faulty, or that are not in first class operating
condition. Equipment, electrical controls, meters, or other devices and equipment to be tested during
this period shall be tested under the observation of the Engineer, so that the Engineer may determine
their suitability for the purpose for which they were installed. The Physical Completion Date cannot
be established until testing and corrections have been completed to the satisfaction of the Engineer.

The costs for power, gas, labor, material, supplies, and everything else needed to successfully
complete operational testing, shall be included in the unit contract prices related to the system being
tested, unless specifically set forth otherwise in the proposal.

Operational and test periods, when required by the Engineer, shall not affect a manufacturer’s
guaranties or warranties furnished under the terms of the contract.
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(March 8, 2013 APWA GSP)
1-05.12 Final Acceptance

Add the following new section:

1-05.12(1) One-Year Guarantee Period

The Contractor shall return to the project and repair or replace all defects in workmanship and
material discovered within one year after Final Acceptance of the Work. The Contractor shall
start work to remedy any such defects within 7 calendar days of receiving Contracting Agency’s
written notice of a defect, and shall complete such work within the time stated in the Contracting
Agency’s notice. In case of an emergency, where damage may result from delay or where loss
of services may result, such corrections may be made by the Contracting Agency’s own forces
or another contractor, in which case the cost of corrections shall be paid by the Contractor. In
the event the Contractor does not accomplish corrections within the time specified, the work will
be otherwise accomplished and the cost of same shall be paid by the Contractor.

When corrections of defects are made, the Contractor shall then be responsible for correcting all
defects in workmanship and materials in the corrected work for one year after acceptance of the
corrections by Contracting Agency.

This guarantee is supplemental to and does not limit or affect the requirements that the
Contractor’s work comply with the requirements of the Contract or any other legal rights or
remedies of the Contracting Agency.

(August 14, 2013 APWA GSP)
1-05.13 Superintendents, Labor and Equipment of Contractor

Delete the sixth and seventh paragraph of this section.

(March 13, 1995 WSDOT GSP)
1-05.14 Cooperation With Other Contractors

This Section is supplemented with the following:

Other Contracts or Other Work
It is anticipated that the following work adjacent to or within the limits of this project will be performed
by other during the course of this project and will require coordination of the work:

Puget Sound Energy — relocation of utility poles and associated work along south side of NE
132" Street within the project limits, as well as east and west of project limits.

Lumen, Comcast — Telecommunication lines will also be transferred from existing to new utility
poles, by respective utility purveyors.

PSE, Lumen, Comcast, or their contractors will be provided a 15-working-day window. During
this period, the Contractor must accommodate the utility company work, including traffic
control and space requirements necessary to perform their work. The Contractor is
responsible for planning and coordinating this utility work into their project schedule. The
15-working-day window is included in the allotted working day for the contract; unworkable
days will not be allowed due to this accommodation of the utility companies or their contractors
within this 15-working-day window.

(******)

The contractor shall coordinate the work within the other Contractors and utility companies, which
also have facilities in the project area which are to be relocated or adjusted to grade. All costs
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associated with the coordination and cooperation with other contractors shall be considered
incidental and shall not be grounds for additional payment or claims of any kind.

Contractor shall be responsible for coordinating directly with affected utilities responsible for utility
work or adjustments. Contractor shall coordinate all required relocations such that no delay in work
occurs. Delay caused by failure to schedule between the Contractor and utilities shall not be just
cause for a claim, dispute, or suspension. At a minimum coordination shall include:

e Providing each utility with an overall project schedule showing the private utility work.
e Providing each utility with a three week look ahead showing any private utility work required
that could impact the Critical Path of the project schedule.

All phone conversations and emails between the Contractor and utilities work the regard schedules
and coordination shall be documented on a record of communication and provided it the Owner.

All costs associated with coordination and cooperation with ether contractors as required by these
contract documents shall be incidental and included within the unit Bid process provided in the
Contract Proposals.

(March 25, 2009 APWA GSP)
1-05.15 Method of Serving Notices

Revise the second paragraph to read:

All correspondence from the Contractor shall be directed to the Project Engineer. All correspondence
from the Contractor constituting any notification, notice of protest, notice of dispute, or other
correspondence_constituting notification required to be furnished under the Contract, must be in
paper format, hand delivered or sent via mail delivery service to the Project Engineer's office.
Electronic copies such as e-mails or electronically delivered copies of correspondence will not
constitute such notice and will not comply with the requirements of the Contract.

(October 1, 2005 APWA GSP)
1-05.16 Water and Power

The Contractor shall make necessary arrangements, and shall bear the costs for power and water
necessary for the performance of the work, unless the contract includes power and water as a pay
item.

Add the following new section:

(March 8, 2013 APWA GSP)
1-05.18 Record Drawings

The Contractor shall maintain one set of full size plans for Record Drawings, updated with clear and
accurate red-lined field revisions on a daily basis, and within 2 business days after receipt of
information that a change in Work has occurred. The Contractor shall not conceal any work until the
required information is recorded.

This Record Drawing set shall be used for this purpose alone, shall be kept separate from other Plan
sheets, and shall be clearly marked as Record Drawings. These Record Drawings shall be kept on
site at the Contractor’s field office, and shall be available for review by the Contracting Agency at alll
times. The Contractor shall bring the Record Drawings to each progress meeting for review.

The preparation and upkeep of the Record Drawings is to be the assigned responsibility of a single,
experienced, and qualified individual. The quality of the Record Drawings, in terms of accuracy,
clarity, and completeness, is to be adequate to allow the Contracting Agency to modify the computer-
aided drafting (CAD) Contract Drawings to produce a complete set of Record Drawings for the
Contracting Agency without further investigative effort by the Contracting Agency.
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The Record Drawing markups shall document all changes in the Work, both concealed and visible.
Items that must be shown on the markups include but are not limited to:

Actual dimensions, arrangement, and materials used when different than shown in the Plans.
Changes made by Change Order or Field Order.

Changes made by the Contractor.

Accurate locations of storm sewer, sanitary sewer, water mains and other water
appurtenances, structures, conduits, light standards, vaults, width of roadways, sidewalks,
landscaping areas, building footprints, channelization and pavement markings, etc. Include
pipe invert elevations, top of castings (manholes, inlets, etc.).

If the Contract calls for the Contracting Agency to do all surveying and staking, the Contracting
Agency will provide the elevations at the tolerances the Contracting Agency requires for the
Record Drawings.

When the Contract calls for the Contractor to do the surveying/staking, the applicable tolerance
limits include, but are not limited to the following:

Vertical Horizontal
As-built sanitary & storm invert and grate + 0.01 foot * 0.01 foot
elevations
As-built monumentation + 0.001 foot + 0.001 foot
As-built waterlines, inverts, valves, hydrants + 0.10 foot + 0.10 foot
As-built ponds/swales/water features + 0.10 foot + 0.10 foot
As-built buildings (fin. Floor elev.) + 0.01 foot + 0.10 foot
As-built gas lines, power, TV, Tel, Com + 0.10 foot + 0.10 foot
As-built signs, signals, etc. N/A + 0.10 foot

Making Entries on the Record Drawings:

e Use erasable colored pencil (not ink) for all markings on the Record Drawings, conforming to
the following color code:

e Additions - Red

e Deletions - Green

e Comments - Blue

e Dimensions - Graphite
[ ]

Provide the applicable reference for all entries, such as the change order number, the request
for information (RFI) number, or the approved shop drawing number.

Date all entries.

e Clearly identify all items in the entry with notes similar to those in the Contract Drawings (such
as pipe symbols, centerline elevations, materials, pipe joint abbreviations, etc.).

The Contractor shall certify on the Record Drawings that said drawings are an accurate depiction
of built conditions, and in conformance with the requirements detailed above. The Contractor shall
submit final Record Drawings to the Contracting Agency. Contracting Agency acceptance of the
Record Drawings is one of the requirements for achieving Physical Completion.
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Payment will be made for the following bid item:

Record Drawings Lump Sum
(Minimum Bid $1,000)

Payment for this item will be made on a prorated monthly basis for work completed in accordance
with this section up to 75% of the lump sum bid. The final 25% of the lump sum item will be paid
upon submittal and approval of the completed Record Drawings set prepared in conformance with
these Special Provisions.

A minimum bid amount has been entered in the Bid Proposal for this item. The Contractor must
bid at least that amount.

(November 19, 2019 COK GSP)

1-05.19 Daily Construction Report

Add the following new Section:

The Contractor and Subcontractors shall maintain daily, a Daily Construction Report of the Work. The
Diary must be kept and maintained by Contractor's designated project superintendent(s). Entries must
be made on a daily basis and must accurately represent all of the project activities on each day.
Contractor shall provide signed copies of diary sheets from the previous week to Engineer at each
Weekly Coordination Meeting.

Every single diary sheet/page must have:

* Project name & number;

» Consecutive numbering of pages, and

» Typed or printed name, signature, and date of the person making the entry.

At a minimum the diary shall, for each day, have a separate entry detailing each of the following:

1.

10.

Day and date.
Weather conditions, including changes throughout the day.

Complete description of work accomplished during the day, with adequate references to the
Plans and Contract Provisions so the reader can easily and accurately identify said work on
the Plans. Identify location/description of photographs or videos taken that day.

Each and every changed condition, dispute or potential dispute, incident, accident, or
occurrence of any nature whatsoever which might affect Contractor, Contracting Agency, or
any third party in any manner. This shall be provided on a separate page for other
information.

List all materials received and stored on- or off-site by Contractor that day for future
installation, including the manner of storage and protection of the same.

List materials installed that day.
List all Subcontractors working on-site that day.

List the number of Contractor's employees working during each day, by category of
employment.

List Contractor's equipment on the site that day; showing which were in use, and which idle.
Notations to explain inspections, testing, stake-out, and all other services furnished by
Contracting Agency or other party during the day.
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11. Verify the daily (including non-work days) inspection and maintenance of traffic control
devices and condition of the traveled roadway surfaces.

12. Any other information that serves to give an accurate and complete record of the nature,
quantity, and quality of Contractor's progress on each day.

13. Add; Officials and visitors onsite
14. Change Orders
15. Occurrence of testing, staking or special inspections

It is expressly agreed between Contractor and Contracting Agency that the Daily Diary maintained by
Contractor shall be the "Contractor's Book of Original Entry" for the documentation of any potential
claims or disputes that might arise during this Contract. Failure of Contractor to maintain this Diary in
the manner described above will constitute a waiver of any such claims or disputes by Contractor.

Preparation of the Daily Diary by the contractor shall be incidental to the unit prices for applicable items
document. No separate payment shall be made for preparation and maintaining the Daily Diary.

Engineer or his representative on the job site will also complete a Daily Construction Report.

1-06 CONTROL OF MATERIAL

(January 1, 2016 COK GSP)
1-06.1 Approval of Materials Prior to Use

Section 1-06.1 is supplemented as follows:

Approval of a Material source shall not mean acceptance of the Material. The Material shall meet
the requirements of the Contract.

(June 27, 2011 AWPA GSP)
1-06.1(4) Fabrication Inspection Expense

Delete this section in its entirety.

(January 4, 2016 APWA GSP)
1-06.6 RECYCLED MATERIALS

Delete this section, including its subsections, and replace it with the following:

The Contractor shall make their best effort to utilize recycled materials in the construction of the
project. Approval of such material use shall be as detailed elsewhere in the Standard Specifications.

Prior to Physical Completion the Contractor shall report the quantity of recycled materials that were
utilized in the construction of the project for each of the items listed in Table 9-03.21(1)E in

Section 9-03.21. The report shall include hot mix asphalt, recycled concrete aggregate, recycled
glass, steel furnace slag and other recycled materials (e.g. utilization of on-site material and
aggregates from concrete returned to the supplier). The Contractor’s report shall be provided on
DOT form 350-075 Recycled Materials Reporting.
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1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC

(January 1, 2016 COK GSP)
1-07.1 Laws to Be Observed

Section 1-07.1 is supplemented with the following:

The Contractor shall at all times eliminate noise to the maximum practicable extent. Air compressing
plants shall be equipped with silencers, and the exhaust of all gasoline motors or other power
equipment shall be provided with mufflers. Special care shall be used to avoid noise or other
nuisances, and the Contractor shall strictly observe all federal, state, and local regulations
concerning noise.

The Contractor shall make an effort to reduce carbon emissions by turning off engines on
construction equipment not in active use, and on trucks that are idling while waiting to load or unload
material for five minutes or more.

Compliance with Laws

The Contractor shall comply with the requirements of all other City ordinances, state statutes, laws,
and regulations, whether or not stated herein, which are specifically applicable to the public
improvements and work to be performed.

(May 13, 2020 WSDOT GSP)
This Section is supplemented with the following:

In response to COVID-19, the Contractor shall prepare a project specific COVID-19 health and safety
plan (CHSP) in conformance with Section 1-07.4(2) as supplemented in these specifications,
COVID-19 Health and Safety Plan (CHSP).

(October 1, 2005 APWA GSP)
Supplement this section with the following:

In cases of conflict between different safety regulations, the more stringent regulation shall apply.

The Washington State Department of Labor and Industries shall be the sole and paramount
administrative agency responsible for the administration of the provisions of the Washington
Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place at the project site,
all articles necessary for providing first aid to the injured. The Contractor shall establish, publish,
and make known to all employees, procedures for ensuring immediate removal to a hospital, or
doctor's care, persons, including employees, who may have been injured on the project site.
Employees should not be permitted to work on the project site before the Contractor has established
and made known procedures for removal of injured persons to a hospital or a doctor’s care.

The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the
Contractor’s plant, appliances, and methods, and for any damage or injury resulting from their failure,
or improper maintenance, use, or operation. The Contractor shall be solely and completely
responsible for the conditions of the project site, including safety for all persons and property in the
performance of the work. This requirement shall apply continuously, and not be limited to normal
working hours. The required or implied duty of the Engineer to conduct construction review of the
Contractor’s performance does not, and shall not, be intended to include review and adequacy of the
Contractor’s safety measures in, on, or near the project site.

(January 1, 2016 COK GSP)
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Contractor’s Safety Responsibilities

These construction documents and the joint and several phases of construction hereby contemplated
are to be governed at all times by applicable provisions of the federal law(s), including but not limited
to the latest amendments of the following:

Williams-Steiger Occupational Safety and Health Act of 1980, Public Law 91-596.

Part 1910 - Occupational Safety and Health Standards, Chapter XVII of Title 29, Code of Federal
Regulations.

This project, the Contractor and its subcontractors, shall, at all times, be governed by Chapter XIlI of
Title 29, Code of Federal Regulations, Part 1518 - Safety and Health Regulations for Construction
(35 CFR 75), as amended to date.

To implement the program, and to provide safe and healthful working conditions for all persons, the
construction superintendent or his/her designated safety officer shall conduct general project safety
meetings at the site at least once each month during the course of construction.

The Contractor and all subcontractors shall immediately report all accidents, injuries, and health
hazards to the Owner, in writing. This shall not obviate any mandatory reporting under the provisions
of the Occupational Safety and Health Act of 1970. This program shall become a part of the contract
documents and the contract between the Owner and the Contractor, and all subcontractors, as
though fully written therein.

Where the location of the work is in proximity to overhead wires and power lines, the Contractor shall
coordinate all work with the utility and shall provide for such measures as may be necessary for the
protection of the workers.

(June 27, 2011 APWA GSP)
1-07.2 State Taxes

Delete this section, including its sub-sections, in its entirety and replace it with the following:

1-07.2 State Sales Tax

The Washington State Department of Revenue has issued special rules on the State sales tax.
Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor should contact
the Washington State Department of Revenue for answers to questions in this area. The Contracting
Agency will not adjust its payment if the Contractor bases a bid on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract amounts.
In some cases, however, state retail sales tax will not be included. Section 1-07.2(2) describes this
exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a FHWA-
funded Project) only if the Contractor has obtained from the Washington State Department of
Revenue a certificate showing that all contract-related taxes have been paid (RCW 60.28.051). The
Contracting Agency may deduct from its payments to the Contractor any amount the Contractor may
owe the Washington State Department of Revenue, whether the amount owed relates to this contract
or not. Any amount so deducted will be paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, roads, etc.,

which are owned by a municipal corporation, or political subdivision of the state, or by the United

States, and which are used primarily for foot or vehicular traffic. This includes storm or combined

sewer systems within and included as a part of the street or road drainage system and power lines
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when such are part of the roadway lighting system. For work performed in such cases, the Contractor
shallinclude Washington State Retail Sales Taxes in the various unit bid item prices, or other contract
amounts, including those that the Contractor pays on the purchase of the materials, equipment, or
supplies used or consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or existing
buildings, or other structures, upon real property. This includes, but is not limited to, the construction
of streets, roads, highways, etc., owned by the state of Washington; water mains and their
appurtenances; sanitary sewers and sewage disposal systems unless such sewers and disposal
systems are within, and a part of, a street or road drainage system; telephone, telegraph, electrical
power distribution lines, or other conduits or lines in or above streets or roads, unless such power
lines become a part of a street or road lighting system; and installing or attaching of any article of
tangible personal property in or to real property, whether or not such personal property becomes a
part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency, retail
sales tax on the full contract price. The Contracting Agency will automatically add this sales tax to
each payment to the Contractor. For this reason, the Contractor shall not include the retail sales tax
in the unit bid item prices, or in any other contract amount subject to Rule 170, with the following
exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or a
subcontractor makes on the purchase or rental of tools, machinery, equipment, or consumable
supplies not integrated into the project. Such sales taxes shall be included in the unit bid item prices
or in any other contract amount.

1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting Agency on any contract wholly
for professional or other services (as defined in Washington State Department of Revenue Rules
138 and 244).

1-07.4 Sanitation
1-07.4(2) Health Hazards
(May 13, 2020 WSDOT GSP)

This Section is supplemented with the following:

COVID-19 Health and Safety Plan (CHSP)

The Contractor shall prepare a project specific COVID-19 health and safety plan (CHSP). The CHSP
shall be prepared and submitted as a Type 2 Working Drawing prior to beginning physical Work.
The CHSP shall be based on the most current State and Federal requirements. If the State or
Federal requirements are revised, the CHSP shall be updated as necessary to conform to the current
requirements.

The Contractor shall update and resubmit the CHSP as the work progresses and new activities
appear on the look ahead schedule required under Section 1-08.3(2)D. If the conditions change on
the project, or a particular activity, the Contractor shall update and resubmit the CHSP. Work on any
activity shall cease if conditions prevent full compliance with the CHSP.

The CHSP shall address the health and safety of all people associated with the project including
State workers in the field, Contractor personnel, consultants, project staff, subcontractors, suppliers
and anyone on the project site, staging areas, or yards.
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COVID-19 Health and Safety Plan (CHSP) Inspection

The Contractor shall grant full and unrestricted access to the Engineer for CHSP Inspections. The
Engineer (or designee) will conduct periodic compliance inspections on the project site, staging
areas, or yards to verify that any ongoing work activity is following the CHSP plan. If the Engineer
becomes aware of a noncompliance incident either through a site inspection or other means, the
Contractor will be notified immediately (within 1 hour). The Contractor shall immediately remedy the
noncompliance incident or suspend all or part of the associated work activity. The Contractor shall
satisfy the Engineer that the noncompliance incident has been corrected before the suspension will
end.

1-07.7 Load Limits

Section 1-07.7 is supplemented with the following:

(March 13, 1995 WSDOT GSP)

If the sources of materials provided by the contractor necessitates hauling over roads other than
State Highway, the Contractor shall, at the Contractor’s expense, make all arrangements for the use
of the haul routes.

(October 1, 2020 APWA GSP, Option A)
1-07.11 Requirements for Nondiscrimination
Supplement this section with the following:

Disadvantaged Business Enterprise Participation

The Disadvantaged Business Enterprise (DBE) requirements of 49 CFR Part 26 and USDOT's official
interpretations (i.e., Questions & Answers) apply to this Contract. As such, the requirements of this
Contract are to make affirmative efforts to solicit DBES, provide information on who submitted a Bid or
guote and to report DBE participation monthly as described elsewhere in these Contract Provisions.
No preference will be included in the evaluation of Bids/Proposals, no minimum level of DBE
participation shall be required as a Condition of Award and Bids/Proposals may not be rejected or
considered non-responsive on that basis.

DBE Abbreviations and Definitions
Broker — A business firm that provides a bona fide service, such as professional, technical,
consultant or managerial services and assistance in the procurement of essential personnel,
facilities, equipment, materials, or supplies required for the performance of the Contract, or,
persons/companies who arrange or expedite transactions.

Certified Business Description — Specific descriptions of work the DBE is certified to
perform, as identified in the Certified Firm Directory, under the Vendor Information page.

Certified Firm Directory — A database of all Minority, Women, and Disadvantaged
Business Enterprises. The on-line Directory is available to Contractors for their use in
identifying and soliciting interest from DBE firms. The database is located under the Firm
Certification section of the Diversity Management and Compliance System web page at:
https://omwbe.diversitycompliance.com.

Commercially Useful Function (CUF)

49 CFR 26.55(c)(1) defines commercially useful function as: “A DBE performs a
commercially useful function when it is responsible for execution of the work of the contract
and is carrying out its responsibilities by actually performing, managing, and supervising the
work involved. To perform a commercially useful function, the DBE must also be
responsible, with respect to materials and supplies used on the contract, for negotiating
price, determining quality and quantity, ordering the material, and installing (where
applicable) and paying for the material itself. To determine whether a DBE is performing a
commercially useful function, you must evaluate the amount of work subcontracted, industry
practices, whether the amount the firm is to be paid under the contract is commensurate
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with the work it is actually performing and the DBE credit claimed for its performance of the
work, and other relevant factors.”

Contract — For this Special Provision only, this definition supplements Section 1-01.3. 49
CFR 26.5 defines contract as: “... a legally binding relationship obligating a seller to furnish
supplies or services (including, but not limited to, construction and professional services)
and the buyer to pay for them. For purposes of this part, a lease is considered to be a
contract.”

Disadvantaged Business Enterprise (DBE) — A business firm certified by the Washington
State Office of Minority and Women’s Business Enterprises, as meeting the criteria outlined
in 49 CFR 26 regarding DBE certification.

Force Account Work — Work measured and paid in accordance with Section 1-09.6.

Manufacturer (DBE) — A DBE firm that operates or maintains a factory or establishment
that produces on the premises the materials, supplies, articles, or equipment required under
the Contract. A DBE Manufacturer shall produce finished goods or products from raw or
unfinished material or purchase and substantially alters goods and materials to make them
suitable for construction use before reselling them.

Regular Dealer (DBE) — A DBE firm that owns, operates, or maintains a store, warehouse,
or other establishment in which the materials or supplies required for the performance of a
Contract are bought, kept in stock, and regularly sold to the public in the usual course of
business. To be a Regular Dealer, the DBE firm must be an established regular business
that engages in as its principal business and in its own name the purchase and sale of the
products in question. A Regular Dealer in such items as steel, cement, gravel, stone, and
petroleum products need not own, operate or maintain a place of business if it both owns
and operates distribution equipment for the products. Any supplementing of regular dealers’
own distribution equipment shall be by long-term formal lease agreements and not on an
ad-hoc basis. Brokers, packagers, manufacturers’ representatives, or other persons who
arrange or expedite transactions shall not be regarded as Regular Dealers within the
meaning of this definition.

DBE Goals
No DBE goals have been assigned as part of this Contract.

Affirmative Efforts to Solicit DBE Participation

The Contractor shall not discriminate on the grounds of race, color, sex, national origin, age, or
disability in the selection and retention of subcontractors, including procurement of materials and
leases of equipment. DBE firms shall have an equal opportunity to compete for subcontracts in
which the Contractor enters into pursuant to this Contract.

Contractors are encouraged to:

1. Advertise opportunities for Subcontractors or suppliers in a timely and reasonably
designed manner to provide notice of the opportunity to DBEs capable of performing
the Work. All advertisements should include a Contract Provision encouraging
participation by DBE firms. This may be accomplished through general advertisements
(e.g. newspapers, journals, etc.) or by soliciting Bids/Proposals directly from DBEs.

2. Establish delivery schedules that encourage participation by DBEs and other small
businesses.

3. Participate with a DBE as a joint venture.
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DBE Eligibility/Selection of DBEs for Reporting Purposes Only
Contractor may take credit for DBEs utilized on this Contract only if the firm is certified for the
Work being performed, and the firm performs a commercially useful function (CUF).

Absent a mandatory goal, all DBE participation that is attained on this project will be considered
as “race neutral” participation and shall be reported as such.

Crediting DBE Participation
All DBE Subcontractors shall be certified before the subcontract on which they are participating
is executed.

Be advised that although a firm is listed in the directory, there are cases where the listed firm is
in a temporary suspension status. The Contractor shall review the OMWBE Suspended DBE
Firms list. A DBE firm that is included on this list may not enter into new contracts that count
towards participation.

DBE participation is only credited upon payment to the DBE.
The following are some definitions of what may be counted as DBE participation.

DBE Prime Contractor

Only take credit for that portion of the total dollar value of the Contract equal to the distinct,
clearly defined portion of the Work that the DBE Prime Contractor performs with its own
forces and is certified to perform.

DBE Subcontractor

Only take credit for that portion of the total dollar value of the subcontract equal to the
distinct, clearly defined portion of the Work that the DBE performs with its own forces. The
value of work performed by the DBE includes the cost of supplies and materials purchased
by the DBE and equipment leased by the DBE, for its work on the contract. Supplies,
materials or equipment obtained by a DBE that are not utilized or incorporated in the contract
work by the DBE will not be eligible for DBE credit.

The supplies, materials, and equipment purchased or leased from the Contractor or its
affiliate, including any Contractor’s resources available to DBE subcontractors at no cost,
shall not be credited.

DBE credit will not be given in instances where the equipment lease includes the operator.
The DBE is expected to operate the equipment used in the performance of its work under
the contract with its own forces. Situations where equipment is leased and used by the DBE,
but payment is deducted from the Contractor’'s payment to the DBE is not allowed.

If a DBE subcontracts a portion of the Work of its contract to another firm, the value of the
subcontracted Work may be credited only if the DBE’s Lower-Tier Subcontractor is also a
DBE. Work subcontracted to a non-DBE shall not be credited.

Count expenditures toward race/gender-neutral participation only if the DBE is performing
a CUF on the contract.

DBE Subcontract and Lower Tier Subcontract Documents

There must be a subcontract agreement that complies with 49 CFR Part 26 and fully
describes the distinct elements of Work committed to be performed by the DBE. The
subcontract agreement shall incorporate requirements of the primary Contract. Subcontract
agreements of all tiers, including lease agreements shall be readily available at the project
site for the Engineer review.
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DBE Service Provider

The value of fees or commissions charged by a DBE Broker, a DBE behaving in a manner
of a Broker, or another service provider for providing a bona fide service, such as
professional, technical, consultant, managerial services, or for providing bonds or insurance
specifically required for the performance of the contract will only be credited as DBE
participation, if the fee/commission is determined by the Contracting Agency to be
reasonable and the firm has performed a CUF.

Temporary Traffic Control

If the DBE firm is being utilized in the capacity of only “Flagging”, the DBE firm must provide
a Traffic Control Supervisor (TCS) and flagger, which are under the direct control of the
DBE. The DBE firm shall also provide all flagging equipment (e.g. paddles, hard hats, and
vests).

If the DBE firm is being utilized in the capacity of “Traffic Control Services”, the DBE firm
must provide a TCS, flaggers, and traffic control items (e.g., cones, barrels, signs, etc.) and
be in total control of all items in implementing the traffic control for the project. In addition, if
the DBE firm utilizes the Contractor’s equipment, such as Transportable Attenuators and
Portable Changeable Message Signs (PCMS) no DBE credit can be taken for supplying and
operating the items.

Trucking

DBE trucking firm participation may only be credited as DBE participation for the value of
the hauling services, not for the materials being hauled unless the trucking firm is also
certified as a supplier. In situations where the DBE’s work is priced per ton, the value of the
hauling service must be calculated separately from the value of the materials in order to
determine DBE credit for hauling.

The DBE trucking firm must own and operate at least one licensed, insured and operational
truck on the contract. The truck must be of the type that is hecessary to perform the hauling
duties required under the contract. The DBE receives credit for the value of the
transportation services it provides on the Contract using trucks it owns or leases, licenses,
insures, and operates with drivers it employs.

The DBE may lease additional trucks from another DBE firm. The Work that a DBE trucking
firm performs with trucks it leases from other certified DBE trucking firms qualify for 100%
DBE credit

The trucking Work subcontracted to any non-DBE trucking firm will not receive credit for
Work done on the project. The DBE may lease trucks from a non-DBE truck leasing
company, but can only receive credit as DBE patrticipation if the DBE uses its own
employees as drivers.

DBE credit for a truck broker is limited to the fee/commission that the DBE receives for
arranging transportation services.

Truck registration and lease agreements shall be readily available at the project site for the
Engineer review.

DBE Manufacturer and DBE Regular Dealer
One hundred percent (100%) of the cost of the manufactured product obtained from a DBE
Manufacturer can count as DBE participation.

Sixty percent (60%) of the cost of materials or supplies purchased from a DBE Regular

Dealer may be credited as DBE participation. If the role of the DBE Regular Dealer is

determined to be that of a pass-through, then no DBE credit will be given for its services. If

the role of the DBE Regular Dealer is determined to be that of a Broker, then DBE credit
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shall be limited to the fee or commission it receives for its services. Regular Dealer status
and the amount of credit is determined on a Contract-by-Contract basis.

Regular Dealer DBE firms must be approved before being used on a project. The WSDOT
Approved Regular Dealer list published on WSDOT’s Office of Equal Opportunity (OEO)
web site must include the specific project for which approval is being requested. The
Regular Dealer must submit the Regular Dealer Status Request form a minimum of five
days prior to being utilized on the specific project.

Purchase of materials or supplies from a DBE which is neither a manufacturer nor a regular
dealer, (i.e. Broker) only the fees or commissions charged for assistance in the procurement
of the materials and supplies, or fees or transportation charges for the delivery of materials
or supplies required on a job site, can count as DBE participation provided the fees are not
excessive as compared with fees customarily allowed for similar services. Documentation
will be required to support the fee/commission charged by the DBE. The cost of the materials
and supplies themselves cannot be counted toward as DBE participation.

Note:  Requests to be listed as a Regular Dealer will only be processed if the requesting
firm is a material supplier certified by the Office of Minority and Women'’s Business
Enterprises in a NAICS code that falls within the 42XXXX NAICS Wholesale code
section.

Procedures Between Award and Execution

After Award and prior to Execution, the Contractor shall provide the additional information
described below. Failure to comply shall result in the forfeiture of the Bidder's Proposal bond or
deposit.

1. Alist of all firms who submitted a bid or quote in attempt to participate in this project
whether they were successful or not. Include the business name and mailing address.

Note: The firms identified by the Contractor may be contacted by the Contracting
Agency to solicit general information as follows: age of the firm and
average of its gross annual receipts over the past three-years.

Procedures After Execution

Commercially Useful Function (CUF)

The Contractor may only take credit for the payments made for Work performed by a DBE
that is determined to be performing a CUF. Payment must be commensurate with the work
actually performed by the DBE. This applies to all DBEs performing Work on a project,
whether or not the DBEs are COA, if the Contractor wants to receive credit for their
participation. The Engineer will conduct CUF reviews to ascertain whether DBEs are
performing a CUF. A DBE performs a CUF when it is carrying out its responsibilities of its
contract by actually performing, managing, and supervising the Work involved. The DBE
must be responsible for negotiating price; determining quality and quantity; ordering the
material, installing (where applicable); and paying for the material itself. If a DBE does not
perform “all” of these functions on a furnish-and-install contract, it has not performed a CUF
and the cost of materials cannot be counted toward DBE COA Goal. Leasing of equipment
from a leasing company is allowed. However, leasing/purchasing equipment from the
Contractor is not allowed. Lease agreements shall be readily available for review by the
Engineer.

In order for a DBE traffic control company to be considered to be performing a CUF, the
DBE must be in control of its work inclusive of supervision. The DBE shall employ a Traffic
Control Supervisor who is directly involved in the management and supervision of the traffic
control employees and services.
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The DBE does not perform a CUF if its role is limited to that of an extra participant in a
transaction, contract, or project through which the funds are passed in order to obtain the
appearance of DBE participation.

The following are some of the factors that the Engineer will use in determining whether a
DBE trucking company is performing a CUF:

. The DBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on the Contract. The owner
demonstrates business related knowledge, shows up on site and is determined to
be actively running the business.

. The DBE shall with its own workforce, operate at least one fully licensed, insured,
and operational truck used on the Contract. The drivers of the trucks owned and
leased by the DBE must be exclusively employed by the DBE and reflected on the
DBE’s payroll.

. Lease agreements for trucks shall indicate that the DBE has exclusive use of and
control over the truck(s). This does not preclude the leased truck from working for
others provided it is with the consent of the DBE and the lease provides the DBE
absolute priority for use of the leased truck.

. Leased trucks shall display the name and identification number of the DBE.

Joint Checking

A joint check is a check between a Subcontractor and the Contractor to the supplier of
materials/supplies. The check is issued by the Contractor as payer to the Subcontractor and
the material supplier jointly for items to be incorporated into the project. The DBE must
release the check to the supplier, while the Contractor acts solely as the guarantor.

A joint check agreement must be approved by the Engineer and requested by the DBE
involved using the DBE Joint Check Request Form (form # 272-053) prior to its use. The
form must accompany the DBE Joint Check Agreement between the parties involved,
including the conditions of the arrangement and expected use of the joint checks.

The approval to use joint checks and the use will be closely monitored by the Engineer. To
receive DBE credit for performing a CUF with respect to obtaining materials and supplies, a
DBE must “be responsible for negotiating price, determining quality and quantity, ordering
the material and installing and paying for the material itself.” The Contractor shall submit
DBE Joint Check Request Form for the Engineer approval prior to using a joint check.

Material costs paid by the Contractor directly to the material supplier is not allowed. If proper
procedures are not followed or the Engineer determines that the arrangement results in lack
of independence for the DBE involved, no DBE credit will be given for the DBE’s participation
as it relates to the material cost.

Prompt Payment
Prompt payment to all subcontractors shall be in accordance with Section 1-08.1. Prompt
Payment requirements apply to progress payments as well as return of retainage.

Reporting

The Contractor and all subcontractors/suppliers/service providers that utilize DBEs to
perform work on the project, shall maintain appropriate records that will enable the Engineer
to verify DBE participation throughout the life of the project.

Refer to Section 1-08.1 for additional reporting requirements associated with this Contract.
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Decertification

When a DBE is “decertified” from the DBE program during the course of the Contract, the
participation of that DBE shall continue to count as DBE participation as long as the
subcontract with the DBE was executed prior to the decertification notice. The Contractor is
obligated to substitute when a DBE does not have an executed subcontract agreement at
the time of decertification.

Consequences of Non-Compliance
Each contract with a Contractor (and each subcontract the Contractor signs with a
Subcontractor) must include the following assurance clause:

The Contractor, subrecipient, or Subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the Contractor to carry out these requirements is a material
breach of this contract, which may result in the termination of this contract or such other
remedy as the recipient deems appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the Contractor from future bidding as non-responsible.

Payment

Compensation for all costs involved with complying with the conditions of this Specification
and any other associated DBE requirements is included in payment for the associated
Contract items of Work, except otherwise provided in the Specifications.

(January 3, 2020 APWA GSP, Option A)
1-07.9(5) Required Documents
Delete this section and replace it with the following:

General

All “Statements of Intent to Pay Prevailing Wages”, “Affidavits of Wages Paid” and Certified Payrolls,
including a signed Statement of Compliance for Federal-aid projects, shall be submitted to the Engineer
and the State L&I online Prevailing Wage Intent & Affidavit (PWIA) system.

Intents and Affidavits

On forms provided by the Industrial Statistician of State L&I, the Contractor shall submit to the Engineer
the following for themselves and for each firm covered under RCW 39.12 that will or has provided Work
and materials for the Contract:

1. The approved “Statement of Intent to Pay Prevailing Wages” State L&l’s form number F700-
029-000. The Contracting Agency will make no payment under this Contract until this
statement has been approved by State L&I and reviewed by the Engineer.

2. The approved “Affidavit of Prevailing Wages Paid”, State L&I’'s form number F700-007-000.
The Contracting Agency will not grant Completion until all approved Affidavit of Wages paid
for the Contractor and all Subcontractors have been received by the Engineer. The
Contracting Agency will not release to the Contractor any funds retained under RCW
60.28.011 until “Affidavit of Prevailing Wages Paid” forms have been approved by State L&l
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and all of the approved forms have been submitted to the Engineer for every firm that worked
on the Contract.

The Contractor is responsible for requesting these forms from State L&l and for paying any fees
required by State L&I.

Certified Payrolls

Certified payrolls are required to be submitted by the Contractor for themselves, all Subcontractors and
all lower tier subcontractors. The payrolls shall be submitted weekly on all Federal-aid projects and no
less than monthly on State funded projects.

Penalties for Noncompliance

The Contractor is advised, if these payrolls are not supplied within the prescribed deadlines, any or all
payments may be withheld until compliance is achieved. In addition, failure to provide these payrolls
may result in other sanctions as provided by State laws (RCW 39.12.050) and/or Federal regulations
(29 CFR 5.12).

(January 1, 2016 COK GSP)
1-07.14 Responsibility for Damage

Section 1-07.14 is supplemented with the following:

The Contractor further agrees that it is waiving immunity under Industrial Insurance Law Title 51
RCW for any claims brought against the City by its employees. In the event Contractor fails, after
receipt of timely notice from the City, to appear, defend, or pay as required by the first paragraph of
this section, then in that event and in that event only, the City may in its sole discretion, deduct from
the progress payments to the Contractor and pay any amount sufficient to pay any claim, of which
the City may have knowledge and regardless of the informalities of notice of such claim, arising out
of the performance of this contract, provided the City has theretofore given notice of receipt of such
claim to the Contractor and the Contractor has failed to act thereon.

1-07.15 Temporary Water Pollution/Erosion Control

(January 10, 2019 COK GSP)
1-07.15(1) Spill Prevention, Control, and Countermeasures Plan

Add the following as the second paragraph of this section:

In the event the Contractor uses an SPCC Plan template that either follows the WSDOT SPCC Plan
Template or contains the same or similar content and/or format, the following changes shall be
required:

1. Replace all references to “WSDOT” as either the Contracting Agency or project owner with
“City of Kirkland”, except where indicated in this Section.

2. Addinto all Spill Reporting and related section(s): “The City of Kirkland Spill Response Hotline
at (425) 587-3900 shall be the first point of contact in the event of a spill. Natification to the
City of Kirkland Spill Response Hotline shall precede the spill notifications to federal and state
agencies.”

3. Delete all references to the “WSDOT Environmental Compliance Assurance Procedure”
(ECAP) in the SPCC.

Supplement the following referenced SPCC Plan Element Requirements in this Section as follows:

2. Add: “The City of Kirkland Spill Response Hotline at (425) 587-3900 shall be the first point of
contact in the event of a spill.”
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8. Add: “As part of Contractor spill response procedure, the Contractor shall contact the City of
Kirkland Spill Response Hotline at (425) 587-3900 to report the spill regardless of whether or

not the Contractor has fully contained, controlled, and/or cleaned up the spill.”

(January 1, 2016 COK GSP)
1-07.16 Protection and Restoration of Property

1-07.16(3)

Fences, Mailboxes, Incidentals

Section 1-07.16(3) is supplemented with the following:

U.S. Postal Service Collection Boxes, Mail Receptacles, and other Structures: U.S. Postal
Service collection box and other Structures requiring temporary relocation to accommodate
construction, the Contractor shall contact the Kirkland Postmaster at least 5 Working Days in
advance for coordination. Only the U.S. Post Office will move Postal Service-owned property.

(January 1, 2020 COK GSP)
1-07.17 Utilities and Similar Facilities

Section 1-07.17 is supplemented with the following:

Locations and dimensions shown in the Plans for existing facilities are in accordance with available
information obtained without uncovering, measuring, or other verification.

The Contractor is alerted to the existence of Chapter 19.122 RCW, a law relating to underground
utilities. Any cost to the Contractor incurred as a result of this law shall be at the Contractor's
expense.

No excavation shall begin until all known facilities in the vicinity of the excavation area have been
located and marked.

The Contractor shall give advance notice to all utility companies involved where work is to take place
and in all other respects comply with the provisions of Chapter 19.122 RCW. Notice shall include,

but not be limited to, the following utility companies:

© N oA

Water, sewer, storm, streets — minimum two working days in advance
Power (Electric and Natural Gas) — minimum 48 hours in advance
Telephone — minimum 30 days in advance
Natural Gas — minimum 48 hours in advance
Cable Television — minimum 48 hours in advance
Transit — minimum 21 days in advance

The following is a list of some utilities serving the Kirkland area. This is not intended or represented to be

a complete list and is provided for the Contractor’s convenience.

Utility Agency/Company Address Contact Phone

Water/Sewer City of Kirkland 123 Fifth Avenue Josh Pantzke (425) 587-3900
Kirkland, WA 98033

Storm City of Kirkland 123 Fifth Avenue Josh Pantzke (425) 587-3900

Drainage Kirkland, WA 98033

Water / Sewer
(North area of
Kirkland)

Northshore Utility
District

6380 NE 185th St
Kenmore, WA
98028

George Matote

(425) 398-4400

2/25/2022 10:11:52 AM
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Utility Agency/Company Address Contact Phone
Street City of Kirkland 123 Fifth Avenue Glenn Akramoff (425) 587-3900
Kirkland, WA 98033
Natural Gas Puget Sound Energy  P.O. Box 97034 Jeanne Coleman (425) 449-7410
EST-11W
Bellevue, WA 98009-
9734
Electric Puget Sound Energy = 35131 SE Center St Fremont Aguinaldo (425) 223-0936
Snoqualmie, WA
98065
Telephone/ Ziply Fiber Jay Schwab (425) 263-4019
FIOS
Cable Comcast 1525 - 75th St SW, Joe Fordon (425) 263-5348
Television Suite 200 (
Everett, WA 98203
Network Verizon/MCI 11311 NE 120" St Brad Landis (425) 201-0901
Kirkland, WA 98034 Scott Christenson (425) 471-1079
School District | Lake Washington 15212 NE 95th St Jeff Miles (425) 936-1120
Transportation | School District Redmond, WA 98052
Transit King County METRO = MS SVQ-TR-0100 David Freeman (206) 477-1140
1270 6th Ave S (206) 477-0438
Seattle, WA 98134
Water Woodinville Water 17238 NE Woodinville | Ken McDowell (425) 487-4104
(Northeast District Duvall Road,
area of Woodinville, WA
Kirkland) 98072
Olympic BP Kenneth Metcalf (425) 981-2575
Pipeline Joseph Stone (425) 981-2506

2/25/2022 10:11:52 AM

Note that most utility companies may be contacted for locations through the “One Call” system, 1-
800-424-5555. In the event of a gas emergency, call 911 and then the PSE hotline at 1-888-225-
5773 (1-888-CALL-PSE).

The Contractor shall coordinate the work with these utilities and shall notify the Engineer in advance
of any conflicts affecting the work schedule. The utility companies shall withess or perform all
shutdowns, connections or disconnections.

Wherever in the course of the construction operation it becomes necessary to cause an outage of
utilities, it shall be the Contractor's responsibility to notify the affected users not less than twenty-four
(24) hours in advance of the creation of such outage. The Contractor shall make reasonable effort
to minimize the duration of outages.

The Contractor shall be responsible for any breakage of utilities or services resulting from its
operations and shall hold the City and its agents harmless from any claims resulting from disruption
of, or damage to, same.

Other Notifications
Service Area Turn Off: All service area turn off notices must be distributed to affected parties two

working days in advance of any scheduled shut off. City to provide door hangers and affected service
area map. The contractor shall fill in all required information prior to hanging door hanger.

Entry onto Private Property: Each property owner shall be given two working days advance Written
Notice prior to entry by the Contractor.
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Loop Detection Systems: Where an excavation is to take place through a signal loop detector system,
the Contractor shall provide at least five (5) Working Days advance notice to the City Signal Shop at
(425) 587-3920 to coordinate temporary signal wire disconnect and installation of temporary signal
detection equipment.

Survey Monuments: When proposed pavement removal is close to existing survey monumentation,
or proposed pavement removal includes existing survey monumentation, the Contractor shall provide
a minimum 4 Working Days advance notice to the Engineer to allow survey crews to tie the
monument out and reset the monument after pavement installation.

(January 1, 2016 COK GSP)
1-07.17(2) Utility Construction, Removal or Relocation by Others

Section 1-07.17(2) is supplemented with the following:

Under no circumstances will discrepancies in location or incompleteness in description of existing
utilities or improvements, whether they are visible from the surface, buried, or otherwise obscured,
be considered as a basis for additional compensation to the Contractor.

1-07.17(3) Interruption of Service

Whenever in the course of the construction operation it becomes necessary to cause an outage of utilities,
it shall be Contractor’s responsibility to coordinate with the utility company to minimize outages and provide
a notice of outages a minimum of 72 hours prior to the outage. Contractor shall make reasonable effort to
minimize the duration of outages, and shall estimate the length of time service will be interrupted and so
notify the users. In the case of any utility outage that has exceeded or will exceed four hours, user contact
shall again be made.

Locations and dimensions for existing buried facilities are not shown in the plans and it is the Contractor’s
responsibility to locate these utilities prior to any excavation work.

(January 4, 2016 APWA GSP)
1-07.18 Public Liability and Property Damage Insurance

Delete this section in its entirety, and replace it with the following:
1-07.18 Insurance

1-07.18(1) General Requirements

A. The Contractor shall procure and maintain the insurance described in all subsections of section 1-
07.18 of these Special Provisions, from insurers with a current A. M. Best rating of not less than A: VII
and licensed to do business in the State of Washington. The Contracting Agency reserves the right
to approve or reject the insurance provided, based on the insurer’s financial condition.

B. The Contractor shall keep this insurance in force without interruption from the commencement of the
Contractor’s Work through the term of the Contract and for thirty (30) days after the Physical
Completion date, unless otherwise indicated below.

C. Ifany insurance policy is written on a claims made form, its retroactive date, and that of all
subsequent renewals, shall be no later than the effective date of this Contract. The policy shall state
that coverage is claims made, and state the retroactive date. Claims-made form coverage shall be
maintained by the Contractor for a minimum of 36 months following the Completion Date or earlier
termination of this Contract, and the Contractor shall annually provide the Contracting Agency with
proof of renewal. If renewal of the claims made form of coverage becomes unavailable, or
economically prohibitive, the Contractor shall purchase an extended reporting period (“tail”) or
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execute another form of guarantee acceptable to the Contracting Agency to assure financial
responsibility for liability for services performed.

D. The Contractor's Automobile Liability, Commercial General Liability and Excess or Umbrella Liability
insurance policies shall be primary and non-contributory insurance as respects the Contracting
Agency’s insurance, self-insurance, or self-insured pool coverage. Any insurance, self-insurance, or
self-insured pool coverage maintained by the Contracting Agency shall be excess of the Contractor’s
insurance and shall not contribute with it.

E. The Contractor shall provide the Contracting Agency and all additional insureds with written notice of
any policy cancellation, within two business days of their receipt of such notice.

F. The Contractor shall not begin work under the Contract until the required insurance has been
obtained and approved by the Contracting Agency

G. Failure on the part of the Contractor to maintain the insurance as required shall constitute a material
breach of contract, upon which the Contracting Agency may, after giving five business days’ notice to
the Contractor to correct the breach, immediately terminate the Contract or, at its discretion, procure
or renew such insurance and pay any and all premiums in connection therewith, with any sums so
expended to be repaid to the Contracting Agency on demand, or at the sole discretion of the
Contracting Agency, offset against funds due the Contractor from the Contracting Agency.

H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of the
Contract and no additional payment will be made.

1-07.18(2) Additional Insured

All insurance policies, with the exception of Workers Compensation, and of Professional Liability and
Builder’s Risk (if required by this Contract) shall name the following listed entities as additional insured(s)
using the forms or endorsements required herein;

e the Contracting Agency and its officers, elected officials, employees, agents, and volunteers

e Consultants hired by the Contracting Agency to administer the construction

e Gray & Osbhorne, Inc.

The above-listed entities shall be additional insured(s) for the full available limits of liability maintained by
the Contractor, irrespective of whether such limits maintained by the Contractor are greater than those
required by this Contract, and irrespective of whether the Certificate of Insurance provided by the
Contractor pursuant to 1-07.18(4) describes limits lower than those maintained by the Contractor.

For Commercial General Liability insurance coverage, the required additional insured endorsements shall
be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for
completed operations.

1-07.18(3) Subcontractors

The Contractor shall cause each Subcontractor of every tier to provide insurance coverage that complies
with all applicable requirements of the Contractor-provided insurance as set forth herein, except the
Contractor shall have sole responsibility for determining the limits of coverage required to be obtained by
Subcontractors.

The Contractor shall ensure that all Subcontractors of every tier add all entities listed in 1-07.18(2) as
additional insureds, and provide proof of such on the policies as required by that section as detailed in 1-
07.18(2) using an endorsement as least as broad as ISO CG 20 10 10 01 for ongoing operations and CG
20 37 10 01 for completed operations.
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Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency
evidence of insurance and copies of the additional insured endorsements of each Subcontractor of every
tier as required in 1-07.18(4) Verification of Coverage.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and endorsements for
each policy of insurance meeting the requirements set forth herein when the Contractor delivers the signed
Contract for the work. Failure of Contracting Agency to demand such verification of coverage with these
insurance requirements or failure of Contracting Agency to identify a deficiency from the insurance
documentation provided shall not be construed as a waiver of Contractor’s obligation to maintain such
insurance.

Verification of coverage shall include:
1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.

2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-07.18(2) as
additional insured(s), showing the policy number. The Contractor may submit a copy of any blanket
additional insured clause from its policies instead of a separate endorsement.

Any other amendatory endorsements to show the coverage required herein.

A notation of coverage enhancements on the Certificate of Insurance shall not satisfy these
requirements — actual endorsements must be submitted.

Upon request by the Contracting Agency, the Contractor shall forward to the Contracting Agency a full
and certified copy of the insurance policy(s). If Builders Risk insurance is required on this Project, a full
and certified copy of that policy is required when the Contractor delivers the signed Contract for the work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth below. Contractor's maintenance
of insurance, its scope of coverage, and limits as required herein shall not be construed to limit the liability
of the Contractor to the coverage provided by such insurance, or otherwise limit the Contracting Agency’s
recourse to any remedy available at law or in equity.

All deductibles and self-insured retentions must be disclosed and are subject to approval by the
Contracting Agency. The cost of any claim payments falling within the deductible or self-insured retention
shall be the responsibility of the Contractor. In the event an additional insured incurs a liability subject to
any policy’s deductibles or self-insured retention, said deductibles or self-insured retention shall be the
responsibility of the Contractor.

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms at least as broad as 1SO
occurrence form CG 00 01, including but not limited to liability arising from premises, operations, stop gap
liability, independent contractors, products-completed operations, personal and advertising injury, and
liability assumed under an insured contract. There shall be no exclusion for liability arising from
explosion, collapse or underground property damage.

The Commercial General Liability insurance shall be endorsed to provide a per project general aggregate
limit, using 1SO form CG 25 03 05 09 or an equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s
completed operations for at least three years following Substantial Completion of the Work.

Special Provisions -43
2/25/2022 10:11:52 AM J:\Kirkland\SPECS\18654 - NE 132nd St-Juanita High School Access Rd\Special Provisions Div 1 Kirkland July
2020.docx



Such policy must provide the following minimum limits:
$1,000,000 Each Occurrence
$2,000,000 General Aggregate
$2,000,000 Products & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury each offence
$1,000,000 Stop Gap / Employers’ Liability each accident

1-07.18(5)B Automobile Liability

Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be written on a
coverage form at least as broad as ISO form CA 00 01. If the work involves the transport of pollutants,
the automobile liability policy shall include MCS 90 and CA 99 48 endorsements.

Such policy must provide the following minimum limit:
$1,000,000 Combined single limit each accident

1-07.18(5)C Workers’ Compensation

The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial Insurance
laws of the State of Washington.

(January 4, 2016 APWA GSP)
1-07.18(5)DExcess or Umbrella Liability

The Contractor shall provide Excess or Umbrella Liability insurance with limits of not less than 3 million
each occurrence and annual aggregate. This excess or umbrella liability coverage shall be excess over
and as least as broad in coverage as the Contractor's Commercial General and Auto Liability insurance

All entities listed under 1-07.18(2) of these Special Provisions shall be named as additional insureds on
the Contractor’s Excess or Umbrella Liability insurance policy.

This requirement may be satisfied instead through the Contractor’s primary Commercial General and
Automobile Liability coverages, or any combination thereof that achieves the overall required limits of
insurance.

(January 4, 2016 APWA GSP)
1-07.18(5)K Professional Liability

The Contractor and/or its Subcontractor(s) and/or its design consultant providing construction
management, value engineering, or any other design-related non-construction professional services shall
provide evidence of Professional Liability insurance covering professional errors and omissions.

Such policy shall provide the following minimum limits:
$1,000,000 per claim and annual aggregate

If the scope of such design-related professional services includes work related to pollution conditions, the
Professional Liability insurance shall include coverage for Environmental Professional Liability.

If insurance is on a claims made form, its retroactive date, and that of all subsequent renewals, shall be
no later than the effective date of this Contract.
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(January 1, 2016 COK GSP)
1-07.23 Public Convenience and Safety
Section 1-07.23 is supplemented with the following:

No road or street shall be closed to the public except as permitted in these plans and specifications
or with the approval of the Engineer and proper governmental authority. Fire hydrants on or adjacent
to the work shall be kept accessible to fire fighting equipment at all times. Provision shall be made
by the Contractor to ensure the proper functioning of all gutters, sewer inlets, drainage ditches and
culverts, irrigation ditches and natural water courses, and storm sewer facilities throughout the
project. Temporary interruption of service will be allowed only with the permission of the Engineer.

The Kirkland Police Department and Kirkland Fire Department shall be notified at least four (4) hours
in advance of any actions by the Contractor that may affect the functions of either the Police
Department or Fire Department.

The Contractor shall conduct its work and take preventative measures so that dust or other
particulate matter in the project area shall not become objectionable to the adjacent property owners
or general public. Should the Owner determine the Contractor is not fulfilling its obligation in this
regard; the Owner reserves the right to take such action as may be necessary to remedy the
objectionable condition and to charge the Contractor with any cost that may be incurred in such
remedial action. All work shall be carried on with due regard for the safety of the public. No driveway,
whether public, commercial, or private, may be closed without prior approval of the Owner, project
supervisor, or Engineer unless written authority has been given by the affected property owner. The
Contractor shall be responsible for notifying the affected property owners 24 hours in advance of
scheduled interruptions to access.

(January 1, 2016 COK GSP)
Pedestrian Control and Protection

When the work area encroaches upon a sidewalk, walkway or crosswalk area, special consideration
must be given to pedestrian safety. Maximum effort must be made to separate pedestrians from the
work area. Protective barricades, fencing, and bridges, together with warning and guidance devices
and signs, shall be utilized so that the passageway for pedestrians is safe and well defined.
Whenever pedestrian walkways are provided across excavations, they shall be provided with suitable
handrails. Footbridges shall be safe, strong, free of bounce and sway, have a slip resistant coating,
and be free of cracks, holes, and irregularities that could cause tripping. Ramps shall be provided at
the entrance and exit of all raised footbridges, again to prevent tripping. Adequate illumination and
reflectorization shall be provided during hours of darkness. All walkways shall be maintained with at
least 4 feet clear width.

Where walks are closed by construction, an alternate walkway shall be provided, preferably within
the planting strip.

Where it is necessary to divert pedestrians into the roadway, barricading or channeling devices shall
be provided to separate the pedestrian walkway from the adjacent vehicular traffic lane. At no time
shall pedestrians be diverted into a portion of a street used concurrently by moving vehicular traffic.

At locations where adjacent alternate walkways cannot be provided, appropriate signs shall be
posted at the limits of construction and in advance of the closure at the nearest crosswalk or
intersection to divert pedestrians across the street.

Physical barricades shall be installed to prevent visually impaired people from inadvertently entering
a closed area. Pedestrian walkways shall be wheelchair accessible at all times. Pedestrian access
shall be maintained to all properties adjacent to the construction site.
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(May 2, 2017 APWA GSP)
1-07.23(1) Construction under Traffic

Revise the third sentence of the second paragraph to read:

Accessibility to existing or temporary pedestrian push buttons shall not be impaired; if approved by
the Contracting Agency activating pedestrian recall timing or other accommodation may be allowed
during construction.

(January 5, 2015 WSDOT GSP)
Lane closures are subject to the following restrictions:

Local Access must be maintained at all times except during asphalt curing periods.
Contractor shall give residents 5 day’s notice prior to limiting access to their property. The
notice shall give the day and time frame (not to exceed 8 hours) that there will be no access
to their property to allow the asphalt to cure. The notice shall be hand delivered or
overnighted to each resident 5 days prior to the closure.

Contractor shall return all lanes to normal operations at the end of each working day or
provide temporary pavement markings and/or signal detection along with traffic control
devices. Tape may be used for temporary pavement markings for a maximum of 1 week. If
temporary pavement markings are required longer than 1 week then raised pavement
markers shall be used.

Contractor will be allowed to limit traffic to alternating traffic direction (One lane closure)
during daytime work hours as follows with prior notification to the Engineer:

o 9:00 am to 3:00 pm Monday through Friday

Contractor will not be allowed to work nights without prior approval from the Engineer.
Contractor shall install a portable message sign on each end of the project as follows:
o 5 days prior to limiting access to property owners/paving operations. The message shall

give the date and time of the occurrence.
o During the closure the message shall state “Expect delays from __ Streetto  Street.”

If the Engineer determines the permitted closure hours adversely affect traffic, the Engineer may
adjust the hours accordingly. The Engineer will notify the Contractor in writing of any change in the
closure hours.

Lane closures are not allowed on any of the following:

1.
2.

A holiday,

A holiday weekend; holidays that occur on Friday, Saturday, Sunday or Monday are
considered a holiday weekend. A holiday weekend includes Saturday, Sunday, and the
holiday.

After 12:00 noon on the day prior to a holiday or holiday weekend, and

Before 8:00 a.m. on the day after the holiday or holiday weekend.
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(******)

Holiday and Event Restrictions

Unless specified in these Special Provisions, no lane, ramp or shoulder closures will be allowed on
a holiday or holiday weekend, or after 12:00 p.m. (noon) on a day prior to a holiday or holiday
weekend. Holidays that occur on Friday, Saturday, Sunday or Monday are considered a holiday
weekend. No lane, road or sidewalk closures will be allowed from midnight through noon the day
following a holiday or holiday weekend except as specified in these Special Provisions.

(July 23, 2015 APWA GSP)
1-07.24 Rights of Way

Delete this section and replace it with the following:

Street Right of Way lines, limits of easements, and limits of construction permits are indicated in the
Plans. The Contractor’s construction activities shall be confined within these limits, unless
arrangements for use of private property are made.

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way and
easements, both permanent and temporary, necessary for carrying out the work. Exceptions to this
are noted in the Bid Documents or will be brought to the Contractor’s attention by a duly issued
Addendum.

Whenever any of the work is accomplished on or through property other than public Right of Way, the
Contractor shall meet and fulfill all covenants and stipulations of any easement agreement obtained
by the Contracting Agency from the owner of the private property. Copies of the easement
agreements may be included in the Contract Provisions or made available to the Contractor as soon
as practical after they have been obtained by the Engineer.

Whenever easements or rights of entry have not been acquired prior to advertising, these areas are
so noted in the Plans. The Contractor shall not proceed with any portion of the work in areas where
right of way, easements or rights of entry have not been acquired until the Engineer certifies to the
Contractor that the right of way or easement is available or that the right of entry has been received.
If the Contractor is delayed due to acts of omission on the part of the Contracting Agency in obtaining
easements, rights of entry or right of way, the Contractor will be entitled to an extension of time. The
Contractor agrees that such delay shall not be a breach of contract.

Each property owner shall be given 48 hours notice prior to entry by the Contractor. This includes
entry onto easements and private property where private improvements must be adjusted.

The Contractor shall be responsible for providing, without expense or liability to the Contracting
Agency, any additional land and access thereto that the Contractor may desire for temporary
construction facilities, storage of materials, or other Contractor needs. However, before using any
private property, whether adjoining the work or not, the Contractor shall file with the Engineer a
written permission of the private property owner, and, upon vacating the premises, a written release
from the property owner of each property disturbed or otherwise interfered with by reasons of
construction pursued under this contract. The statement shall be signed by the private property
owner, or proper authority acting for the owner of the private property affected, stating that permission
has been granted to use the property and all necessary permits have been obtained or, in the case of
a release, that the restoration of the property has been satisfactorily accomplished. The statement
shall include the parcel number, address, and date of signature. Written releases must be filed with
the Engineer before the Completion Date will be established.
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(January 1, 2016 COK GSP)
The Contractor shall file with the Engineer signed property release forms (in the format as detailed
below) for all properties disturbed or damaged by the Contractor's operations.

PROPERTY RELEASE

(Contractor's name and address)

DATE:
l, owner of
, hereby release )

(Contractor's name)
from any property damage or personal injury resulting from construction on or adjacent to my property located at

during construction of the . My signature below is my
acknowledgment and acceptance that my property, as identified above, was returned to a satisfactory condition.

Signed:
Name:
Address:

Phone:

1-08 PROSECUTION AND PROGRESS

Add the following new section:

(May 25, 2006 APWA GSP)
1-08.0 Preliminary Matters

Add the following new section:

(October 10, 2008 APWA GSP)
1-08.0(1) Preconstruction Conference

Prior to the Contractor beginning the work, a preconstruction conference will be held between the
Contractor, the Engineer and such other interested parties as may be invited. The purpose of the
preconstruction conference will be:

1. To review the initial progress schedule;

2. To establish a working understanding among the various parties associated or affected by the
work;

3. To establish and review procedures for progress payment, notifications, approvals, submittals,
etc.;

4. To establish normal working hours for the work;
5. To review safety standards and traffic control; and
6. To discuss such other related items as may be pertinent to the work.

The Contractor shall prepare and submit at the preconstruction conference the following:
1. A breakdown of all lump sum items;

2. A preliminary schedule of working drawing submittals; and
3. Alist of material sources for approval if applicable.
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Add the following new section:

(August 16, 2019 COK GSP)
1-08.0(2) Hours of Work

Except in the case of emergency, unless otherwise indicated in the Contract Documents, or unless
otherwise approved by the Contracting Agency in advance, the allowable working hours for this
Contract Work shall be any consecutive 8-hour period between 7:00 a.m. and 6:00 p.m. of a working
day. A maximum 1-hour lunch break is allowable between 7:00 a.m. and 6:00 p.m. and does not
count for purposes of the 8-hour working period. The Contract assumes a 5-day work week,
exclusive of weekends and holidays observed by the City of Kirkland and identified in Section 1-08.5
of the Standard Specifications.

The normal straight time 8-hour working period for the contract shall be established at the
preconstruction conference or prior to the Contractor commencing the Work.

Except in the event of an emergency, unless otherwise indicated in the Contract Documents, or
unless otherwise approved in advance by the Contracting Agency (including the Contractor obtaining
approval for all applicable City of Kirkland permits as required by the City of Kirkland Zoning Code),
no Work shall be allowed between the hours of 6:00 p.m. and 7:00 a.m., during weekends (except
driveway construction), or during holidays observed by the City of Kirkland and identified in Section
1-08.5 of the Standard Specifications.

The Contracting Agency may consider specific and limited requests by the Contractor to allow Work
during one or more periods in which Work is not allowed by this Section, but approval of these
requests is solely at the discretion of the Contracting Agency as a benefit to the general public.
Contractor shall submit a request in writing to the Engineer, including a full and accurate explanation
of the type(s) of work to be performed, the period or periods of time outside hormal Work hours, and
the explanation(s) for why this work cannot be performed during the allowable Work hours.

The Engineer will consider requests and determine conditions and limitations as the Engineer deems
necessary, in conformance with the conditions of support for local permitting described in
Section 1-07.6 of the Standard Specifications and these Special Provisions. These conditions and
limitations are additional to any conditions or limitations that may be required by Contracting Agency
permits and/or variances. These conditions may include, but are not limited to:

1. Require the Engineer or such assistants as the Engineer may deem necessary to be
present during the Work, including (but not limited to):

a. Survey crews

b. Personnel from the Contracting Agency’s material testing laboratory
c. Inspectors

d. City operations and maintenance staff

e. Police, fire, or other public safety officials

f.  Any other Contracting Agency employees who, in the opinion of the Engineer, are
a necessary presence for the Work outside of the allowable working hours;

2. Regquire the Contractor to reimburse the Contracting Agency for all additional costs and
expenses in excess of straight-time costs incurred for Contracting Agency employees and
expenses during such times;
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3. Measure Work performed on nights, weekend days, and holidays as working days with
regards to the Contract Time; and/or,

4. Consider multiple work shifts (such as a sequential 8-hour day period followed by an 8-
hour night period) as multiple working days with respect to Contract Time, even if those
multiple shifts occur in a single 24-hour period.

If the Engineer approves the Contractor’s written request and all conditions and/or restrictions the
Engineer applies to that approval are acceptable by the Contractor, the Contractor shall be
responsible for obtaining work hours and noise variances as required by Section 1-07.6. The
Contractor shall apply to the City of Kirkland Planning and Building Department using
http://mybuildingpermit.com. The Engineer can provide supporting documentation, as deemed
appropriate by the Engineer, to the Contractor for submission with this application.

Unless otherwise indicated in the Contract Documents or indicated by the Engineer in writing, no
claims for equitable adjustments of Contract will be allowed for review and approval time frames for
the Contractor to obtain approval for requests to Work outside the approved working hours in this
Section. No claims for equitable adjustments of the Contract will be allowed for requirements,
including limitations, in approvals to work outside of the allowed working hours in this Section.

Approved Work outside the allowable working hours in this Section is subject to additional noise
control requirements. Approval to continue work during these hours may be revoked at any time the
Contractor exceeds the Contracting Agency’s noise control regulations or complaints are received
from the public or adjoining property owners regarding the noise from the Contractor’s operations.
The Contractor shall have no claim for damages or delays should such permission be revoked for
these reasons.

Arterial Streets
No work will be performed on arterial streets during the peak traffic hours of 7:00 a.m. — 9:00 a.m.

and 3:00 p.m. —6:00 p.m., except emergency work to restore services, unless a City-approved traffic
control plan allows work during the peak hours. The following streets are classified as arterials:

STREET FROM TO
Central Way/NE 85th St Market St 132nd Ave NE
Juanita Dr NE /NE Juanita Dr NE 143 St (City Limits) | 98th Ave NE
Juanita Woodinville Way 100" Ave NE NE 145" St (City Limits)
\I;\?;fe St/Lake Washington Blvd/Northup Central Way Northup Way (City Limits)
Kirkland Ave/Kirkland Way Lake St NE 85™ St
Lakeview Dr /NE 68th St/NE 70th St Lake Washington Blvd 132nd Ave NE
Market St/98th Ave NE/100th Ave NE Central Way NE 145" St (City Limits)
NE 116th St 98th Ave NE Slater Ave NE
NE 120th St/132nd Ave NE Slater Ave NE NE 60th St (City Limits)
NE 124th St 100th Ave NE East City Limits

th th
NE 128th St 1107 Ave NEILLGTWay | 150 ave NE
Simonds Rd NE 92" Ave NE (City Limits) | 100" Ave NE
Slater Ave NE NE 116" St NE 124" St
Totem Lake Blvd NE 132nd St 124th Ave NE

th i

3" Street/State Street Central Way BF 687 Street/Lakeview
6" St/6'" St S/108™" Ave NE Central Way/NE 85" St South City Limits
90" Ave NE/NE 131st Way/NE 132nd St | NE 134" St 132nd Ave NE
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http://mybuildingpermit.com/

STREET FROM TO
120" Ave NE/116™ Ave NE/116" Way

NE NE 112 St NE 132" St
124th Ave NE NE 85th St NE 124th St
124th Ave NE NE 132" St NE 145™ PI (City Limits)

(January 1, 2016 COK GSP)
1-08.1 Subcontracting
Section 1-08.1 is supplemented with the following:

A Subcontractor or an Agent to the Subcontractor will not be permitted to perform any work under
the contract until the following documents have been completed and submitted to the Engineer:

1. Request to Sublet Work (form 421-012).
2. Statement of Intent to Pay Prevailing Wages (Form 700-029-000).

The Contractor's records pertaining to the requirements of this Special Provision shall be open to
inspection or audit by representatives of the Department during the life of the contract and for a
period of not less than three years after the date of acceptance of the contract. The Contractor shall
retain these records for that period. The Contractor shall also guarantee that these records of all
Subcontractors and Agents shall be open to similar inspection or audit for the same period.

(January 1, 2016 COK GSP)
1-08.3 Progress Schedule

The order of work will be at the Contractor's option, in keeping with good construction practice and
the terms of the contract. All work shall be carried out in accordance with the requirements of the
City of Kirkland in compliance with the plans and specifications. However, the Contractor shall so
schedule the work within the time constraints noted in the various contract documents, including any
permits. The Contractor is cautioned to review said documents and permits and schedule the work
appropriately as no additional compensation will be made to the Contractor due to the time
constraints imposed by such documents.

(March 13, 2012 APWA GSP)
1-08.3(2)A Type A Progress Schedule

Revise this section to read:

The Contractor shall submit three copies of a Type A Progress Schedule no later than_at the
preconstruction conference, or some other mutually agreed upon submittal time. The schedule may
be a critical path method (CPM) schedule, bar chart, or other standard schedule format. Regardless
of which format used, the schedule shall identify the critical path. The Engineer will evaluate the Type
A Progress Schedule and approve or return the schedule for corrections within 15 calendar days of
receiving the submittal.

(March 13, 2012 APWA GSP)

(******)

Special Project Schedule Limitations

Cabinet turn-on shall be limited to Tuesdays through Thursdays only, and coordinated with the City
of Kirkland’s Signal Technicians. The City of Kirkland prefers that cabinet turn-on be scheduled on
Tuesdays, if possible.
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(July 23, 2015 APWA GSP)
1-08.4 Prosecution of Work

Delete this section in its entirety, and replace it with the following:
1-08.4  Notice to Proceed and Prosecution of Work

Notice to Proceed will be given after the contract has been executed and the contract bond and
evidence of insurance have been approved and filed by the Contracting Agency. The Contractor
shall not commence with the work until the Notice to Proceed has been given by the Engineer. The
Contractor shall commence construction activities on the project site within ten days of the Notice to
Proceed Date, unless otherwise approved in writing. The Contractor shall diligently pursue the work
to the physical completion date within the time specified in the contract. Voluntary shutdown or
slowing of operations by the Contractor shall not relieve the Contractor of the responsibility to
complete the work within the time(s) specified in the contract.

When shown in the Plans, the first order of work shall be the installation of high visibility fencing to
delineate all areas for protection or restoration, as described in the Contract. Installation of high
visibility fencing adjacent to the roadway shall occur after the placement of all necessary signs and
traffic control devices in accordance with 1-10.1(2). Upon construction of the fencing, the Contractor
shall request the Engineer to inspect the fence. No other work shall be performed on the site until the
Contracting Agency has accepted the installation of high visibility fencing, as described in the
Contract.

(August 7, 2006 WSDOT GSP)
The Contractor shall begin work no earlier than June 20, 2022.

(November 30, 2018 APWA GSP, Option A)
1-08.5 Time for Completion

Revise the third and fourth paragraphs to read:

Contract time shall begin on the first working day following the Notice to Proceed Date.

Each working day shall be charged to the contract as it occurs, until the contract work is physically
complete. If substantial completion has been granted and all the authorized working days have been
used, charging of working days will cease. Each week the Engineer will provide the Contractor a
statement that shows the number of working days: (1) charged to the contract the week before; (2)
specified for the physical completion of the contract; and (3) remaining for the physical completion of
the contract. The statement will also show the nonworking days and any partial or whole day the
Engineer declares as unworkable. Within 10 calendar days after the date of each statement, the
Contractor shall file a written protest of any alleged discrepancies in it. To be considered by the
Engineer, the protest shall be in sufficient detail to enable the Engineer to ascertain the basis and
amount of time disputed. By not filing such detailed protest in that period, the Contractor shall be
deemed as having accepted the statement as correct. If the Contractor is approved to work 10 hours
a day and 4 days a week (a 4-10 schedule) and the fifth day of the week in which a 4-10 shift is
worked would ordinarily be charged as a working day then the fifth day of that week will be charged
as a working day whether or not the Contractor works on that day.

Revise the sixth paragraph to read:

The Engineer will give the Contractor written notice of the completion date of the contract after all the
Contractor’s obligations under the contract have been performed by the Contractor. The following
events must occur before the Completion Date can be established:

1. The physical work on the project must be complete; and
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2. The Contractor must furnish all documentation required by the contract and required by law, to
allow the Contracting Agency to process final acceptance of the contract. The following
documents must be received by the Project Engineer prior to establishing a completion date:
a. Certified Payrolls (per Section 1-07.9(5)).

b. Material Acceptance Certification Documents
c. Monthly Reports of Amounts Credited as DBE Patrticipation, as required by the Contract
Provisions.
d. Final Contract Voucher Certification
e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor and all
Subcontractors
f. A copy of the Notice of Termination sent to the Washington State Department of Ecology
(Ecology); the elapse of 30 calendar days from the date of receipt of the Notice of
Termination by Ecology; and no rejection of the Notice of Termination by Ecology. This
requirement will not apply if the Construction Stormwater General Permit is transferred back
to the Contracting Agency in accordance with Section 8-01.3(16).
g. Property owner releases per Section 1-07.24
(January 1, 2016 COK GSP)
Section 1-08.5 is supplemented with the following:

This project shall be physically completed in its entirety within 45 working days.

(******)

Section 1-08.5 is supplemented with the following:

Contract time will be extended a maximum of 60 working days if approved by the Engineer to allow
PSE and Comcast to relocate utility poles providing the Contractor can’t work in other areas of the
project. See Section 1-07.17 of these specifications for further explanation.

(January 2, 2018 WSDOT GSP)
1-08.6 Suspension of Work

This Section is supplemented with the following:

Contract time may be suspended for procurement of critical materials (Procurement Suspension). In
order to receive a Procurement Suspension, the Contractor shall within 21 calendar days after
execution by the Contracting Agency, place purchase orders for all materials deemed critical by the
Contracting Agency for physical completion of the contract. The Contractor shall provide copies of
purchase orders for the critical materials. Such purchase orders shall disclose the purchase order
date and estimated delivery dates for such critical material.

The Contractor shall show procurement of the materials listed below as activities in the Progress
Schedule. If the approved Progress Schedule indicates that the materials procurement are critical
activities, and if the Contractor has provided documentation that purchase orders are placed for the
critical materials within the prescribed 21 calendar days, then contract time will be suspended upon
physical completion of all critical work except that work dependent upon the below listed critical
materials:

Traffic signal system
Segmental blocks for wall

Charging of contract time will resume June 20, 2022.
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(January 1, 2016 COK GSP)
1-08.9 Liquidated Damages

The third paragraph of Section 1-08.9 is revised to read as follows:

Accordingly, the Contractor agrees:

1. To pay (according to the following formula) liquidated damages for each working day beyond the
number of working days established for Physical Completion, and

2. To authorize the Engineer to deduct these liquidated damages from any money due or coming
to the Contractor.

LIQUIDATED DAMAGES FORMULA

For C > $50,000 > LD =0.15xC + T, and
For C <$50,000 > LD=0.30xC = T.

Where:
LD = liquidated damages per working day (rounded to the nearest dollar)
C = original Contract amount
T = original time for Physical Completion

(August 14, 2013 APWA GSP)
1-08.9 Liquidated Damages

1-09

Revise the fourth paragraph to read:

When the Contract Work has progressed to Substantial Completion as defined in the Contract. The
Engineer may determine that the work is Substantially Complete. The Engineer will notify the
Contractor in writing of the Substantial Completion Date. For overruns in Contract time occurring
after the date so established, the formula for liquidated damages shown above will not apply. For
overruns in Contract time occurring after the Substantial Completion Date, liquidated damages shall
be assessed on the basis of direct engineering and related costs assignable to the project until the
actual Physical Completion Date of all the Contract Work. The Contractor shall complete the
remaining Work as promptly as possible. Upon request by the Project Engineer, the Contractor shall
furnish a written schedule for completing the physical Work on the Contract.

MEASUREMENT AND PAYMENT

1-09.2 Weighing Equipment

(July 23, 2015 APWA GSP, Option 2)
1-09.2(1) General Requirements for Weighing Equipment

Revise item 4 of the fifth paragraph to read:

4,

Test results and scale weight records for each day’s hauling operations are provided to the
Engineer daily. Reporting shall utilize WSDOT form 422-027, Scaleman’s Daily Report, unless the
printed ticket contains the same information that is on the Scaleman’s Daily Report Form. The
scale operator must provide AM and/or PM tare weights for each truck on the printed ticket.
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(January 1, 2016 COK GSP)
1-09.2(1) General Requirements for Weighing Equipment

The second to last last paragraph of Section 1-09.2(1) is supplemented with the following:
Trucks and Tickets
All tickets shall, at a minimum, contain the following information:

7. Ticket serial number
8. Date and hour of weighing
9. Weigher’s identification

Duplicate tally tickets shall be prepared to accompany each truckload of materials delivered to the
project.

It is the responsibility of the Contractor to see that tickets are given to the Inspector on the project for
each truckload of material delivered. Pay quantities will be prepared on the basis of said tally tickets,
delivered to the Inspector at time of delivery of materials. Tickets not collected at the time of delivery
will not be honored for payment.

(May 2, 2017 APWA GSP)
1-09.2(5) Measurement

Revise the first paragraph to read:

Scale Verification Checks — At the Engineer’s discretion, the Engineer may perform verification
checks on the accuracy of each batch, hopper, or platform scale used in weighing contract items of
Work.

(October 10, 2008 APWA GSP)
1-09.6 Force Account

Supplement this section with the following:

The Contracting Agency has estimated and included in the Proposal, dollar amounts for all items to
be paid per force account, only to provide a common proposal for Bidders. All such dollar amounts
are to become a part of Contractor's total bid. However, the Contracting Agency does not warrant
expressly or by implication that the actual amount of work will correspond with those estimates.
Payment will be made on the basis of the amount of work actually authorized by Engineer.

(March 13, 2012 APWA GSP)
1-09.9 Payments

Supplement this section with the following:

Lump sum item breakdowns are not required when the bid price for the lump sum item is less than
$20,000.

(March 13, 2012 APWA GSP)
1-09.9 Payments
Delete the first four paragraphs and replace them with the following:

The basis of payment will be the actual quantities of Work performed according to the Contract and
as specified for payment.
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The Contractor shall submit a breakdown of the cost of lump sum bid items at the Preconstruction
Conference, to enable the Project Engineer to determine the Work performed on a monthly basis. A
breakdown is not required for lump sum items that include a basis for incremental payments as part
of the respective Specification. Absent a lump sum breakdown, the Project Engineer will make a
determination based on information available. The Project Engineer's determination of the cost of
work shall be final.

Progress payments for completed work and material on hand will be based upon progress estimates
prepared by the Engineer. A progress estimate cutoff date will be established at the preconstruction
conference.

The initial progress estimate will be made not later than 30 days after the Contractor commences the
work, and successive progress estimates will be made every month thereafter until the Completion
Date. Progress estimates made during progress of the work are tentative, and made only for the
purpose of determining progress payments. The progress estimates are subject to change at any
time prior to the calculation of the final payment.

The value of the progress estimate will be the sum of the following:

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of work
completed multiplied by the unit price.

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum breakdown
for that item, or absent such a breakdown, based on the Engineer’s determination.

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or other
storage area approved by the Engineer.

4. Change Orders — entitlement for approved extra cost or completed extra work as determined
by the Engineer.

Progress payments will be made in accordance with the progress estimate less:

1. Retainage per Section 1-09.9(1), on hon FHWA-funded projects;
2. The amount of progress payments previously made; and

3. Funds withheld by the Contracting Agency for disbursement in accordance with the Contract
Documents.

Progress payments for work performed shall not be evidence of acceptable performance or an
admission by the Contracting Agency that any work has been satisfactorily completed. The
determination of payments under the contract will be final in accordance with Section 1-05.1.

(January 1, 2016 COK GSP)
Unless otherwise agreed to by both parties, the work period shall coincide with the calendar month.
A check will be mailed or made available to the Contractor no later than thirty (30) days following the
last day of the work period.

(November 30, 2018 APWA GSP)
1-09.11(3) Time Limitation and Jurisdiction

Revise this section to read:

For the convenience of the parties to the Contract it is mutually agreed by the parties that any claims
or causes of action which the Contractor has against the Contracting Agency arising from the Contract
shall be brought within 180 calendar days from the date of final acceptance (Section 1-05.12) of the
Contract by the Contracting Agency; and it is further agreed that any such claims or causes of action
shall be brought only in the Superior Court of the county where the Contracting Agency headquarters
is located, provided that where an action is asserted against a county, RCW 36.01.050 shall control
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venue and jurisdiction. The parties understand and agree that the Contractor’s failure to bring suit
within the time period provided, shall be a complete bar to any such claims or causes of action. It is
further mutually agreed by the parties that when any claims or causes of action which the Contractor
asserts against the Contracting Agency arising from the Contract are filed with the Contracting Agency
or initiated in court, the Contractor shall permit the Contracting Agency to have timely access to any
records deemed necessary by the Contracting Agency to assist in evaluating the claims or action.

1-09.13 Claims Resolution

(January 1, 2016 COK GSP)
1-09.13(3) Claims $250,000 or Less

Delete this Section and replace it with the following:

The Contractor and the Contracting Agency mutually agree that those claims that total $250,000 or
less, submitted in accordance with Section 1-09.11 and not resolved by nonbinding Alternative
Dispute Resolution (ADR) processes, provided Contracting Agency agreed to engage such ADR
processes, shall be resolved through litigation unless the parties mutually agree in writing to resolve
the claim through binding arbitration.

(November 30, 2018 APWA GSP)
1-09.13(3)A Administration of Arbitration

Revise the third paragraph to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of the
arbitrator, and judgment upon the award rendered by the arbitrator may be entered in the Superior
Court of the county in which the Contracting Agency’s headquarters is located, provided that where
claims subject to arbitration are asserted against a county, RCW 36.01.050 shall control venue and
jurisdiction of the Superior Court. The decision of the arbitrator and the specific basis for the decision
shall be in writing. The arbitrator shall use the Contract as a basis for decisions.

1-10 TEMPORARY TRAFFIC CONTROL

(January 1, 2016 COK GSP)
1-10.2 Traffic Control Management
1-10.2(2) Traffic Control Plans

The first and second sentences of Section 1-10.2(2) are deleted and replaced with the following:

The Contractor shall submit a traffic control plan or plans showing a method of handling traffic
including pedestrian and bicycle traffic. All construction signs, flaggers, spotters and other traffic
control devices shall be shown on the traffic control plan(s) except for emergency situations.

(May 16, 2006 COK GSP)

1-10.3 Traffic Control Labor, Procedures, and Devices
1-10.3(1)B Other Traffic Control Labor

Section 1-10.3(1)B is supplemented with the following:

Off Duty Police

When construction activities occur at or near a signalized intersection, the Contractor shall provide
an off-duty uniformed police officer to control the flow of traffic through the intersection. It is the
Contractor’s responsibility to coordinate the scheduling of the Uniformed Police Officer (UPO).
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(April 18, 2018 COK GSP)
1-10.3(3)C Portable Changeable Message Sign

Supplement this section with the following:

Two Portable Changeable Message Signs (PCMS) shall be provided for the duration of the project.
Proposed locations shall be shown on Traffic Control Plan(s) submitted by the contractor. Contractor
shall submit proposed message(s) to be displayed and receive approval by the Engineer prior to
placement. Contractor is responsible for programming of the approved message into the PCMS(‘s),
set-up, placement, and removal upon project completion.

1-10.4 Measurement

(May 16, 2006 COK GSP)
1-10.4(2) Item Bids with Lump Sum for Incidentals

Section 1-10.4(2) is supplemented with the following:
“Off-duty Uniformed Police Officer” will be by measured per hour for each hour the off-duty uniformed
police officer is performing work to control the flow of traffic through signalized intersections affected
by Contractor work.

1-10.5 Payment

(January 23, 2006 APWA GSP)
1-10.5(1) Lump Sum Bid for Project (No Unit Items)

Revise the pay item name to read:

“Project Temporary Traffic Control, min. Bid $10,000, lump sum.

(May 16, 2006 COK GSP)
1-10.5(2) Item Bids with Lump Sum for Incidentals

Section 1-10.5(2) is supplemented with the following:

“Off-duty Uniformed Police Officer”, per hour.

The unit contract price per hour for “Off-duty Uniformed Police Officer” shall be full pay for the work
described herein. No additional compensation will be made for hours of work on holidays, weekends,
or overtime.

(May 16, 2006 COK GSP)
1-10.5(3) Reinstating Unit Items with Lump Sum Traffic Control

Supplement this Section with the following:
“Off-duty Uniformed Police Officer”, per hour.

The unit Contract price per hour for “Off-duty Uniformed Police Officer” shall be full pay for the work
described herein. No additional compensation will be made for hours of work on holidays, weekends,
or overtime.

The quantity for “Off-duty Uniformed Police Officer” is not subject to the provisions of Section 1-04.6 of
the Standard Specifications.

“Project Temporary Traffic Control”, lump sum.

Costs for layout, installation, removal, and transport of project signage shall be included with the
Contract lump sum price for “Project Temporary Traffic Control.” This Bid item shall also constitute full
compensation for all labor, tools, equipment, and materials necessary and incidental to maintaining
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temporary driving surface as required by Section 1-07.23(1), traffic and pedestrian control as required
throughout the project duration in compliance with the MUTCD including, but not limited to, reflective
signage, barricades, lights, traffic cones, and temporary pavement markings. Providing a minimum of
two (2) flaggers and one (1) Traffic Control Supervisor during all periods of construction activities shall
be included in the lump sum Bid item “Project Temporary Traffic Control”.

Providing, operating, and maintaining two (2) Portable Changeable Message Signs from 7 calendar
days prior to the start of construction and throughout the project duration shall be included in the lump
sum Bid item “Project Temporary Traffic Control”.

No separate payment will be made for preparation of the Traffic Control or Detour Plans. All costs for
developing, updating, and implementing Traffic Control or Detour Plans shall be included in “Project
Temporary Traffic Control”.

No separate payment will be made for materials used to maintain temporary traffic that are not
incorporated into the final improvements. Such materials shall be included in and considered incidental
to “Project Temporary Traffic Control”.

All costs for minimizing drop-offs and maintaining access to existing streets and driveways including,
but not limited to, steel sheeting, and channelization devices, shall be included by the Contractor in the
lump sum Bid price for “Project Temporary Traffic Control”. No additional or separate compensation will
be allowed.

The Lump Sum bid item for “Project Temporary Traffic Control” shall cover the cost to provide temporary
traffic control for the for each and every working day (the entire contract duration) allowed as defined
in Section 1-08.5 of these Special Provisions. The total allowable working days defined for this contract
includes sufficient time to complete all work associated with items paid as “Minor Change” and/or as
other Force Account items. Should the Contractor complete the work in fewer working days than
allowed the Contract Lump Sum item will be paid in full and shall be consider an incentive to the
Contractor for early completion.

For additional working days approved via a change order for work that is not identified to be paid by
force account, the daily cost for Project Temporary Traffic Control shall be determined by dividing the
lump sum Contract price for “Project Temporary Traffic Control” by the original allowed contract working
days as defined in Section 1-08.5 of these Special Provisions.

END OF DIVISION 1
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2-01 CLEARING, GRUBBING AND ROADSIDE CLEANUP

2-01.1

(******)

Description

This Section is supplemented with the following:

Clearing and grubbing on this project shall be performed within the following
limits:

Within the construction area of NE 132" Street and Juanita High School
Access Road as shown in the construction documents, and within the
right-of-way, utility easements, and construction easements where
required. The area to be cleared and grubbed shall extend to 1 foot beyond
the improvements (i.e., toe of fill, top of cut slope, fence, sidewalk,
pavement removal area, pavement, curb, etc.) unless indicated otherwise
on the Plans. The Contractor shall coordinate with the Engineer to protect
and leave in place those trees, landscaping, or other items specifically
identified to be saved. Where such is required, the Contractor shall flag
those trees, shrubs, etc., to identify to his workforce their need to be saved.

Existing landscaping, including but not limited to, rockeries, beauty bark,
decorative gravel or rock, bushes, trees, and shrubbery within and/or
adjacent to the work areas shall be protected from damage and/or removed
and/or relocated as indicated on the Plans.

Unless indicated otherwise on the Plans, the property owners shall be
allowed to remove and/or relocate trees, shrubs, irrigation, wood headers,
ornamental plants, and any other decorative landscaping materials within
the work areas that they wish to save. The Contractor shall notify both
verbally and in writing (by certified mail) all abutting property owners and
allow them a minimum of two weeks from the date the property owner is
notified for the property owner to remove landscaping within the work area.
The Contractor shall submit a checklist to the Contracting Agency verifying
notification of property owners of landscaping relocation requirements. The
Contractor shall remove and wastehaul all such items not removed by the
property owner. Prior to the removal of the landscaping materials, the
Contractor must receive approval from the Engineer to begin this work.

If the Contractor removes or damages any existing vegetation, landscaping
item or private irrigation system not designated for removal because of any
act, omission, neglect or misconduct in the execution of the work, such
items shall be restored or replaced in kind by the Contractor to a condition
similar or equal to that existing before such damage or removal occurred.

City of Kirkland
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SPECIAL PROVISIONS - Continued

This also includes invasive vegetation management and best management
practices indicated in Tree Removal Permit.

2-01.2 Disposal of Usable Material and Debris

(******)

Delete the third paragraph of this Section and replace with the following:

Refuse and debris shall be loaded and hauled to a waste site secured by
the Contractor and shall be disposed of in such a manner as to meet all
requirements of state, county, and municipal regulations regarding health,
safety and public welfare.

2-01.5 Payment

(******)

This Section is supplemented with the following:

The lump sum contract price for “Clearing and Grubbing” shall include all
costs associated with furnishing all labor, materials, tools, and equipment
for completion of clearing and grubbing as indicated on the Plans and
specified herein including, but not limited to, clearing and grubbing, root
cutting, root protection measures, temporary fencing, wastehaul,
notification/coordination with property owners and Contracting Agency,
protecting landscaping to remain, and restoration/replacement of those
items identified to be saved that are damaged by the Contractor.

2-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

2-02.1 Description

(******)

This Section is supplemented with the following:

This work also consists of removing, handling and disposing of deleterious
material or debris encountered during roadway, sidewalk, and trench
excavation or other work as indicated on the Plans within the Project site,
including, but not limited to, existing pipes, utility structures or
appurtenances, riprap, buried concrete including thrust blocks, concrete
footings and/or slabs, buried logs or debris, asphalt pavement, cement
concrete pavement, sidewalks, railings, landscaping items, signs and any
and all other structures and obstructions (unless a separate bid item has
been provided for this work). All salvageable items shall be removed and
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SPECIAL PROVISIONS - Continued

delivered to the Contracting Agency unless indicated otherwise on the
Plans.

2-02.3 Construction Requirements

(******)

This Section is supplemented with the following:

The removal of any existing improvements shall be conducted in such a
manner as not to damage utilities and any portion of the infrastructure that
IS to remain in place. Any deviation in this matter will obligate the Contractor
at his own expense, to repair, replace or otherwise make proper restoration
to the satisfaction of the Contracting Agency.

When sawing of concrete or combinations of materials is required, the depth
of cut shall be as required to accomplish the intended purpose, without
damaging surfaces to be left in place and will be determined in the field to
the satisfaction of the Engineer.

Unless otherwise indicated on the Plans or in the Special Provisions, all
structures, castings, pipe and other material of recoverable value removed
from the Project site shall be carefully salvaged and delivered to the Owner
of said utility items in good condition and in such order of salvage as the
Engineer may direct. Materials and other items deemed of no value by the
Engineer shall be promptly removed, loaded and wastehauled by the
Contractor and becomes his property, to be disposed of at his discretion, in
compliance with regulatory requirements.

Waste materials shall be loaded and hauled to a waste site secured by the
Contractor and shall be disposed of in such a manner as to meet all
requirements of state, county and municipal regulations regarding health,
safety and public welfare.

2-02.3(3) Removal of Pavement, Sidewalks, Curbs and Gutters
(******)

This Section is supplemented with the following:

Existing cement concrete sidewalks, roadway slabs, curbs, and curbs and
gutters shall be removed at the nearest construction joint where possible,
and removed and wastehauled as required for the construction of this
Project. Where directed by the Engineer, cement concrete curbs or curb
and gutter shall be saw-cut prior to removal. Existing pavement shall be
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SPECIAL PROVISIONS - Continued

precut before commencing excavation and shall be removed as required for
the construction.

Where shown on the Plans or where directed in the field by the Engineer,
the Contractor shall make a neat vertical saw-cut at the boundaries of the
area to be removed. Care shall be taken during sawcutting so as to prevent
damage to the existing asphalt concrete, or concrete, to remain in place.
Any pavement or concrete damaged by the Contractor outside the area
scheduled for removal due to the Contractor’'s operations or negligence
shall be repaired or replaced to the Contracting Agency’s satisfaction by the
Contractor at no additional cost to the Contracting Agency.

All cuts shall be continuous, full depth, and shall be made with saws
specifically equipped for this purpose. No skip cutting or jack hammering
will be allowed unless specifically approved otherwise in writing by the
Engineer.

Wheel cutting or jack hammering shall not be considered an acceptable
means of pavement “cutting,” unless pre-approved in writing by the
Engineer. However, even if pre-approved as a method of cutting, no
payment will be made for this type of work, and it shall be included in the
various unit contract and lump sum prices listed in the Proposal.

The location of all pavement cuts shall be pre-approved by the Engineer in
the field before cutting commences.

All water and slurry material resulting from sawcutting operations shall not
be allowed to enter the storm drainage or sanitary sewer system and shall
be removed from the site and disposed of in accordance with the
Washington State Department of Ecology regulations.

2-02.5 Payment

This Section is supplemented with the following:

All costs for sawcutting as indicated in the Plans and as may be additionally
necessary to construct the Project shall be included in the unit contract and
lump sum prices as listed in the Proposal. No additional or separate
payment will be made for sawcutting.

The lump sum contract price for “Removal of Structure and Obstruction”
shall be full compensation for furnishing all tools, labor, equipment,
materials, and incidentals necessary for removing, loading, hauling,
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SPECIAL PROVISIONS - Continued

relocating, disposing of, and/or delivering items as noted herein and
directed in the field by the Resident Inspector, to include but not limited to,
fees and permits related to disposal.

2-03 ROADWAY EXCAVATION AND EMBANKMENT

2-03.1 Description

(******)

This Section is supplemented with the following:

This work also includes wet weather and wet condition earthwork measures.

2-03.3 Construction Requirements

(******)

This Section is supplemented with the following:

The following items shall be followed if earthwork is to be performed in wet
weather or in wet conditions:

1.

City of Kirkland

Earthwork shall be performed in small sections to minimize exposure
to wet weather. Excavation or the removal of unsuitable soil shall be
followed immediately by the placement and compaction of a suitable
thickness (generally eight inches or less) of clean structural fill. The
size and/or type of construction equipment shall be selected as
required to prevent soil disturbance. In some instances, it may be
necessary to limit equipment size to minimize subgrade disturbance
caused by equipment traffic.

During wet weather conditions, the allowable fines content of the
gravel borrow shall be reduced to no more than 5 percent by weight
based on the portion passing the 3/4-inch sieve. The sand
equivalent shall be 50 percent minimum.

The ground surface in the construction area shall be graded to
promote the rapid runoff of surface water and to prevent ponding of
water.

No soil should be left uncompacted and exposed to moisture. A
smooth drum vibratory roller, or equivalent, shall be used to seal the
ground surface.
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SPECIAL PROVISIONS - Continued

5. Excavation and placement of fill or backfill material will be observed
by the Engineer, to determine that all work is being accomplished in
accordance with the project specifications.

2-03.3(7)B Haul

(******)

Delete this Section and replace it with the following:

There shall be no separate payment for haul of excess or unsuitable
excavated material, or debris to the Contractor provided disposal site. The
Contracting Agency is not providing a disposal site for this Project. All costs
for haul shall be included in the bid prices for other work.

2-03.3(7)C Contractor-Provided Disposal Site

(******)

Delete the first paragraph and replace it with the following:

The Contractor shall arrange for the disposal of the excess or unsuitable
excavated material, or other materials at no expense to the Contracting
Agency.

2-03.3(10) Selected Material

(******)

Delete the second paragraph and insert the following in its place:

Direct Hauling. If itis practical, the Contractor shall haul selected material
immediately from the excavation to its final place on the Roadbed. The
Contracting Agency will pay for such Work at the unit Contract price for
“Excavation, Embankment and Grading, Incl. Haul.”

Delete the fifth paragraph and insert the following in its place:

There will be not additional payment for hauling, handling and stockpiling
selected materials.

2-03.3(12) Overbreak

Delete the last sentence in this Section.
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SPECIAL PROVISIONS - Continued

2-03.4

(******)

Delete

2-03.5

(******)

Delete

Measurement

all paragraphs under this Section and replace with the following:

Only one determination of the original ground elevation will be made on this
project. Measurement for Excavation, Embankment and Grading, Incl. Haul
will be based on the original ground elevations recorded previous to the
award of this contract.

If discrepancies are discovered in the ground elevations, which will
materially affect the quantities of earthwork, the original computations of
earthwork quantities will be adjusted accordingly.

Earthwork quantities will be computed, either manually or by means of
electronic data processing equipment, by use of the average end area
method or by the finite element analysis method utilizing digital terrain
modeling techniques.

Copies of the original survey notes will be made available for the successful
bidder’s inspection if the Contract is awarded.

Measurement for Excavation, Embankment and Grading, Incl. Haul will be
per cubic yard of excavation to the “neat lines” shown on the Plans.

Measurement of Gravel Borrow, Incl. Haul will be per ton.
Measurement of Unsuitable Foundation Excavation, Incl. Haul will be per
cubic yard, as field measured in the excavated area (not truck

measurement).

Payment

all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1 for each of the
following bid items that are included in the Proposal:

“Excavation, Embankment and Grading, Incl. Haul,” per cubic yard.
The unit contract price per cubic yard for “Excavation, Embankment and

Grading, Incl. Haul” shall be full pay for all materials, tools, labor, and
equipment necessary for excavation to the grade lines shown including, but
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SPECIAL PROVISIONS - Continued

not limited to, haul, stockpiling, placing, shaping, and grading per Section
2-03, Subgrade Preparation per Section 2-06, Watering per Section 2-07,
compacting, loading, hauling to waste and disposing of all excess or
unsuitable material, including logs, rocks, cobbles, etc. The unit contract
price shall also include all costs for the earthwork required for construction
of driveways.

The unit contract price shall also include all costs required to remove and
wastehaul existing asphalt and/or concrete pavement, sidewalks, curbs and
gutters located within the grade lines shown. All other existing pavement,
sidewalks, curb and gutter, storm drainage structures, abandoned utilities,
and other such structures intended to be removed for the installation of the
proposed improvements shall be paid under the contract item “Removal of
Structure and Obstruction.”

In the event the Contractor overcuts a street, due to his oversight or error,
the structural fill material (as approved by Contracting Agency) and
compaction required to bring the roadway section back to subgrade
elevation shall be furnished and accomplished at his sole expense, as no
additional payment will be due the Contractor for this work.

Should solid rock be encountered, the excavation, removal and wastehaul
will be paid by change order per Section 1-04.4. Boulders or broken rock
less than 2 cubic yards in volume will not be classified as solid rock, nor will
so called “hard-pan” or cemented gravel, even though it may be
advantageous to use explosives in its removal.

“Gravel Borrow, Incl. Haul,” per ton.

The unit contract price per ton for “Gravel Borrow, Incl. Haul” shall be full
pay for all costs relative to furnishing, hauling, placing, shaping and
compacting the gravel borrow material, as indicated on the Plans, and as
otherwise required and approved in the field by the Engineer.

“Unsuitable Foundation Excavation, Incl. Haul,” per cubic yard.

In the event that the Engineer directs and authorizes the Contractor to
excavate unsuitable material below design subgrade, then this additional
excavation, to include excavating, loading, wastehauling and disposal of the
material shall be measured and paid at the unit contract price per cubic yard
for “Unsuitable Foundation Excavation, Incl. Haul.”
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SPECIAL PROVISIONS - Continued

2-04 HAUL

2-04.1 Description

(******)

This Section is supplemented with the following:

If the sources of materials provided by the Contractor necessitates hauling
over any public roads, the Contractor shall, at the Contractor’s expense,
make all arrangements for the use of the haul routes. No separate monies
will be due the Contractor for this work.

2-06 SUBGRADE PREPARATION

2-06.3(1) Subgrade for Surfacing

(******)

This Section is supplemented with the following:

9. The grading shall be completed at least 200 feet ahead of the placing
of gravel borrow or crushed surfacing base material.

2-07 WATERING

2-07.3 Construction Requirements

(******)

This Section is supplemented with the following:

During construction, the Contractor shall have dedicated to the Project a
suitable water truck that shall be operated as necessary to control dust.
Failure to have a water truck immediately accessible to the job and failure
to use a water truck for dust control shall be adequate reason for the
Engineer to issue a suspension of work.

A hydrant permit will be required to be secured by the Contractor for any
necessary water. Water will be provided at the convenience of the
Contracting Agency which reserves the right to control the location and use
of water based on the Contracting Agency’s own needs.
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2-07.5

(******)

Payment

This Section is supplemented with the following:

The cost for all water permit(s), and furnishing and placing water shall be
included in the unit contract price for “Excavation, Embankment and
Grading, Incl. Haul.”

2-09 STRUCTURE EXCAVATION

2-09.3(1) General Requirements

(******)

This Section is supplemented with the following:

When any Work is being considered by the Contractor in the vicinity of an
existing utility, the Contractor shall so inform an authority of the particular
utility in ample time so that the utility involved and the Contractor may take
any precautions necessary to facilitate construction in the vicinity of the
utility, and thereby protect that particular utility from damage.

Protecting and Maintaining Utility Service

The Contractor shall protect and maintain the operational service of existing
utility systems in a continuous manner as possible. The Contractor shall
have the approval from the Engineer and notification shall be given to the
Contracting Agency before any disruptions of service in existing utilities will
be allowed. The Contractor shall comply with all the conditions established
by the Engineer and the Contracting Agency. The Contractor shall give the
utility owner a minimum notice of 48 hours before disrupting any planned
service interruption. No planned interruption to an existing system shall be
allowed on Fridays, weekends, or holidays, unless specifically agreed to in
writing by the Contracting Agency. Where services are to be shut down,
affected parties shall be notified in writing by the Contractor (i.e., door
hangers) at least 48 hours and not more than 72 hours in advance of the
time and period of shut down. The Contractor shall make every effort to
keep shut down schedules to periods of anticipated minimum usage and for
the least period of time.

Where the construction crosses or is adjacent to existing utilities, the
Contractor shall exercise extreme care to protect such utilities from
damage. Additionally, the Contractor shall review the Plans, the project site
and familiarize himself with the various utilities and plan his construction
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activities in recognition that the very close proximity of existing utilities to
the proposed work will adversely affect production rates of installation of the
various planned improvements. The Contractor is hereby advised and
cautioned that the location of existing utilities will be cause for considerable
and extreme care and due diligence on the part of the Contractor. As such,
work production rates are anticipated to be significantly impacted by their
presence and normal production rates should not be anticipated, during
construction by the Contractor for work in these areas. The Contractor shall
anticipate minor alignment adjustments will also be required to
accommodate the installation of utilities.

2-09.3(5) Locating Utilities (New Section)

(******)

This Section is supplemented with the following:

A reasonable attempt has been made to locate known existing utilities;
however, the exact location, and/or depth is unknown in most instances. It
shall be the responsibility of the Contractor to locate existing utilities, to
include their respective depths.

The Contractor shall provide field exploration through vacuum excavation,
potholing or other suitable means to locate more precisely existing
underground utilities as to location and depth. The Contractor shall decide
on the difficulties to be encountered in constructing the project, and
determine therefrom the extent of exploration required to expedite the
construction to first prevent damage to those utilities, and secondly to
determine if the new construction is to go around, over or under the existing
utility.  Where underground utilities are found to be in the way of
construction, such condition shall not be deemed to be a changed or
differing site condition, and if necessary, foundation location, minor pipe
alignment or grade will be modified at no additional cost to the Contracting
Agency. At a minimum, potholing will be required at all light pole locations,
signal pole locations, and storm structure locations prior to excavation and
at all potential conflicts noted by underground location notification as may
be directed by the Engineer.

2-09.4 Measurement
(******)

This Section is supplemented with the following:

No specific unit of measurement shall apply to the lump sum item of locate
existing utilities.
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2-09.5

(******)

Delete

Measurement for gravel backfill for walls will be per ton.
Measurement for controlled density fill will be per cubic yard provided.

Payment

all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1 for each of the
following bid items that are included in the Proposal.

“Locate Existing Utilities,” per lump sum.

The lump sum contract price for “Locate Existing Utilities” shall be full
compensation for all costs incurred by the Contractor in performing the
work. This bid item shall be paid proportionate to the installation of all light
poles, signal poles/storm structures, complete and in place.

“Gravel Backfill for Walls,” per ton.

The unit contract price per ton for “Gravel Backfill for Walls” shall be full pay
for furnishing all labor, tools, equipment, and materials to furnish and install
the placement of the backfill material as indicated on the Plans and
specified herein.

“Controlled Density Fill,” per cubic yard.

The unit contract price per cubic yard for “Controlled Density Fill” shall be
full pay for furnishing all labor, tools, equipment, and materials to furnish
and install the placement of the controlled density fill as indicated on the
Plans and specified herein including, but not limited to, pipe encasements,
trench backfill, backfilling voids or backfilling between/near structures and
walls.
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3-01 PRODUCTION FROM QUARRY AND PIT SITES
3-01.2 Material Sources, General Requirement

3-01.2(1) Approval of Source

(******)

This Section is supplemented with the following:

The Contractor is responsible for all costs associated with approval of the
material source.
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4-04 BALLAST AND CRUSHED SURFACING

4-04.4 Measurement

(******)

Delete the last sentence in this Section and replace with the following:

No measurement will be made for water used in placing and compacting
surfacing materials.

4-04.5 Payment

(******)

This Section is supplemented with the following:

The unit contract prices for the various types of ballast, structural fill,
crushed surfacing base course, and crushed surfacing top course materials
shall include all costs for obtaining the materials, hauling the materials to
the site, stockpiling, spreading, grading, shaping, moisture conditioning,
compacting, and all other incidentals, complete, in place. Asphalt grindings
are not subject to reimbursement under any of these bid items.
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5-04 HOT MIX ASPHALT
(June 19, 2017 APWA GSP)

Delete WSDOT Amended Section 5-04, Hot Mix Asphalt, and replace it with
Section 5-04, Hot Mix Asphalt as printed in the Standard Specifications for Road,
Bridge and Municipal Construction, 2016 edition.

5-04.1 Description

(******)

Delete the second and third sentences from the first paragraph.
This Section is supplemented with the following:

This work also consists of adjusting castings to grade, furnishing and
installing temporary HMA per the details in the Contract Plans.

5-04.2 Materials
(January 3, 2011, WSDOT GSP)

This Section is supplemented with the following:
ESALs

The number of ESALSs for the design and acceptance of the HMA shall be
5.0 million.

(******)

This Section is supplemented with the following:

Warm mix asphalt processes shall not be used in the production of HMA.
Reclaimed asphalt shingles (RAS) shall not be used in the production of
HMA.

5-04.3 Construction Requirements

(******)

This Section is supplemented with the following:
Temporary HMA

During the course of construction, it may be necessary to provide improved
temporary vehicle and/or pedestrian access within the project limits. Such
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temporary access shall be provided by temporarily patching trench
crossings or other areas with temporary HMA, until such time as the
permanent surface restoration is installed. Locations shall include those
areas specifically indicated on the Plans, directed by the Engineer or as
further specified herein. This material will be furnished, placed, compacted,
and removed and wastehauled at various locations throughout the project.
The trenches and/or subgrade shall be thoroughly compacted and brought
to a smooth grade prior to placing the material. It shall be placed,
maintained (daily), and removed and wastehauled by the Contractor.
Typical compacted depth will be 4 inches. Temporary HMA shall also be
used around castings, after grinding, to provide a transition until final lift of
HMA paving is installed.

Adjusting Structures to Grade

All utility castings within the existing and/or new pavement area shall be
referenced by the Contractor prior to any pavement removal or planing. The
Contractor shall keep a record of such references, and submit a copy to the
Contracting Agency.

Existing structures and new structures shall be adjusted to the finished
grade as shown on the Plans and as further specified herein. Existing
boxes, rings, grates, covers, and lids shall be reset in a careful and
workmanlike manner to conform to the required grades.

The new and existing utility castings shall be adjusted to grade in the
following manner:

As soon as the street has been paved past each structure or casting, the
asphalt concrete mat shall be scored around the location of the structure or
casting. After rolling has been completed and the mat has cooled, it shall
be cut along the scored lines. The structure or casting shall then be raised
to finished pavement grade and the annular spaces filled as indicated on
the Plans. The Contractor shall install the pavement to give a smooth
finished appearance. All covers, lids, frames, and grates shall be
thoroughly cleaned.

After pavement is in place, all new pavement joints shall be sealed with a
6-inch-wide strip of hot asphalt sealer. A sand blanket shall be applied to
the surface of the hot asphalt sealer immediately after the placement of the
sealer to help alleviate the tracking of the asphalt. The sealer shall meet
the requirements of Section 9-04.2(1) of the Standard Specifications.
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SPECIAL PROVISIONS - Continued

5-04.3(3)A Material Transfer Device/Vehicle
(January 16, 2014 APWA GSP)

The first paragraph of this section is revised to read:

Additionally, a material transfer device or vehicle (MTD/V) is not required at
the following locations: entire project.

5-04.3(7)A2 Statistical or Nonstatistical Evaluation

(******)

Delete this Section and replace it with the following:

5-04.3(7)A2 Nonstatistical and Commercial Evaluation

Mix designs for HMA accepted by Nonstatistical or Commercial evaluation

shall:

Be submitted to the Project Engineer on WSDOT Form 350-042
Have the aggregate structure and asphalt binder content determined
in accordance with WSDOT Standard Operating Procedure 732 and
meet the requirements of Sections 9-03.8(2) and 9-03.8(6).

Have anti-strip requirements, if any, for the proposed mix design
determined in accordance with WSDOT Test Method T 718 or based
on historic anti-strip and aggregate source compatibility from
WSDOT lab testing. Anti-strip evaluation of HMA mix designs utilized
that include RAP will be completed without the inclusion of the RAP.

At or prior to the preconstruction meeting, the Contractor shall provide one
of the following mix design verification certifications for Contracting Agency
review:

The proposed mix design is listed on the WSDOT Qualified Product
List (QPL).

The proposed mix design indicated on a WSDOT mix design/anti-
strip report that is within 1 year of the approval date.

The proposed HMA mix design submittal (Form 350-042) with the
seal and certification (stamp & signature) of a valid licensed
Washington State Professional Engineer.

The proposed mix design by a qualified City or County laboratory mix
design report that is within one year of the approval date.

The mix design will be performed by a lab accredited by a national authority
such as Laboratory Accreditation Bureau, L-A-B for Construction Materials
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SPECIAL PROVISIONS - Continued

Testing, The Construction Materials Engineering Council (CMEC’s) ISO
17025 or AASHTO Accreditation Program (AAP) and shall supply evidence
of participation in the AASHTO Material Reference Laboratory (AMRL)
program.

At the discretion of the Engineer, agencies may accept mix designs verified
beyond the 1-year verification period with a certification from the Contractor
that the materials and sources are the same as those shown on the original
mix design.

Evaluation of anti-strip additives are to be provided as part of the mix design
acceptance criteria. Acceptable anti-strip evaluations include: (1) QPL
approved mix design; (2) a WSDOT validated mix design showing the
validated anti-strip additive and dosage; (3) an historic anti-strip
determination from WSDOT not greater than 2 calendar years old; or (4) a
passing TSR test at the anti-strip dosage proposed by the Contractor.

No paving shall begin prior to Contracting Agency approval of the
Contractor provided mix design.

5-04.3(7)A3 Commercial Evaluation

(******)

Delete the last sentence of this Section.
5-04.3(8) Mixing

5-04.3(8)A1 General
(January 16, 2014 APWA GSP)

Delete this Section and replace it with the following:

Acceptance of HMA shall be as defined under non statistical or commercial
evaluation.

Non statistical evaluation will be used for all HMA not designated as
Commercial HMA in the contract documents.

The mix design will be the initial IMF for the class of HMA. The Contractor
may request a change in the JMF. Any adjustments to the JMF will require
the approval of the Project Engineer and must be made in accordance with
Section 9-03.8(7).
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Commercial evaluation may be used for Commercial HMA and for other
classes of HMA in the following applications: sidewalks, road approaches,
ditches, slopes, paths, trails, gores, prelevel, and pavement repair. Other
nonstructural applications of HMA accepted by commercial evaluation shall
be as approved by the Project Engineer. Sampling and testing of HMA
accepted by commercial evaluation will be at the option of the Project
Engineer. Commercial HMA can be accepted by a contractor certificate of
compliance letter stating the material meets the HMA requirements defined
in the contract.

o
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11 5-04.3(8)A4 Definition of Sampling Lot and Sublot
12 (January 16, 2014 APWA GSP)

13

14  This Section is supplemented with the following:

15

16 For HMA in a structural application, sampling and testing for total project
17 quantities less than 400 tons is at the discretion of the engineer. For HMA
18 used in a structural application and with a total project quantity less than
19 800 tons but more than 400 tons, a minimum of one acceptance test shall
20 be performed:

21

22 I If test results are found to be within specification requirements,
23 additional testing will be at the Engineers discretion.

24

25 il. If test results are found not to be within specification requirements,
26 additional testing as needed to determine a CPF shall be performed.
27

28 5-04.3(8)A5 Test Results
29 (******)

30

31 Delete this Section and replace it with the following:

32

33 The Engineer will furnish the Contractor with a copy of the results of all
34 acceptence testing performed in the field. The Engineer will provide the
35 Composite Pay Factor (CPF) of the completed sublots after three sublots
36 have been tested. Sublot sample test results (gradation and asphalt binder
37 content) may be challenged by the Contractor.

38

39 To challenge acceptance test results, the Contractor shall submit a written
40 challenge within 7-calendar days after receipt of the specific test results. A
41 split of the original acceptance sample will be sent for testing to either the
42 Region Materials Laboratory or the State Materials Laboratory as
43 determined by the Project Engineer. The split of the sample with challenged
44 results will not be tested with the same equipment or by the same tester
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SPECIAL PROVISIONS - Continued

that ran the original acceptance test. The challenge sample will be tested
for a complete gradation analysis and for asphalt binder content. The results
of the challenge sample will be compared to the original results of the
acceptance sample test and evaluated according to the following criteria:

Deviation

U.S. No. 4 sieve and larger Percent passing +4.0
U.S. No. 8 sieve Percent passing +2.0

U.S. No. 200 sieve Percent passing +0.4
Asphalt binder Percent binder content £0.3

If the results of the challenge sample testing are within the allowable
deviation established above for each parameter, the challenge sample test
results will be used for acceptance of the HMA and the cost of the challenge
testing will be the Contracting Agency’s responsibility.

If the results of the challenge sample testing are outside of any one
parameter established above, the original acceptance sample will be used
for acceptance of the HMA and the cost of the challenge testing will be
deducted from any monies due or that may come due the Contractor under
the Contract at the rate of $250 per challenge sample.

5-04.3(8)A6 Test Methods
(January 16, 2014 APWA GSP)

Delete this Section and replace it with the following:

Testing of HMA for compliance of Va will be at the option of the Contracting
Agency. If tested, compliance of Va will be use WSDOT Standard
Operating Procedure SOP 731. Testing for compliance of asphalt binder
content will be by WSDOT FOP for AASHTO T 308. Testing for compliance
of gradation will be by WAQTC FOP for AASHTO T 27/T 11.

5-04.3(10) Compaction

5-04.3(10)B4 Test Results

(******)

Delete the first sentence of this section.
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25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42

SPECIAL PROVISIONS - Continued

5-04.3(13) Surface Smoothness
(January 5, 2004 WSDOT)

The second sentence of this Section is revised to read:

The completed surface of the wearing course shall not vary more than
1/4 inch from the lower edge of a 10-foot straightedge placed on the surface
parallel to centerline.

5-04.3(14) Planing Bituminous Pavement

(******)

This Section is supplemented with the following:

The Contractor shall plane the existing asphalt, in and along portions of the
project corridor as further indicated on the Plans.

Planing shall be performed to the dimensions shown on the Plans and
Details, and as may be further directed in the field by the Engineer.

Gutter panels, curbs, or utility structures damaged as a result of planing
operations shall be replaced by the Contractor at their own expense. No
additional monies will be due the Contractor for damage to curbs, gutters,
or utility structures, all costs of which shall be borne by the Contractor.

5-04.3(17) Paving Under Traffic

(******)

Delete this Section and replace with the following:

When the roadway being paved is open to traffic, the following requirements
shall apply:

The Contractor shall keep roadways open to traffic at all times except where
paving is in progress. During such time, and provided that there has been
an advance warning to the public, only that specified section of road being
paved may be closed for the minimum time required to place and compact
the HMA. Adjacent travel lanes and shoulder shall be left open for traffic
during these times. In hot weather, the Engineer may require the
application of water to the pavement to accelerate the finish rolling of the
pavement and to shorten the time required before reopening to traffic.
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1 Before temporarily closing a portion of the road, advance-warning signs
2 shall be placed and signs shall also be placed clearly alerting the driver of
3 temporary lane closures.
4
5 During paving operations, temporary pavement markings shall be
6 maintained throughout the project. Temporary pavement markings shall be
7 installed on the roadway prior to opening to traffic and shall be in
8 accordance with Section 8-23.
9
10 All costs in connection with performing the Work in accordance with these
11 requirements shall be included in the unit contract prices for the various bid
12 items involved in the Contract.
13

14 5-04.4 Measurement
15 (******)

16

17 Delete this Section and replace with the following:

18

19 HMA CI. PG will be measured by the ton in accordance with
20 Section 1-09.2, with no deduction being made for the weight of asphalt
21 binder, blending sand, mineral filler, or any other component of the HMA
22 mixture.

23

24 If the Contractor elects to remove and replace HMA as allowed by
25 Section 5-04.3(11), the material removed will not be measured and will not
26 be subject to reimbursement.

27

28 Planing Bituminous Pavement will be measured by the square yard.

29

30 Temporary HMA will be measured by the ton in accordance with Section 1-
31 09.2 with no deduction being made for the weight of asphalt binder, blending
32 sand, mineral filler, or any other component of the HMA.

33

34 5-04.5 Payment

35 (******)

36

37 Delete this Section and replace with the following:

38

39 Payment will be made in accordance with Section 1-04.1, for each of the
40 following bid items that are included in the proposal:

41

42
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SPECIAL PROVISIONS - Continued

“HMA CI. PG .. per ton.

The unit contract price per ton for “HMA CI. PG ” shall include the
cost for all labor, materials, equipment and tools for furnishing, placing,
compacting and constructing asphalt pavement including mix design, anti-
strip determination, mix design verification, preparation of untreated
roadway, removing plastic traffic marking, removing RPMs, removing
permanent striping, anti-stripping additive, soil residual herbicide, asphalt
for tack coat, HMA pavement, HMA for preleveling, HMA transition sections,
HMA ramps, HMA driveways/approaches, spreading and finishing, water,
compaction, sealing all cold joints with asphalt sealant (and sand blanket to
alleviate tracking), temporary pavement markings, removal of temporary
pavement markings, and all other incidentals necessary for a complete
paving system to the lines, cross section and grades in accordance with the
Plans.

The unit contract price per ton for “HMA CI. PG ” shall be full
compensation for all costs incurred to carry out the requirements of
Section 5-04 except for those costs which are included in other items which
are included in this Subsection and which are included in the Proposal.

“Temporary HMA,” per ton.

The unit contract price per ton for “Temporary HMA” shall be full pay to
furnish, install, maintain, remove, and waste haul the temporary asphalt.

“Planing Bituminous Pavement,” per square yard.

The unit contract price per square yard for “Planing Bituminous Pavement”
shall be full pay to perform the work as shown on the Contract documents
and as described herein and shall include all costs to plane the asphalt (full
depth), grade, load, haul, stockpile, and/or wastehaul the material and to
perform the Work described in Section 5-04.3(14).

“Job Mix Compliance Price Adjustment,” by calculation.

“Job Mix Compliance Price Adjustment” will be calculated and paid for as
described in Section 5-04.5(1).

“Compaction Price Adjustment,” by calculation.

“Compaction Price Adjustment” will be calculated and paid for as described
in Section 5-04.5(1).
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5-04.5(1)A Price Adjustments for Quality of HMA Mixture

(******)

Delete the first paragraph and table and replaced them with the following:

Statistical analysis of quality of gradation and asphalt content will be
performed based on Section 1-06.2 using the following price adjustment

factors:
Table of Price Adjustment Factors without Volumetric Properties
Constituent Factor “f”
All aggregate passing: 1-1/2", 1", 3/4",

1/2", 3/8" and No. 4 sieves 2

All aggregate passing No. 8 sieve 15

All aggregate passing No. 200 sieve 20

Asphalt binder 52

Delete items

1-3 in Paragraph two and replace them with the following:

A pay factor will be calculated for sieves listed in Section 9-03.8(7) for the
class of HMA and for the asphalt binder.

1.

City of Kirkland

Nonstatistical Evaluation. Each lot of HMA produced under
Nonstatisical Evaluation and having all constituents falling within the
tolerance limits of the job mix formula shall be accepted at the unit
contract price with no further evaluation. When one or more
constituents fall outside the nonstatistical acceptance tolerance limits
in Section 9-03.8(7), the lot shall be evaluated in accordance with
Section 1-06.2 to determine the appropriate CPF. The nonstatistical
tolerance limits will be used in the calculation of the CPF and the
maximum CPF shall be 1.00. When less than three sublots exist,
backup samples of the existing sublots or samples from the street
shall be tested to provide a minimum of three sets of results for
evaluation.

Commercial Evaluation. If sampled and tested, HMA produced
under Commercial Evaluation and having all constituents falling
within the tolerance limits of the job mix formula shall be accepted at
the unit contract price with no further evaluation. When one or more
constituents fall outside the commercial acceptance tolerance limits
in Section 9-03.8(7), the lot shall be evaluated to determine the
appropriate CPF. The commercial tolerance limits will be used in the
calculation of the CPF and the maximum CPF shall be 1.00. When
less than three sublots exist, backup samples of the existing sublots

NE 132 Street/Juanita High School Access
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SPECIAL PROVISIONS - Continued

or samples from the street shall be tested to provide a minimum of
three sets of results for evaluation.

For each lot of HMA produced under Nonstatistical or Commercial
Evaluation when the calculated CPF is less than 1.00, a Nonconforming Mix
factor (NCMF) will be determined. The NCMF equals the algebraic
difference of CPF minus 1.00 multiplied by 60 percent. The Job Mix
Compliance Price Adjustment will be calculated as the product of the
NCMF, the quantity of HMA in the lot in tons, and the unit contract price per
ton of the mix.

If a constituent is not measured in accordance with these Specifications, its
individual pay factor will be considered 1.00 in calculating the composite
pay factor.

5-04.5(1)B Price Adjustments for Quality of HMA Compaction
(January 16, 2014 APWA GSP)

Delete this Section and replace it with the following:

The maximum CPF of a compaction lot is 1.00.

For each compaction lot of HMA when the CPF is less than 1.00, a
Nonconforming Compaction Factor (NCCF) will be determined. THE NCCF
equals the algebraic difference of CPF minus 1.00 multiplied by 40 percent.
The Compaction Price Adjustment will be calculated as the product of the
NCCF, the quantity of HMA in the lot in tons and the unit contract price per
ton of the mix.
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7-04 STORM SEWERS

7-04.2 Materials

(******)

Delete the sixth paragraph under this Section and replace it with the following:

The Contractor shall provide the diameter and type of pipe specified on
the Plans.

7-04.3(1)A General

(******)

This Section is supplemented with the following:

All lines shall be flushed clean of all debris prior to acceptance. The
debris shall be intercepted and collected at the nearest downstream point
of access. The material shall then be loaded and wastehauled to a
Contracting Agency approved dumpsite.

7-04.5 Payment

(******)

Delete all paragraphs under this section and replace with the following:

Payment will be made in accordance with Section 1-04.1, for each of the
following bid items that are included in the Proposal:

“PVC Storm Sewer Pipe, 12 In. Diam. (Incl. Bedding),” per linear foot.

The unit contract price per linear foot of “PVC Storm Sewer Pipe, 12 In.
Diam. (Incl. Bedding)” shall constitute full compensation for all labor,
materials, tools, equipment, transportation, supplies, and incidentals
required to complete all work to furnish and install this item to include, but
not limited to, excavation, pipe bedding, compaction, removal and
wastehaul of excess or unsuitable trench excavation material, dewatering,
and maintaining storm sewer flows, connections to existing and new
systems, filling existing catch basin sump with concrete, flushing and
cleaning.
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1 7-05 MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS
2
3 7-05.3 Construction Requirements
4 (******)
5
6  This Section is supplemented with the following:
7
8 The Contractor shall construct all manholes and catch basins from precast
9 concrete bases and risers. Cast-in-place concrete bases shall only be
10 used for “straddle” of existing systems and shall be watertight.
11
12 In areas of new and existing pavement, the grate rim elevation shall be set
13 to promote drainage flow. In unimproved areas, the rim elevations shall
14 be set two-inch above finished grade unless otherwise shown on the
15 Plans.
16
17 Dewatering shall be per Section 7-08.3(1).
18
19 Unless specifically noted herein or shown differently on the Plans, the
20 Contractor shall connect to the manhole and catch basin as follows:
21
Pipe Connection System
DI Kor-N-Seal*
HDPE Kor-N-Seal*
PVC Kor-N-Seal*
Corrugated Polyethylene Per Manufacturer’s
Recommendation
22 *Or Contracting Agency approved equal.
23

24  7-05.3(3) Connections to Existing Manholes
25 (******)

26

27  This Section is supplemented with the following:

28

29 The locations, type and size of the existing structures and lines have been
30 determined from available records, and are approximate; however, it is
31 anticipated that connections to these existing facilities may be made, in
32 general, as shown on the Plans.

33

34 It shall be the responsibility of the Contractor to determine the exact
35 location and ascertain the type and size of the existing facilities prior to
36 starting work on each connection, and to provide any minor alterations, as
37 required, at no additional cost to the Contracting Agency.

38
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SPECIAL PROVISIONS - Continued

Where piping is to be connected to existing structures, the opening(s)
shall be core-drilled in the structure. The use of jackhammers and/or
sledgehammers to knock out the hole shall not be allowed.

7-05.5 Payment

(******)

Delete all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1, for each of the
following bid items that are included in the Proposal:

“Catch Basin, Type 1,” per each.

The unit contract price per each for “Catch Basin, Type 1” shall constitute
full compensation for all labor, materials, tools, equipment, transportation,
supplies, and incidentals required to complete all work to furnish and
install this item to include, but not limited to, lids, frames and grates,
structure excavation, foundation gravel, compaction, removal and
wastehaul of excess or unsuitable excavated material, pipe connection,
dewatering, and maintaining stormwater flows, adjusting to finished grade.

“Adjust Catch Basin,” per each.

The unit contract price per each for “Adjust Catch Basin” shall include all
costs to adjust the existing structures to the finished grade including, but
not limited to, sawcutting, wastehaul, furnishing and installing adjustment
rings and blocks, adaptors. HMA patch and CDF. The cost for temporary
or other adjustment not to final grade shall be considered incidental to the
Project and as such merged into the items bid. The cost for replacing
existing frames, grates, rings, and/or lids with new frames, grates, rings,
and/or lids including hinged covers on existing structures (where noted on
the Plans) including but not limited to supplying and installing all materials,
labor, and equipment, removal, salvage, and/or wastehaul of existing
frames, grates, etc., as referenced on the Plans and specified herein, shall
be included in the unit contract price per each for “Adjust Catch Basin.”
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7-07 CLEANING EXISTING DRAINAGE STRUCTURES

7-07.4 Measurement

(******)

Delete this Section and replace with the following:

No specific unit of measurement will apply to cleaning existing drainage
structures.

7-07.5 Payment

(******)

Delete this Section and replace with the following:

No separate or additional payment will be made for cleaning existing
drainage structure. This work shall be considered incidental and shall be
included in the various unit and lump sum contract prices.

7-08 GENERAL PIPE INSTALLATION REQUIREMENTS

7-08.2 Materials

(******)

This Section is supplemented with the following:

The pipe used on this project shall be the type and size specified on the
Plans.

7-08.3(1)A Trenches

(******)

Delete the first three paragraphs under this Section and replace them with the
following:

The length of trench excavation in advance of pipe laying shall be kept to
a maximum of 100 feet. Excavation shall either be closed up at the end of
the day or protected per Section 1.07.23(1).

The Contractor shall limit his excavation to the limits of the maximum
payment width and depth shown on the Plans. If the Contractor purposely
or neglectfully excavates trenches to a width or depth beyond the neat line
payment limit of the trench as shown on the Plans, the expenses
associated with any additional trenching, wastehaul, trench backfill,
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compaction and testing, and surface restoration as a result of excavating
beyond the neat line payment limits shall be borne by the Contractor.

It is not anticipated that solid rock will be encountered. Should such
material be encountered, the excavation, removal and wastehaul will be
paid for by change order per Section 1-04.4. Boulders or broken rock less
than 2 cubic yards in volume, shall not be classified as rock, nor will so-
called “hard-pan” or cemented gravel, even though it may be
advantageous to use special equipment in its removal.

Trench excavation shall also include wastehauling all excess and/or
unsuitable material encountered, including but not limited to, abandoned
pipelines, concrete, asphalt, tree stumps, trees, logs, abandoned rail ties,
piling, and riprap.

The Contractor shall furnish all equipment necessary to dewater the
excavation. Before operations begin, the Contractor shall have sufficient
pumping equipment and/or other machinery available on site to assure
that the operation of any dewatering system can be maintained.

The Contractor shall dispose of the water in such a manner as not to
cause a nuisance or menace to the public, and comply with all codes,
regulations, and ordinances of applicable governing authorities with regard
to drilling, dewatering, and erosion control.

The release of groundwater to its static level shall be performed in such a
manner as to maintain the undisturbed state of the natural foundation soll,
prevent disturbance of backfill and prevent movement of structures and
pipelines.

The dewatering system shall be installed and operated by the Contractor
so that the groundwater level outside the excavation is not reduced to the
extent that would damage or endanger adjacent structures or property.
Should settlement of the surrounding area and/or structures be observed,
the Contractor shall cease dewatering operations and implement
contingency plans. The cost of repairing any damage to adjacent
structures, underground facilities or utilities and satisfactory restoration of
above ground facilities to include fences, paving, concrete, etc., shall be
the responsibility of the Contractor.

The Contractor shall be required to comply with all conditions and
requirements mandated by the Department of Ecology for the
construction, operation, and decommissioning of dewatering facilities.
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The Contractor shall obtain approved grading and filling permits for all
spoils material sites, from the Contracting Agency, County, or both as
required. These permits shall be secured and paid for by the Contractor.

7-08.3(2)B Pipe Laying — General

(******)

This Section is supplemented with the following:

All pipe shall be unloaded from delivery vehicles with mechanical
equipment. Dropping of pipe onto the ground or mats will not be
permitted. All pipe and fittings shall be carefully lowered into the trench in
such a way as to prevent damage to pipe materials and protective
coatings and linings. Under no circumstances shall materials be dropped
or dumped into the trench.

All pipe shall be laid in straight lines and at uniform rate for grade between
structures. Variation in the invert elevation between adjoining ends of pipe
due to non-concentricity of joining surface and pipe interior surfaces shall
not exceed 1/64 inch per inch of pipe diameter, or 1/2-inch maximum.

Every precaution shall be taken to prevent foreign material from entering
the pipe while it is being laid. After placing a length of pipe in the trench,
the spigot end shall be centered in the bell and pipe forced home and
brought to correct line and grade. The pipe shall be secured in place with
pipe bedding tamped under it. Precaution shall be taken to prevent dirt
from entering the joint space. Attimes when pipe laying is not in progress,
the open ends of pipe shall be closed by a watertight plug or other means
approved by the Contracting Agency. If water is in the trench when work
resumes, the seal shall remain in place until the trench is dewatered as
specified for groundwater control. Tee branches shall be blocked and
sealed with the same joint and pipe material as used for pipes.

Care shall be taken to properly align, clean and lubricate the spigot and
socket area of the pipes before joining. The pipe spigot shall be forced
into the socket until the reference mark on the spigot is flush with the bell
end.

All connections to existing pipe of differing materials shall be made with
adapters which are specifically manufactured for this purpose. If the band
type adapters are used, then only stainless steel bands will be allowed.
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SPECIAL PROVISIONS - Continued

The Contractor shall obtain approved grading and filling permits for all
spoils material sites, from the Contracting Agency, County, or both as
required. These permits shall be secured and paid for by the Contractor.

7-08.3(3) Backfilling

(******)

Delete the second paragraph under this Section and replace with the following:

Pipe zone backfill shall be gravel backfill for pipe zone bedding conforming
to the requirements of Section 9-03.12(3).

7-08.4 Measurement

(******)

Delete all paragraphs under this Section and replace with the following:

No specific unit of measurement will apply to the lump sum item Trench
Excavation Safety System.

7-08.5 Payment

(******)

Delete all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1, for each of the
following bid items that are included in the Proposal:

“Trench Excavation Safety Systems,” lump sum.

The lump sum contract price for “Trench Excavation Safety Systems” shall
include all costs of furnishing, installing, maintaining, and removing those
items necessary to provide adequate safety systems for trench
excavation, as specified in Section 2 09.3(4). This item shall be paid
proportionate to the satisfactory installation of all facilities that require
trench excavation safety systems including pipeline, conduits, and
structures as noted in the Proposal, or otherwise required for the
performance of this work.

All costs associated with furnishing and installing pipe bedding for storm
sewer piping systems shall be included into the unit contract price for the
type and size of pipe installed.
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SPECIAL PROVISIONS - Continued

All costs to providing dewatering as required shall be included into the unit
contract price for the type and size of pipe installed.

All costs associated with excavation, stockpiling, and wastehauling of
native material shall be included in the unit contract price for the type and
size of pipe installed.

7-12 VALVES FOR WATER MAINS

7-12.5 Payment

(******)

Delete all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1, for each of the
following bid items that are included in the Proposal:

“Adjust Gas Valve Box,” per each.

The unit contract price per each for “Adjust Gas Valve Box” shall
constitute full compensation for all labor, materials, tools, equipment,
transportation, supplies, and incidentals required to adjust existing valve
boxes to the finished surfaces, as noted and detailed on the Plans.
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8-01 EROSION CONTROL AND WATER POLLUTION CONTROL

8-01.1 Description

(******)

This Section is supplemented with the following:

This work also consists of preparing the Erosion Control Plan, inspecting
water pollution and erosion control items, documenting, and testing
stormwater discharge.

8-01.3 Construction Requirements

(******)

This Section is supplemented with the following:

The Contractor shall take all necessary precautions and utilize the
Department of Ecology’s (DOE) Best Management Practices to prevent
sediment and fugitive dust from construction activities from entering into
storm water systems, natural waterways, or environmentally sensitive
areas and from otherwise being carried away from the construction area
by stormwater or air.

Temporary erosion protection shall be furnished, installed, and maintained
for the duration of this Project to protect environmentally sensitive areas,
sloped surfaces, adjacent areas and/or water bodies or conveyance
systems. Temporary erosion protection may include the use of straw, jute
matting, wattles, heavy plastic sheeting, or other forms of ground cover on
areas disturbed by construction. Sloped surfaces shall be restored and
protected in such a manner that surface runoff does not erode the
embankments, slopes, or ground surfaces, nor create surface channels, or
ruts.

8-01.3(1)A Submittals
(January 7, 2013 WSDOT GSP)

This Section is supplemented with the following:

The Contractor shall be required to prepare, maintain, and update the
erosion control plan, as may be required during the course of the Project.
The erosion control plan and details included are provided solely for the
establishment of basic erosion control measures and are not intended to
be a complete plan.
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AL PROVISIONS - Continued

8-01.3(2)B Seeding and Fertilizing

(******)

This Section is supplemented with the following:

(December 4, 2006, WSDOT GSP)

Grass seed, of the following composition, proportion, and quality shall be
applied at the rates shown below on all areas requiring roadside seeding
within the project:

Kind and Variety of Seed in
Mixture by Common Name and Pounds Pure Live Seed

(Botanical Name) (PLS) Per Acre
Dwarf Perennial Ryegrass 100
Creeping Red Fescue 50
Hard Fescue 50
Total Pounds PLS Per Acre 200

Seeds shall be certified “Weed Free,” indicating there are no noxious or
nuisance weeds in the seed.

(January 3, 2006, WSDOT GSP)

Sufficient quantities of 18-6-12 fertilizer shall be applied at 650 pounds per
acre, 72 percent of nitrogen applied per acre shall be derived from
isobutylidene diurea (IBDU), cyclo-di-urea (CDU), or a time release,
polyurethane coated source with a minimum release time of 6 months.
The remainder may be derived from any source.

The fertilizer formulation and application rate shall be approved by the
Engineer before use.

(January 3, 2006, WSDOT GSP)
Wood fiber mulch shall be applied at a rate of 2,000 pounds per acre, and
tackifier shall be applied at a rate of 43 pounds per acre.

8-01.3(9)D Inlet Protection
(January 7, 2013 WSDOT GSP)

This Section is supplemented with the following:

All catch basins grates within the project limits and adjacent areas shall
have inlet protection installed to prevent sedimentation from entering the
storm system. The inlet protection shall be routinely cleaned of sediment
to prevent plugging. This sediment shall be regularly removed, loaded,
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SPECIAL PROVISIONS - Continued

and hauled to waste whenever it presents a potential surface
accumulation problem or concern to the Contracting Agency. Any
damage caused by the Contractor’s failure to keep the erosion materials
maintained shall be borne by the Contractor alone.

8-01.4 Measurement

(******)

This Section is supplemented with the following:
No specific unit of measure will apply to erosion/water pollution control.

Seeding, fertilizing and mulching will be measured by the square yard by
ground slope measurement.

8-01.5 Payment

(******)

Delete all paragraphs under this Section and replace with the following:

Payments will be made in accordance with Section 1-04.1 for the following
Bid Item(s):

The lump sum contract price for “Erosion/Water Pollution Control” shall
include all costs for preparing an erosion control plan: inspecting,
documenting, testing, and notification as required and all temporary
erosion control as stated herein and as further indicated on the Plans that
is not otherwise paid under separate contract items in the Proposal.

The unit contract price per square yard for “Seeding, Fertilizing and
Mulching” shall include all costs incidental to furnishing, installing and
mowing the seed, fertilizer and mulch, complete in place and reseeding as
required.

8-02 ROADSIDE PLANTING

8-02.1 Description

(******)

This Section is supplemented with the following:

This work also includes all sod work on the site. The sod shall be installed
using the materials shown on the Plans and/or as specified in these
Special Provisions.
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SPECIAL PROVISIONS - Continued

8-02.2 Materials

(******)

This Section shall be supplemented with the following:

Provide sod as follows:

Mixture: 60% Perennial Turf Type Ryegrass
20% Hybrid Kentucky Bluegrass
20% Fescue
Ryegrass: 60% by weight
TARA Perennial Ryegrass
DANDY Perennial Ryegrass
SHERWOOD Perennial Ryegrass
Fescue: 20% by weight
SPARTAN Hard Fescue

Sod shall:

Contain no more than 1 percent other grasses, none of which is
coarse or of undesirable variety.

Be free of weeds, pests, and diseases.
Contain no more than 1 percent Poa Anna (annual bluegrass).

Be not less than 10 months old and no more than 14 months old;
healthy and with a dense, vigorous, well-developed root structure.

Be grown on fumigated soil with intensive care and cultivation
under rigid quality control.

Be cut from fields no more than 24 hours before delivery to jobsite.

Bark mulch for planting strip areas and surface restoration adjacent to
sidewalks shall conform to Section 9-14.4(3).

8-02.3(3)B Chemical Pesticides

(******)

This Section is supplemented with the following:

No chemical herbicides will be allowed in planting areas.
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8-02.3(4) Topsoil

(******)

This Section is supplemented with the following:

The costs of removing all excess material and debris shall be considered
incidental to the Project and as such merged in the various items bid.

Cultivate 4 inches of imported topsoil, Type A into the existing subgrades
to a minimum transition depth of 6 inches in areas to be seeded with
topsoil, in sod areas, in planting strip areas and in fill slopes to be planted,
as shown on the Plans.

8-02.3(4)A Topsoil Type A

(******)

This Section is supplemented with the following:

Imported Topsoil, Type A, shall be a mixture of 10 percent compost by
volume and 90 percent sandy loam by volume as defined by USDA soill
texture triangle, screened through a 3/8-inch screen or approved equal.
Compost shall be made from ground yard waste that has first been
screened through a 5/8-inch trammel screen. The composting process
shall include five 3-day periods during which the compost temperature is
131 to 165 degrees Fahrenheit. The total composting time period shall be
a minimum of 4 months. Topsoil shall be weed free.

8-02.3(5) Planting Area Preparation

(******)

This Section is supplemented with the following:

Seeding, Sod and Planter Strip Areas: Finished grades of planting and
seeding areas shall allow for soil preparation and mulch. Finished grades
shall be as follows:

Seeding and Sod Areas: 1 inch below all walks, curbs, and/or
hard-surface edges.

Perform all excavation and backfill necessary to provide finish grade of
landscape areas as indicated and specified. Remove from site excess
and unsuitable material. Landscape areas shall be graded to lines,
grades, and cross sections indicated. Grades shall meet the following:
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SPECIAL PROVISIONS - Continued

1. Maximum 2:1 slope, unless otherwise indicated.
2. Smooth and round off surfaces at abrupt grade changes.
3. Feather grades to meet existing gradually. Rake planting areas

smooth and remove surface rocks over 2-inches diameter.

4. Provide minimum 2 percent crown or slope in all landscape areas.
The Contractor is responsible for any adverse drainage conditions
that may affect plant growth, unless he contacts the Project
Engineer immediately indicating any possible problem.

Finish grades shall be inspected and accepted by the Contracting Agency
prior to commencing planting or seeding work.

The costs of removing all excess material and debris shall be considered
incidental to the Project and as such merged in the various items bid.

Final Acceptance
Final acceptance by the Contracting Agency for soil preparation will be

contingent on the approval of all inspections, and that the soil preparation
is consistent with these specifications and with the Plans.

8-02.3(16)B Lawn Establishment

This Section is supplemented with the following:

Prior to laying sod, the initial application of the 10-20-20 fertilizer shall be
spread and raked into the topsoil. When grass reaches 2 inches in height
and before mowing, apply the second application of 10-20-20.

Sod shall be placed in accordance with standard horticultural practices.
Dry soil shall be moistened by sprinkling. All butt joints shall be
staggered. On sloped areas, the sod shall be laid with the long dimension
parallel to the toe or top of slope. After placing, the sod shall be rolled and
heavily watered by sprinkler.

The Contractor shall be responsible for watering and fertilizing the sod
until physical completion of the Project. Watering shall be scheduled to
prevent drying of joints between sod strips. Four weeks after the first
mowing, 6-2-4 fertilizer shall be applied and reapplied at 6-week intervals.
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SPECIAL PROVISIONS - Continued

Inspection and Substantial Completion

After completion of all sodding and seeding, including the post-planting
fertilization which follows the first mowing, the Contracting Agency will
review the sodded or seeded areas for adequacy. Areas not fully
established (sod) or germinated (seeded) with a uniform stand of grass, or
areas damaged through any cause prior to this inspection shall be
resodded/reseeded, by the Contractor as herein specified and at the
Contractor’'s sole expense as no additional monies will be due the
Contractor. “Uniform stand of grass” shall signify complete cover of lush,
thriving, green grass with no bare spots.

Reseeding

Reseed and fertilize with 6-2-4 at a rate of 400 pounds (30 pounds) per
1,000 square foot, all areas failing to show a uniform stand of grass after
germination of seed, or damage through any cause before physical
completion of the Project.

8-02.4 Measurement

This Section is supplemented with the following:

Topsoil, Type A will be measured by the cubic yard to the nearest 0.5
cubic yard in the haul conveyance or container at the point of delivery.
The Resident Inspector shall be given a copy of the trip ticket or other
such evidence, which lists the quantity delivered and placed on site. The
Contractor shall coordinate same.

Bark or Wood Chip Mulch will be measured by the cubic yard in the haul
conveyance or container at the point of delivery. The Resident Inspector
shall be given a copy of the trip ticket or other such evidence, which lists
the quantity delivered and placed on site. The Contractor shall coordinate
same.

Sod Installation will be measured by the square yard, along the ground
slope.

Root barrier shall be measured along the top edge of the root barrier to
the nearest 0.5 feet of root barrier installed and accepted.
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8-02.5

(******)

The pay quantities for plant materials will be determined by count of the
number of satisfactory plants in each category accepted by the Engineer.

Payment

This Section is supplemented with the following:

Payment will be made in accordance with Section 1-04.1 for each of the
following listed bid items that are included in the Proposal:

The unit contract price per cubic yard for “Topsoil, Type A” shall be full pay
for all costs necessary for providing the source of material for topsoil
Type A, for pre-excavation weed control, excavating, loading, hauling,
intermediate windrowing, stockpiling, weed control on stockpiles or
windrows, and removal, furnishing, placing, cultivating, spreading,
processing, and compacting the topsoil.

The unit contract price per cubic yard for “Bark or Wood Chip Mulch” shall
be full pay for all costs necessary to furnish and install the bark mulch.

The unit contract price per square yard for “PSIPE Sod Installation” shall
be full pay for all costs necessary for weed control within the sodded area,
to prepare the area, install the sod, erect barriers, establish sod lawn,
resod as needed, fertilize, mow, and water.

The unit contract price per each for trees shall also include full pay for all
labor, material, tools, equipment, and supplies necessary to excavate,
scarify, wastehaul, fine grade, produce, plant, fertilize, cultivate, furnish
and install trees, stakes and soil amendments and cleanup.

The unit contract price per linear foot for “Root Barrier” shall be full pay for
all costs necessary to furnish and install the root barrier.

8-04 CURB, GUTTERS, AND SPILLWAYS

8-04.3

(******)

Construction Requirements

This Section is supplemented with the following:

Any curb and gutter damaged, defaced, cracked, chipped, or determined
to be of poor workmanship, in the opinion of the Contracting Agency, shall
be removed, wastehauled and replaced by the Contractor, at the
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8-04.5

(******)

Contractor’s expense. Sacking and grinding shall not be considered an
acceptable means for repairing unacceptable sections. The Contractor
shall further provide verbal and written notice (door hanger) to property
owners identifying restricted use of their driveways, sidewalks, etc. This
notice must be provided twice: at 1 week prior and again 1 day prior to
the work being performed.

Payment

This Section is supplemented with the following:

The unit contract price per linear foot for “Cement Concrete Traffic Curb
and Gutter” shall include all costs associated with furnishing labor,
material, tools, and equipment for the complete installation of these items
including, but not limited to, forming, placing, block-outs, lowering curbs
for sidewalk ramps and driveways, shaping/forming at curb/vault inlets,
joint filler, curing, temporary barricades, end-sections, and any other items
as shown on the plans and as required in the field for a complete
installation. It shall also include protecting all curb and gutters from
vandalism and other damage until accepted by the Contracting Agency.

8-09 RAISED PAVEMENT MARKERS

8-09.4

(******)

Delete

8-09.5

(******)

Delete

Measurement

this Section and replace with the following:

Measurement of markers will be by units of 100 markers furnished and set
in place regardless of the type of marker.

Payment

this Section and replace with the following:
“‘Raised Pavement Marker,” per hundred.

The unit contract price per hundred for “Raised Pavement Marker” shall be
full pay for furnishing and installing the markers, regardless of type, in
accordance with these Specifications including all costs involved with
traffic control except for reimbursement for labor for traffic control in
accordance with Section 1-10.5.
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8-12 CHAIN LINK FENCE AND WIRE FENCE

8-12.1

(******)

Description

This Section is supplemented with the following:

8-12.2

(******)

This work also consists of removing, stockpiling, and reinstalling existing
fence.

Materials

This Section is supplemented with the following:

8-12.3

(******)

Coated Chain Link Fence

Samples of the coated fencing materials shall be approved by the
Engineer prior to installation on the project.

The Contractor shall supply the Engineer with two aerosol spray cans
containing a minimum of 14 ounces each of paint of the color specified
above. The touch-up paint shall be compatible with the coating system
used.

Concrete

Footings shall be constructed using concrete Class 3000.

Construction Requirements

This Section is supplemented with the following:

The chain link fabric shall not extend above the plane of the top rail. The
top rail shall be a smooth continuous member.

Relocate Existing Fence

The Contractor shall be required to remove and reinstall existing fences as
noted on the Plans. The Contractor is urged to inspect the construction
site so as to ascertain the condition of existing fences to be removed and
relocated. The fences shall be reinstalled as soon as practicable. The
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SPECIAL PROVISIONS - Continued

Contractor shall protect the fence materials from damage during the
removal, storage, and reinstallation of said fences. Any damage to the
materials caused by the Contractor in removing or reinstalling the existing
fences, or by the neglect of the Contractor in protecting the fence during
storage, shall be cause for rejection by the Engineer; and shall be
replaced, in kind at no additional cost to the Contracting Agency. The
Contractor shall be required to furnish and install new posts for the entire
length of each relocated fence. The Contractor shall install the new posts
for relocated chain link fence per the chain link fence post detail on the
Plans. Height to match existing fence.

8-12.4 Measurement

(******)

This Section is supplemented with the following:

Chain link fence with vinyl coating will be measured by the linear foot of
completed fence, along the ground line, exclusive of openings.

Remove and relocate fence will be measured by the linear foot of
reinstalled fence along the ground line, exclusive of openings.

8-12.5 Payment

(******)

This Section is supplemented with the following:

The unit contract price per linear foot for “Remove and Relocate Fence”
shall include all costs for furnishing the necessary materials, labor,
equipment and tools to relocate the fence including, but not limited to,
remove and wastehaul the existing fence posts, construct the relocated
fence, new concrete footings, new posts and caps, and all hardware for a
complete installation.

The unit contract price per linear foot for “Chain Link Fence, Type
w/Vinyl Coating” shall include all costs for furnishing the necessary
materials, labor, equipment and tools to construct the fence including, but
not limited to, new concrete footings, posts, bars, tension wire, chain link
fabric, vinyl coating, touchup paint, and all hardware for a complete
installation.
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8-14 CEMENT CONCRETE SIDEWALKS

8-14.3

(******)

Construction Requirements

This Section is supplemented with the following:

8-14.4

(******)

Any sidewalk damaged, defaced, cracked, chipped, or determined to be of
poor workmanship, in the opinion of the Contracting Agency, shall be
removed, wastehauled, and replaced by the Contractor at the Contractor’s
expense. Damaged sidewalk shall be removed at a construction or
expansion joint; sawcutting will not be allowed. Sacking, grinding, or spot
repaired shall not be considered an acceptable means for repairing
unacceptable sections. The Contractor shall further provide verbal and
written notice (door hanger) to property owners abutting the Project
identifying restricted use of these facilities, etc. This notice must be
provided 1 week prior and again 1 day prior to the work being performed.

Measurement

This Section is supplemented with the following:

8-14.5

(******)

Measurement of curb ramps will be by the unit for each completed ramp,
regardless of ramp type.

Payment

This Section is supplemented with the following:

The unit contract price per square yard for “Cement Conc. Sidewalk” shall
include all costs of furnishing all materials, labor, tools, and equipment
necessary for a complete installation including forming, furnishing and
placing concrete, thickened edges, jointing and joint filler, curing,
temporary barricades, and any other items required for a complete
installation in good working order and in accordance with the Plans, the
Specifications, and as required in the field. It shall also include protecting
all sidewalks from damage until accepted by the Contracting Agency.

The unit contract price per each for “Cement Conc. Curb Ramp” shall
include all costs of furnishing all materials, labor, tools, and equipment
necessary to furnish and construct the curb ramp, regardless of type,
including forming, furnishing and placing concrete, truncated domes,

City of Kirkland
NE 132" Street/Juanita High School Access
Road Intersection Improvements

G&O #18654 8-12



O©CoO~NOOUIP,WNPE

35
36
37
38
39
40
41
42

SPECI

AL PROVISIONS - Continued

curbing for ramps (at sides or back of ramps), jointing, and joint filler,
curing, and temporary barricades as necessary.

8-20 ILLUMINATION, TRAFFIC SIGNAL SYSTEMS AND ELECTRICAL

8-20.1

(******)

Description

This Section is supplemented with the following:

The Contractor shall modify the existing signal system at NE 132
Street/Juanita High School Access Road. The modifications shall include
removing and salvaging existing equipment, furnishing and installing new
conduit, wire, and signal equipment for display and detection.

The Contractor shall coordinate with the City of Kirkland Engineer prior to
installation of any equipment in a traffic signal cabinet. Advance
notification shall be provided to the Engineer a minimum of 10 days prior
to the installation.

This work shall also include modification of the existing ITS system. Work
may include the removal and replacement of existing ITS junction
boxes/vaults, conduit splicing, installation of new fiber optic cable,
demolition of existing sidewalk, restoration and wastehaul. It is anticipated
that this will include the replacement the existing Type 2 junction box with
type 25TA cable vault at SE corner of 100" Avenue NE. Match existing
fiber optic strands and pull new cable through existing conduits to approx.
108" Avenue NE existing 25TA vault. At existing 25TA vault at 108"
Avenue NE splice new SMFO cable to existing fiber optic cable in new
splice case and coil 50-feet in existing vault. Route new SMFO cable
through existing conduits to 106™ Avenue NE. Intercept existing conduits
at SW corner of 106" Avenue NE and route conduit to new controller
cabinet. Land new SMFO cable in fiber optic patch panel in new controller
cabinet. Coordinate and confirm all work with Agency.

The last paragraph of this section is deleted and replaced with the following:

Unless otherwise noted, the location of signals, controllers, conduit, and
all related appurtenances shown in the Plans are approximate and shall
be verified with the Engineer in the field prior to installation.
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SPECIAL PROVISIONS - Continued

8-20.2(1) Equipment List and Drawings

(******)

This Section is supplemented with the following:

8-20.3

Proposed Material Specifications for All Traffic Signal, ITS and
Communication System Components

This shall include, but not be limited to, poles, junction boxes, conduit,
cabling, splice materials, signal heads, push buttons, luminaries, all signal
and communication system hardware, including cabinets and cabinet-
contained hardware. Submittals shall be neat, legible, and orderly,
submitted with an index or transmittal form listing all submittal contents.
Submittals without an index or transmittal form listing all contents will be
rejected. Neatly organize each package of submittal data and separate by
hardware item. Where catalogue sheets are copied listing multiple items,
all items proposed for use on this project shall be highlighted to distinguish
from items not proposed for use on the project. A detailed fiber optic
materials listing and installation procedure including the following:
Manufacturer's complete specifications for all communication system
cabling, splice enclosures and associated electronics. Fiber optic cable
cutting lengths reflecting the cable order and reel allocations.

Contractor shall submit cable pulling plan which shall state the exact
operational procedures to be utilized and which identifies the physical
locations for equipment placement, proposed equipment setup at each
location, pulling tension on all cables for each pull, staffing, and the pulling
methodology for each type of cable.

Construction Requirements

8-20.3(1) General

(******)

This Section is supplemented with the following:

Work Involving Modification to Existing Signals

If portions of the existing traffic installations are to be incorporated in the
proposed signal installations, the existing signal controls shall be kept in
operation during installation of the proposed signal modifications and
improvements, except for shutdowns to allow for alterations as required
for installation of the proposed improvements.
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The Contractor shall coordinate planned disruptions of signal operations
with the City Engineer 48-hours in advance of such disruptions of
operations. The Contractor shall be responsible for maintaining adequate
traffic control during any period of disruption to the existing signal.

Planned disruption of signal operations shall be limited to the hours
between 9:00 a.m. and 2:00 p.m., Tuesday through Thursday, excluding
City observed Holidays, unless prior authorization has been obtained from
the City Engineer.

The Contractor shall contact the City Engineer 72-hours in advance to
determine which existing signal equipment shall be salvaged and
delivered to the City's PWO maintenance yard. Existing equipment
deemed unsalvageable by the City shall be the responsibility of the
contractor to properly dispose.

Existing signal poles shall remain visible and illuminated until the new
signals are activated. In the event the contractor damages the existing
signal conduits and cables, repairs shall be made within 24 hours at the
Contractor‘s cost by an electrical contractor, to the satisfaction of the City
as directed by the Contracting Agency.

8-20.3(5) Conduit

(******)

The eleventh paragraph of this Section is deleted and replaced with the following:

Galvanized steel conduit shall be installed at the following locations:

All railroad crossings.

All pole risers, except as otherwise required by owning utilities.
All other locations noted in the contract.

All runs externally attached to structures.

Add the following after the twelfth paragraph:

PVC Schedule 40 conduit shall be used for buried installations outside the
perimeter of paved, driveway, and sidewalk areas.

PVC Schedule 80 conduit shall be used for buried installations inside the
perimeter of paved, driveway, and sidewalk areas (areas subject to
vehicular use).

Galvanized steel conduit shall be used for all above-ground installations.
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8-20.3(8) Wiring

Supplement this Section with the following:

O©CoO~NOOUIP,WNPE

For installing new cables in existing occupied or empty conduit, the
Contractor shall be responsible for the following steps: (1) Install a new
pull rope using a rod/fish tape in the conduit for pulling in the new cabling
if a pull rope does not already exist. (2) If the Contractor cannot get the
rod/fish tape to pass through the conduit, the Contractor shall blow air
through the conduit to remove any debris blocking the rod/fish tape path.
The Contractor shall be careful not to blow air into controller or service
cabinets. (3) If the rod/fish tape still does not pass through the conduit
after blowing air, the Contractor shall disconnect a single existing wire as
agreed to by the Engineer (if the conduit is occupied) and use that wire to
pull the new wiring plus a new cable to replace the existing cable that is
being used for pulling. (4) If no existing wire can be used to pull in the
new wire, the Contractor shall try another conduit run if one exists, or pull
out all existing wiring from the conduit and use to pull in the new wiring
plus all new cabling to replace existing cabling. Rodding, fish taping,
blowing air, and disconnecting/ reconnecting cable shall be the
Contractor’s cost responsibility. In an event that none of these steps led
to successful wire installation, the Contractor shall install new conduit as
directed by the Engineer.

When removing existing cabling, if the cable won’t initially move, the
contractor shall attempt to blow air through the conduit to loosen debris
around the cable. Blowing air into the conduit is included in the cost of
cable removal. If the cable will not move after blowing air into the conduit,
the Contractor shall contact the Engineer.

Terminal strips in cabinets, or when used as a connecting device between
conductors shall bear the circuit numbers.

Field Wiring Chart

501 AC+Input 516-520 Railroad Pre-empt
502 AC-Input 5A1-5D5 Emergency Pre-empt
503-510 Control-Display 541-580 Coordination

511-515 Sign Lights 581-599 Spare
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SPECIAL PROVISIONS - Continued

Movement Number

Vehicle Head
Red

Yellow

Green

Spare

Spare

AC-

Red Auxiliary
Yellow Auxiliary
Green Auxiliary

Pedestrian Heads & Dets.
Hand

Man

AC-

Detection
Common-Detection
Spare

Spare

Spare

Spare

Detection

AC+

AC-
Common-Detection
Detection A
Detection B

Loop 1 Out
Loop1in

Loop 2 Out

Loop 2 In

Supplemental Detection
Loop3Out 911 921
Loop 31In 912 922
Loop4 Out 913 923
Loop 4 In 914 924
Loop50ut 915 925
Loop 51n 916 926
Loop 6 Out 917 927

City of Kirkland

611
612
613
614
615
616
617
618
619

711
712
713
714
715
716
717
718
719

811
812
813
814
815
816
817
818
819

931
932
933
934
935
936
937

NE 132" Street/Juanita High School Access

Road Intersection Improvements
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621
622
623
624
625
626
627
628
629

721
722
723
724
725
726
127
728
729

821
822
823
824
825
826
827
828
829

941
942
943
944
945
946
947

8-17

631
632
633
634
635
636
637
638
639

731
732
733
734
735
736
737
738
739

831
832
833
834
835
836
837
838
839

641
642
643
644
645
646
647
648
649

741
742
743
744
745
746
747
748
749

841
842
843
844
845
846
847
848
849

951
952
953
954
955
956
957

651
652
653
654
655
656
657
658
659

751
752
753
754
755
756
757
758
759

851
852
853
854
855
856
857
858
859

961
962
963
964
965
966
967

661
662
663
664
665
666
667
668
669

761
762
763
764
765
766
767
768
769

861
862
863
864
865
866
867
868
869

971
972
973
974
975
976
977

671
672
673
674
675
676
677
678
679

771
772
773
774
775
776
777
778
779

871
872
873
874
875
876
877
878
879

681
682
683
684
685
686
687
688
689

781
782
783
784
785
786
787
788
789

881
882
883
884
885
886
887
888
889

981
982
983
984
985
986
987

691
692
693
694
695
696
697
698
699

791
792
793
794
795
796
797
798
799

891
892
893
894
895
896
897
898
899

991
992
993
994
995
996
997
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SPECIAL PROVISIONS - Continued

Loop 6 In 918 928 938 948 958 968 978 988 998
Spare 919 929 939 949 959 969 979 989 999

8-20.3(11) Testing

The last paragraph of the Section is deleted and replaced with the following:

Contractor shall give the City Engineer at least 10 working days’ notice
prior to the traffic signal intersection turn on. Contractor shall arrange to
have a City signal technician present at the time of signal turn-on. In
Addition, Contractor shall provide sufficient personnel and equipment for
the timely completion of traffic signal turn on.

Traffic signal system turn-ons shall be limited to Tuesday through
Thursday, excluding City observed Holidays or the day preceding a
holiday, unless prior authorization has been obtained from the City
Engineer. The City of Kirkland prefers that cabinet turn-on be scheduled
on Tuesdays, if possible.

The Contractor shall be present for signal turn on and be prepared to
respond to any technical difficulties that may be encountered due to
construction of the traffic signal.

All detectors and CCTV shall be operational, striping or markings and
signs in place prior to signal turn-on.

Existing traffic signals shall remain operational until the day of the turn on
of the new signal system.

Down time, if any, shall be kept to an absolute minimum. Contractor shall
furnish and install all temporary traffic control (stop signs, flagmen,
uniformed officers, etc.) during any down time, in addition to all required
construction signs. The Contractor shall coordinate all work requiring a
cut over a minimum of 10 days in advance of the work. The cut over
duration shall not exceed 8 hours.

Uniformed Police Officers shall be employed by the contractor and are
required to be on the job site for traffic signal turn-ons. Certified flagmen or
Uniformed Police Officers may be used, as needed, for lane closures. It is
the Contractor's responsibility to use the appropriate personnel for lane
closures. The MUTCD will be observed for all lane closures.

The Contractor shall provide and install temporary Traffic Revision Ahead
signs with two orange warning flags on each approach to the intersection
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SPECIAL PROVISIONS - Continued

from the time of signal turn-on for a period of 6 weeks following signal
turn-on.

Contractor will be required to respond immediately and to initiate
emergency maintenance operations on the jobsite a maximum of 4 hours
after the call is received from the Contracting Agency. The Contractor
shall pursue repairs to the traffic signal system and have it back in normal
operation within a maximum of 6 hours after call is received.

Turn-On Test Period

Upon receipt of written authorization, the contractor shall place the signal
in operation beginning a 15-day trial period. When in the opinion of Public
Works Department, the signal has operated satisfactorily for 15
consecutive days; a final inspection by the City will be made. A written
communication confirming final acceptance for the installation will be sent
to the contractor by the Contracting Agency.

8-20.3(14) Signal Systems
8-20.3(14)A Signal Controllers

This Section is supplemented with the following:

The persons performing the controller cabinet installation and wiring and
their Supervisor shall be personally experienced in traffic signal and
controller cabinet systems and shall have been engaged in this work for a
minimum of 3 years. Qualifications shall be submitted to the Engineer at
least 30 calendar days prior to the start of the first controller cabinet
replacement. These qualifications shall include:

1. The name of each person who will be performing controller
cabinet and traffic signal wiring work and their employer’s
name, business address and telephone number.

2. The name and addresses of five similar projects that the
foregoing people have worked on during the past 3 years.

3. All information required showing the experience criteria have
been met.

Where controllers cabinets are to be replaced, the Contractor shall label
all existing wiring minimum of 5 working days prior to the scheduled
replacement date for the controller cabinet. The wiring shall indicate the
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SPECIAL PROVISIONS - Continued

current termination of the cable in the cabinet and any change to the wire
termination for the new cabinet. Changes will be required in locations
where the phasing is being reconfigured as shown on the Plans.

The Contractor shall use a labeling method that is preapproved by the
Engineer and local technicians before completing the labeling work.
Labeling will be subject to inspection and will require correction if not
performed properly.

The traffic signal controller cabinet with all pluggables and all associated
equipment shall be furnished by the Contractor and delivered to the City
traffic signal technicians for a 30- to 45-day testing period. See Section 9-
29.13(7)D of these Special Provisions for additional testing requirements.
At the conclusion of the test period, Contracting Agency personnel will
deliver the controller and cabinet to the project site. The controller and
cabinet will not be delivered until the electrical service cabinet is installed
and functional. The Contractor shall provide 5 working-days’ notice prior
to delivery of the controller and cabinet. The Contractor shall install the
cabinet and controller and make all field connections.

Existing traffic signal cabinets shall remain operational until the switchover
to new signal systems is completed and fully functional.

8-20.3(14)C Induction Loop Vehicle Detectors

This Section is deleted in its entirety and replaced with the following:

General Install loop detectors during conditions of zero precipitation and
when the pavement temperature is between 40 degrees F and
100 degrees F.

Clean roadway surface of debris, standing water, or other material which
may enter the sawcut and thereby degrade the quality of the installation.

The Contractor shall mark the location of all loops. The Contractor shall
consider any pavement degradation or utilities that may interfere with the
proper installation of the loop detector. The Contractor shall notify the
Contracting Agency 24 hours in advance to obtain approval of the location
of the loop detectors as laid out prior to any cutting. At no time shall any
of the sawcuts pass closer than 1 foot to any utility cover.

The Contractor shall determine the depth of the pavement section where
the loop is to be installed. If the pavement section is less than the required
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SPECIAL PROVISIONS - Continued

depth of the sawcut, the Contractor shall consult the Engineer or the
inspector for directions.

Loop detectors that are unintentionally cut or damaged during construction
shall be repaired or replaced by the Contractor at Contractor’'s expense,
regardless of fault, within 24 hours.

Temporary Vehicle Detection

The Contractor is responsible for maintaining vehicle detection at all times
on an existing signal system. The Contractor shall furnish and install
temporary video detection prior to disconnecting any existing induction
loops or immediately after any loops are accidentally disconnected. The
video detection shall be positioned and installed as directed by the
Contracting Agency.

8-20.3(14)E Signal Standards

8-20.3(14)E(17) Installation

(******)

This Section is supplemented with the following:

After delivering the poles and arms to the job site and before they are
installed, they shall be stored in a place that will not inconvenience the
public. All poles and arms shall be installed in compliance with
Washington State Utility and Electrical Codes.

Poles shall be installed so that the mast arm is perpendicular to the
centerline of the roadway from which it is stationed, unless otherwise
noted on the Plans or in the construction notes. The poles shall be
installed on leveling nuts and washers secured to the anchor bolts and
with locking nuts and washers on the top of the base flange. The side of
the shaft opposite the load shall be plumbed by adjusting the leveling nuts
or as otherwise directed by the Engineer. The space between the
concrete base and the bottom of the pole flange shall be filled with dry
pack mortar to completely fill the space under the flange and around the
conduits and be neatly trawled to the contour of the pole flange. A plastic
drain hose (1/2-inch diameter) shall be inserted through the mortar to
provide drainage from the interior of the pole-base and be trimmed flush
with the interior and exterior surface of the mortar. Dry pack mortar shall
consist of a 1:3 mixture of cement and fine sand with just enough water so
that the mixture will stick together on being molded into a ball by hand and
will not exude free moisture when so pressed. All welds shall comply with
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the latest AASHTO Standard Specifications for Structural Supports of
Highway Signs, Luminaires, and Traffic Signals. Welding inspection shall
comply with Section 1.4.2. Hardened washers shall be used with all signal
arm connecting bolts instead of lockwashers and conform to AASHTO M
293. All signal arm connecting bolts shall conform to AASHTO M 164 and
be tightened to 40 percent of proof load.

8-20.3(17)H “As-Built” Plans

(******)

o
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11 This Section is deleted in its entirety and replaced with the following:
12

13 Upon completion of the construction and prior to the turn-on of any traffic
14 control equipment, the Contractor shall furnish an “as-built” plan of the
15 intersection showing all signal heads, pole locations, detectors, junction
16 boxes, miscellaneous equipment, conductors, cable wires up to the signal
17 controller cabinet, and with a special symbol identifying those items that
18 have been changed from the original contract drawings. Field changes
19 from the original design shall be shown in RED color. All items shall be
20 located within one-foot horizontal distance and 6-inches vertical distance
21 above, below or at the surface.

22

23 8-20.5 Payment
24 (******)

25

26  This Section is supplemented with the following:

27

28 The lump sum contract price for “Traffic Signal System Modifications (NE
29 132" Street/Juanita High School Access Road)” shall also include all work
30 necessary to complete the traffic signal modifications; to make all field
31 terminal connection; and to complete appropriate cabinet field tests.

32

33 The lump sum contract price for “ITS Modifications” shall include all costs
34 to complete the ITS work indicated including, but not limited to, furnishing
35 and installing cables, vaults, splicing, connections, excavation, surface
36 restoration and wastehaul.

37

38
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8-21 PERMANENT SIGNING

8-21.3(4) Sign Removal

(******)

This Section is supplemented with the following:

The Contractor shall obtain approval from the Engineer prior to removing
existing signs.

(******)

Eight weeks after physical completion of the project, the Contractor shall
remove the “Traffic Revision Ahead” sign including the sign post and
foundation.

8-21.3(5) Sign Relocation

(******)

This Section is supplemented with the following:

All existing signs not designated for permanent removal that are damaged
or removed shall be replaced by the Contractor at no additional expense
to the Contracting Agency.

Existing signs shall be temporarily relocated by the Contractor, as
required, to portable sign stands, subject to the approval of the Engineer.
When temporarily installed on posts, the signs shall be located as near as
practical to their permanent locations and shall have a minimum vertical
clearance above the pavement in accordance with the Manual on Uniform
Traffic Control Devices (MUTCD).

All portable sign stands shall be designed to rigidly support the sign in
position without creating a hazard to the motorist. Portable sign stands
shall be furnished by the Contractor and upon completion of the work shall
remain the property of the Contractor and shall be removed from the
Project.
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8-21.5

(******)

Payment

This Section is supplemented with the following:

“Permanent Signing,” per lump sum.

The lump sum contract price for “Permanent Signing” shall be full pay for
all material, labor, tools, and equipment necessary to remove, protect, and
reinstall existing signs including posts, concrete anchors, and fasteners,
as specified herein and shown on the Plans, as well as furnishing and
installing all new permanent signs as may be specified on the Plans, and
installation and removal of the “Traffic Revision Ahead” signs.

8-22 PAVEMENT MARKING

8-22.1

(******)

Description

This Section is supplemented with the following:

8-22.2

(******)

Pavement markings shall conform to Section 8-22 of the Standard
Specifications, and the latest edition and amendments thereto of the
Manual on Uniform Traffic Control Devices (MUTCD) as adopted by the
State of Washington, and shall be constructed as shown in the Plans
except as modified herein.

The Contractor shall be responsible for all traffic control required to place
and protect pavement marking material, as outlined in Sections 1-07.23
and 1-10 of the Standard Specifications and these Special Provisions.

Materials

This Section is supplemented with the following:

Plastic pavement marking materials shall be Type A — liquid hot applied
thermoplastic unless indicated otherwise in the Contract Documents.

Patents

The Contractor shall assume all costs arising from the use of patented
materials, equipment, devices, or processes used on or incorporated in
the work, and agrees to indemnify and save harmless the Contracting
Agency and its duly authorized representatives from all suits of law or
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SPECIAL PROVISIONS - Continued

action of every nature for, or on account of, the use of any patented
materials, equipment, device, or processes.

Acceptance
The Contractor shall be responsible for supplying material that meets
aforestated material and testing requirements. The Contractor shall
supply certification that the pavement marking material meets the above
specifications.

8-22.3 Construction Requirements

(******)

This Section is supplemented with the following:

In addition to the requirements of Sections 8-22.3(2) and 8-22.3(3), the
application and surface preparation shall conform to the manufacturer’'s
recommendations.

The Contractor shall provide the Engineer with two copies of the
manufacturer's recommendations for installation.

In all cases, the product manufacturer’'s recommended application
procedures shall be adhered to. When no such procedures have been
published, workmanship shall be governed by these Special Provisions
and the Standard Specifications.

After cleaning of areas to receive pavement markings, the areas shall
pass inspection of the Engineer prior to application of the material or the
primer coat.

Reflectorized beading as stated in Section 8-22.3(3) of the Standard
Specifications shall be provided with all pavement markings.

8-22.3(6) Removal of Pavement Markings

(******)

This Section is supplemented with the following:

All Type D pavement markings and raised pavement markers shall be
removed prior to any HMA overlay.

Painting is not an acceptable method for obliteration or removal of
pavement markings.
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8-22.4

(******)

Measurement

This Section is supplemented with the following:

8-22.5

(******)

No specific unit of measure will apply to removal of pavement markings.

Plastic Intersection Bike Lane Pavement Marking will be measure by the
square foot.

Payment

This Section is supplemented with the following:

‘Removing Pavement Markings,” lump sum.

The lump sum contract price for “Removing Pavement Markings” shall be
full pay for all costs to remove existing and temporary pavement markings
as required to include, but not limited to, RPMs, painted markings and
plastic markings.

“Plastic Intersection Bike Lane Pavement Marking,” per square foot.
The unit contract price per square foot for “Plastic Intersection Bike Lane

Pavement Marking” shall be full pay for all costs to install the green and
white bicycle lane markings per the plans and details.

8-24 ROCK AND GRAVITY BLOCK WALL AND GABION CRIBBING

8-24.2

(******)

Materials

This Section is supplemented with the following:

Modular Block Walls

The face of the wall shall consist of a rock-face type appearance. Modular
block units shall be Keystone brand straight face series, or Contracting
Agency approved equal. Color shall be concrete gray. The depth of each
unit block shall be a minimum of 21-1/2 inches. Unit blocks shall allow
concave and convex curves per wall alignments indicated on Plans.
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Modular block units shall have minimum 28-day compressive strength of
20 Mpa in accordance with ASTM C90. The concrete shall have adequate
freeze-thaw protection with a maximum adsorption rate of 8 percent.

Exterior dimensions shall be uniform and consistent. Maximum
dimensional deviations shall be 0.20 inches (not including textured face).

Segmental Concrete Walls
Segmental Concrete retaining wall units are prefabricated units.

Provide half units, bench units, cap units, flat top units, transition units,
etc., as indicated on the Plans and/or as directed by the Engineer.

Subject to compliance with requirements, manufacturers that may be used
include, but are not limited to the following:

Redi-Rock (with “Ledgestone” face).

8-24.3 Construction Requirements

(******)

Retaining Wall Design Calculations and Construction Shop Drawings

A.

The Contractor shall furnish construction shop drawings and supporting
structural calculations to the Contracting Agency for review and approval.
The drawings and engineering calculations shall be signed, sealed and
dated by a professional civil engineer licensed in the state of Washington.

The design criteria provided in the plans shall be used by the Contractor
for design of the retaining wall.

The precast modular block design, except as noted herein, shall be based
upon International Building Code 2015, ASCE 7-10, and NCMA Design of
Segmental Retaining Walls.

Contractor shall furnish a wall construction plan for review and approval.
The plan shall describe methods that will be used to protect the integrity of
the existing retaining walls including, but not limited to, excavation
methods, temporary shoring and construction phasing.

Precast Modular Block Retaining Wall Units

A. All units shall be wet-cast precast modular retaining wall units conforming
to ASTM C1776.
City of Kirkland
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B. All units for the project shall be obtained from the same manufacturer.
The manufacturer shall be licensed and authorized to produce the
retaining wall units by the precast modular block system patent
holder/licensor and shall document compliance with the published quality
control standards of the proprietary precast modular block system licensor
for the previous three (3) years, or the total time the manufacturer has
been licensed, whichever is less.

C. Concrete used in the production of the precast modular block units shall
be first-purpose, fresh concrete. It shall not consist of returned,
reconstituted, surplus or waste concrete. It shall be an original production
mix meeting the requirements of ASTM C94.

D. Exterior block dimensions shall be uniform and consistent. Maximum
dimensional deviations shall be 1 percent excluding the architectural
surface.  Maximum width (face to back) deviation including the
architectural surface shall be 1.0 inch.

E. Each concrete block shall be cast in a single continuous pour without cold
joints.
F. Exposed face shall be finished as specified. Shake-on color stain will be

used to blend into the remainder of the block face.

8-24.3(2) Gravity Block Wall

(******)

This Section is supplemented with the following:
Delivery, Storage and Handling

The retaining wall installation contractor shall inspect the materials upon
delivery to ensure that the proper type, grade and color of materials have
been delivered.

The retaining wall installation contractor shall store and handle all
materials in accordance with the manufacturer's recommendations as
specified here and in a manner that prevents deterioration or damage due
to moisture, temperature changes, contaminants, corrosion, breaking,
chipping, UV exposure or other causes. Damaged materials shall not be
incorporated into the work.
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Excavation

Excavation shall be in accordance with the requirements of Section 2-09
and in conformity to the limits and construction stages shown in the Plans.

The Contractor shall restrict the excavation limits to the length of wall that
can be constructed in one-day’s work. Excavation beyond the limits that
can be completed in one day’s work shall be permitted if the Contractor
can demonstrate that the excavation will remain stable until the wall is
completed.

Slopes above the wall shall be established prior to any excavation for the
wall.

Foundation Preparation
The foundation for the wall shall be graded as shown in the Plans.

Prior to placement of the concrete units, the foundation, if not in rock, shall
be compacted. Any foundation soils found to be unsuitable shall be
removed and replaced as provided for under Section 2-09.3(1) C.

Leveling Pad

1. The leveling pad shall be constructed to provide a level, hard
surface on which to place the first course of precast modular block
units. The leveling pad shall be placed in the dimensions shown on
the retaining wall construction drawings and extend to the limits
indicated.

2. Concrete used for construction of the concrete leveling pad shall be
cured a minimum of 12 hours prior to placement of the precast
modular block wall retaining units and exhibit a minimum 28-day
compressive strength of 3,000 psi.

Installation

1. The first course of block units shall be placed on the prepared
leveling pad with the front edges tight together. The Contractor
shall install the units level and the alignment as shown on the
Plans. The units shall be in full contact with the leveling pad.
Proper care shall be taken to develop straight lines and smooth
curves.
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City of Kirkland

Backfill shall be placed in front of the bottom course of blocks prior
to placement of subsequent block courses. Nonwoven geotextile
fabric shall be placed in the v-shaped joints between adjacent
blocks. Drainage aggregate shall be placed in the v-shaped joints
between adjacent blocks, and extend to a minimum distance of
12 inches behind the block unit.

Drainage aggregate shall be placed in 9-inch maximum lifts and
compacted by a minimum of three passes of a vibratory plate
compactor capable exerting a minimum of 2,000 Ib of centrifugal
force.

Unit core fill shall be placed in the precast modular block unit
vertical core slot. The core fill shall completely fill the slot to the
level of the top of block unit. The top of the block unit shall be
broom-cleaned prior to placement of subsequent block courses.
No additional courses of precast modular blocks may be stacked
before the unit core fill is installed in the blocks on the course
below.

Base course blocks for gravity wall designs (without geosynthetic
soil reinforcement) may be furnished without vertical core slots. If
so, disregard item 4 above, for the base course blocks in this
application.

Nonwoven geotextile fabric shall be placed between the drainage
aggregate and the retained soil (gravity wall design) if required on
the retaining wall construction drawings.

Subsequent course of block units shall be installed with a running
bond (half block horizontal course-to-course offset). With the
exception of 90 degree corner units, the shear channel of the upper
block shall be fully engaged with the shear knobs of the block
course below. The upper block course shall be pushed forward to
fully engage the interface shear key between the blocks and to
ensure consistent face batter and wall alignment. Drainage
aggregate, unit core fill, geotextile and properly compacted backfill
shall be complete and in place for each course of block units before
the next course of blocks is stacked.

The elevation of retained soil fill shall not be less than one block
course below the elevation of the retained backfill throughout the
construction of the retaining wall.
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10.

If included as part of the precast modular block wall design, cap
units shall be secured with an adhesive in accordance with the
precast modular block manufacturer’s recommendation.

Where the “short” wall terminates against the existing rockery and
gabion wall, fill gap with cast-in-place concrete as indicated on the
Plans. A separate placement of concrete shall be used for each
course of blocks. Match batter of face of block wall.

Construction Tolerance

Allowable construction tolerance of the retaining wall shall be as follows:

1.

Deviation from the design batter and horizontal alignment, when
measured along a 10-foot straight wall section, shall not exceed
3/4 inch.

Deviation from the overall design batter shall not exceed 1/2 inch
per 10 foot of wall height.

The maximum allowable offset (horizontal bulge) of the face in any
precast modular block joint shall be 1/2 inch.

The base of the precast modular block wall excavation shall be
within 2 inches of the plan elevations, unless otherwise approved
by the Engineer.

The maximum allowable vertical displacement of the face in any
precast modular block joint shall be 1/2 inch.

The wall face shall be placed within 2 inches of the horizontal
location indicated on the Plans.

Wall Infill and Backfill Placement

Backfill material placed immediately behind the drainage aggregate shall
be compacted as follows:

1.

98 percent of maximum dry density at +2 percent optimum moisture
content per ASTM D698 standard proctor of 85 percent relative
density per ASTM D4254.

Compactive effort with 3 feet of the back of the precast modular blocks
should be accomplished with walk-behind compactors. Compaction in this
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zone shall be within 95 percent of maximum dry density as measured in
accordance with ASTM D698 standard proctor of 80 percent relative
density per ASTM D4254. Heavy equipment should not be operated
within 3 feet of the back of the precast modular blocks.

Backfill material shall be installed in lifts that do not exceed a compacted
thickness of 9 inches.

Install controlled density fill (CDF) where indicated on the Plans.

At the end of each work day, the Contractor shall grade the surface of the
last lift of the granular wall infill to a 3 percent £ 1 percent slope away from
the precast modular block wall face and compact it.

The Contractor shall protect the precast modular block wall structure
against surface water runoff at all times through the use of berms,
diversion ditches, silt fence, temporary drains and/or any other necessary
measures to prevent soil staining of the wall face, scour of the retaining
wall foundation or erosion of the reinforced backfill or wall infill.

8-24.4 Measurement

(******)

Delete this Section and replace with the following:

No specific unit of measure will apply to segmental concrete retaining
walls.

No specific unit of measure will apply to modular block walls.

8-24.5 Payment

(******)

Delete this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1 for each of the
following bid items that are included in the Proposal:

The lump sum contract price for “Segmental Concrete Retaining Wall”
shall include all costs for furnishing all material, labor, tools and equipment
necessary to construct the wall including, but not limited to, engineering
and/or design submittals, excavation, shoring, protecting existing walls to
remain, preparing the subgrade, furnishing and installing leveling pad, wall
units, geotextile between adjacent blocks, drain pipe(s), drain rock,
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geotextile fabric for drain pipe, forming, concrete for “short wall,”
dewatering, and wastehaul for a complete installation.

The lump sum contract price for “Modular Block Wall” shall be full pay for
furnishing all material, labor, tools, and equipment necessary to construct
the modular block wall including, but not limited to, excavation, shoring,
preparing the subgrade, furnishing and installing leveling pad, modular
blocks (including modular caps and construction adhesive), unit fill, drain
pipe, connections, drain rock, geotextile fabric for drain pipe, and
wastehaul for a complete installation.

Gravel backfill will be paid for separately under the unit contract item
“Gravel Backfill for Walls.”

SECTION 8 - MISCELLANEOUS

This Section is supplemented with the following:

PROJECT IDENTIFICATION SIGN

(******)

Description

The Contractor shall install and maintain, for the duration of the project, City-
provided informational sign for this project.

Construction Requirements

The City-provided chloroplast or aluminum sign shall be maximum 4 feet
by 8 feet in size. The Contractor will mount chloroplast signs to plywood
sheets of the same size. This mounting can be skipped for aluminum
signs. Contractor will install signs by furnishing and setting two 4 x 4
posts (per sign) minimum of 36 inches below grade, set apart consistent
with the width of the sign, and backfilling with soil at the location agreed
upon by the City and the Contractor. Secure the sign so the top is 7 feet
above ground level. Contractor shall remove at substantial completion.

Payment

All costs associated with installing City-provided sign shall be included into
the lump sum contract price for “Mobilization.”
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16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32

DIVISION 9 MATERIALS
9-03 AGGREGATES

9-03.8(7) HMA Tolerances and Adjustments

(******)

Delete Item 1 and replace it with the following:

1. Job Mix Formula Tolerances. After the JMF is determined as
required in 5-04.3(7)A, the constituents of the mixture at the time of

acceptance shall conform to the following tolerances:

Nonstatistical Commercial

Aggregate, percent passing Evaluation Evaluation
1", 3/4", 1/2", and 3/8" sieves +6% +8%
U.S. No. 4 sieve +6% +8%
U.S. No. 8 sieve +6% +8%
U.S. No. 200 sieve +2.0% +3.0%
Asphalt Binder +0.5% +0.7%

These tolerance limits constitute the allowable limits as described in
Section 1-06.2. The tolerance limit for aggregate shall not exceed the
limits of the control points section, except the tolerance limits for sieves
designated as 100 percent passing will be 99-100. The tolerance limits on
sieves shall only apply to sieves with control points.

9-05 DRAINAGE STRUCTURES, CULVERTS AND CONDUITS

9-05.15(1) Manhole Ring and Cover

(******)

This Section is supplemented with the following:

Manhole rings and covers shall conform to Section 9-05.15(1) of the
Standard Specifications unless indicated otherwise in the Contract

Documents.
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9-05.15(2) Metal Frame and Solid Metal Cover for Catch Basins or Inlets

(******)

This Section is supplemented with the following:

Metal frames and solid metal covers for catch basins or inlets shall conform
to Section 9-05.15(2) of the Standard Specifications unless indicated
otherwise in the Contract Documents.

9-29 ILLUMINATION, SIGNAL, ELECTRICAL
9-29.13(3) Traffic Signal Controller
This Section is supplemented with the following:

Auxiliary Equipment for NEMA Controllers shall be:

Fiber Optic Termination Panel

The cabinet shall come with a 12 port wall mounted fiberoptic termination
panel with loaded duplex single-mode LC coupler plates and splice tray.
The panel shall be a Corning SPH-01P with (1) CCH-CP24-A9 coupler
plate.

Ethernet Switch
The ethernet switch shall be a Cisco model IE-3000-8TC. The following
cables and cords shall be supplied with the ethernet switch:

. Two single mode patch cords (LC to LC) 6 feet
o One 16-gauge 3 conductor power adapter
. Four Cat6 patch cables five feet

Malfunction Management Unit (MMU)

The cabinet shall come with a (MMU) that meets all the requirements of
NEMA TS2-2003 while remaining downward compatible with NEMA TS1. It
shall have (2) high contrast LCD displays and an internal diagnostic wizard.
It shall come with a 10/100 ethernet port. It shall come with software to run
flashing yellow arrow operation. The MMU shall be an Eberle Design, Inc.
model MMUZ2-16LEip or approved equivalent.

Load Switch

The cabinet shall come with (16) load switches. All load switches shall be
cube type and have LED indications for both the input and output side of
the load. The load switches shall be PDC model SSS87 I/O or approved
equivalent.
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Flasher

The cabinet shall come with (1) flasher. The flasher shall be cube type and
have LED indications. The flasher shall be PDC model SSF-87 or approved
equivalent.

Flasher Transfer Relay
The cabinet shall come with (6) heavy duty flash transfer relays. The relays
shall be Detrol Controls model 295 or approved equivalent.

Bus Interface Unit (BIU)

The cabinet shall come with (6) bus interface units (BIU). These shall meet
all the requirements of NEMA TS-2 1998 standards. In addition, all BlUs
shall provide separate front panel indicator LED’s for DC power status and
SDLC Port 1 transmit and receive status. The (BIU)s shall be Eberle Design,
Inc. model BIU700H or approved equivalent.

Power Supply (PS)

The cabinet shall come with a shelf mounted cabinet power supply meeting
at minimum TS 2-2003 standards. It shall be a heavy duty device that
provides +12VDC at 5 Amps / +24VDC at 2 Amps / 12VAC at .25 Amp, and
line frequency reference at 50 mA. The power supply shall provide a
separate front panel indicator LED for each of the four outputs. Front panel
banana jack test points for 24VDC and logic ground shall also be provided.
The power supply shall provide 5A of power and be able to cover the load
of four (4) complete detector racks. The (PS) shall be Eberle Design, Inc.
model PS250 or approved equivalent.

Loop Amplifiers

The cabinet shall come with (16) 4-channel rack mounted loop amplifiers.
These devices shall have LCD displays and be capable of monitoring the
call strength from all (4) channels simultaneously via a pie graph on the front
panel. These devices must have the capability to perform directional logic
and 3rd car queuing for protected/permissive operation. The loop amplifiers
shall be Eberle Design, Inc. model ORACLE4e or approved equivalent.

Emergency Vehicle Pre-Emption

The cabinet shall come with (1) Opticom™ auxiliary interface panel (AIP)
with Infrared and GPS Technology. It shall connect to the Opticom™ Model
764 Phase Selector(s) with terminals inside a traffic cabinet. It contains
terminal blocks for wiring to the traffic cabinet signals, two DB-9 RS-232
communication ports, and a 44-pin connector for connecting legacy
auxiliary interface panels and auxiliary harnesses. The Opticom™ auxiliary
interface panel shall be Global Traffic Technologies model 768 equivalent.
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The cabinet shall come with (1) 4-channel rack mounted Opticom™ phase
selectors. These devices shall be capable of receiving encoded signals from
Opticom series 700 emitters and detectors. The Opticom™ phase selectors
shall be Global Traffic Technologies model 764 equivalent.

9-29.13(10) NEMA, Type 170E, 2070 Controllers and Cabinets

This Section is supplemented with the following:

The controller cabinet shall be manufactured by Western Systems for City
of Kirkland configuration and meet the following requirements:

The cabinet shall be NEMA “Stretch P” completely wired and tested to
NEMA TS2 Type 1 specifications (as amended). In addition, at a minimum
the following requirements shall be met:

o The cabinet shall be designed for 16 channel operation where each
load switch socket can be configured for a vehicle phase, pedestrian
phase or overlap operation without rewiring the back side of the load-

bay.

o The cabinet shall be wired for 64 channels of detection.

o The use of PC boards shall not be allowed except in detector racks
or BIU cages.

o The use of plug and play modules shall not be allowed.

o The entire cabinet and components shall undergo a 72 hour test burn

in before delivery to the testing agency. If the cabinet comes with a
controller, the cabinet shall come with an ATSI TS2 Frame grabber
communications test report before delivery will be accepted.

o The cabinet shall use the latest technology applicable and shall be
100% compliant with Section 1605 of the American Recovery and
Reinvestment Act of 2009, requiring the use of American iron, steel
and manufactured goods.

o The cabinet assembly shall be completely manufactured in the
United States of America.

Cabinet Enclosure
At a minimum the cabinets shall meet the following criteria:

1. It shall have nominal dimensions of 67" high x 44" width x 25.5" depth
and meet the footprint dimensions as specified in Section 7.3 of
NEMA standards for a Type P cabinet. The cabinet base shall have
continuously welded interior mounting reinforcement plates with the
same anchor bolt hole pattern as the footprint dimensions.
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10.

11.

City of Kirkland

Shall be fabricated from 5052-H32 0.125-inch thick aluminum.
The cabinet shall be double-flanged where it meets the cabinet door.

The top of the cabinet shall be sloped 1 inch towards the rear to
facilitate water runoff. And shall bend at a 90° angle at the front of
the cabinet. Lesser slope angles are not allowed.

The inside of the cabinet shall utilize C channel rails. (2) Welded on
the back wall on 34-inch center and (4) welded on each side wall on
08-inch center with 04 inch between sets. C channel rails shall be
48 inches in length, start 5 inches from the bottom of the cabinet
interior and run the entire usable height the cabinet side walls.
Adjustable rails are not allowed.

The Cabinet shall be supplied with a natural mill finish inside and out.
Paint, powder-coating or anodizing shall be per customer request.

All external fasteners shall be stainless steel. Pop rivets shall not be
allowed on any external surface.

The door handle shall be cast 3/4-inch round stock stainless steel
bar.

The main door shall contain a police door with a conventional police
lock. A key shall be provided for both the cabinet lock and the police
door lock. The police door shall be recessed into the main door so
that the police door is flush with the main door. A closed-cell,
neoprene gasket seal shall be bonded to the enclosure doors. A
stiffener plate shall be welded across the width of the inside of the
main door to prevent flexing. A main door bar stop shall be a two-
position, three-point stop that accommodates open-angles at 90,
125, and 150 degrees. Alouvered air entrance located at the bottom
of the main door shall satisfy NEMA rod entry test requirements for
3R ventilated enclosures. Bearing rollers shall be applied to ends of
door latches to discourage metal-on-metal surfaces from rubbing.
Lock assembly shall be positioned so handle does not cause
interference with key when opening the door.

The cabinet shall be equipped with a universal lock bracket capable
of accepting a Best Construction Core and a Corbin#2 tumbler series
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lock. The cabinet shall come equipped with a Best blue construction
core lock.

12.  All exterior seams shall be manufactured with neatly formed
continuously weld construction. The weld for the police box door shall
be done on the inside of the cabinet door. All welds shall be free from
burrs, cracks, blowholes or other irregularities.

13. The fan baffle panel seams shall be sealed with RTV sealant or
equivalent material on the interior of the cabinet.

14. The cabinet shall be UL listed.

15. The cabinet shall come with lifting ears affixed to the upper exterior
of the cabinet. These ears shall utilize only one bolt for easy
reorientation.

16. Shall come with a three-stage, multi-ply progressive density
polyester, disposable air filter. Filter shall be secured to entrance on
main door by two (2) horizontally-mounted restraints.  Filter
performance UL 900 Class 2 listed and shall conform to ASHRAE
Standard 52.1.

17.  The door shall be mounted with a single continuous stainless steel
piano hinge that runs the length of the door. Attaching tamper
resistant bolts shall also be stainless steel.

Shelves

Shall come with (3) double beveled shelves 10-inches deep that are
reinforced welded with V channel, fabricated from 5052-H32 0.125-inch
thick aluminum with double flanged edges rolled front to back. Slotted hole
shall be inserted every 7 inches for the purpose of tying off wire bundles.

Ventilating Fans

The cabinet shall be provided with a finger safe din rail mounted
thermostatically controlled (adjustable between 4-176° Fahrenheit)
ventilation fan. The fan shall be installed in the top right side of the cabinet
plenum. A removable aluminum vent cover shall be supplied to allow a
second thermostatically controlled fan to be added.
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Computer Shelf

A slide-out computer shelf 16-inch length by 12-inch width by 2-inch depth
shall be installed underneath the lower equipment shelf. The shelf shall be
mounted just left of center so that controller cables will not interfere with the
operation of the shelf when equipment is installed. The shelf shall have a
hinged cover that opens from the front and shall be powder-coated black. It
shall be a General Devices Part # VC4080-99-1168.

Main Panel Configuration (Load-Bay)

The design of the panel shall conform to NEMA TS2 Section 10, Terminals
and Facilities, unless modified hear in. This panel shall be the termination
point for the controller unit (CU) MSA and (MMU) MSA & B cables. The
terminal and facilities layout shall be arranged in a manner that allows all
equipment to be readily accessible.

The load-bay shall be fully wired and meet the following requirements:

o The load-bay shall have the following dimensions; constructed from
aluminum with a nominal thickness of 0.125 inches and a maximum
width of 37-1/2 inches including attached wiring bundles.

o It shall be a Z type configuration.

o The entire assembly shall roll down and provide access to all of the
back of panel wiring. All solder terminals shall be accessible when
the load-bay is rolled down. The assembly shall be able to roll down
without requiring other components, cables or switches to be
removed.

o The load-bay shall be designed so that all other cabinet screw
terminals are accessible without removing cabinet electronics.

. All the controller (CU) and malfunction management (MMU) cables
shall be routed through the back of the load-bay so that they will not
be subject to damage during load-bay roll down.

o The top of the load-bay panel shall attach directly to Unistrut™ spring
nuts without the use of standoffs and spacers.

J The load-bay shall be balanced such that it will not roll down when
fully loaded with load switches, flashers and flash transfer relays, and
the Unistrut™ spring nuts are removed.
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City of Kirkland

The load-bay facility shall be wired for 16 channels. Each one shall
be shall be assignable as a vehicle phase, pedestrian phase or
overlap. Each load-bay channel shall be routed through a flash
transfer relay.

Sixteen load sockets spaced on 2-inch center per NEMA TS1 section
10.2.4, Figure 10-2.

Eight flash transfer relay sockets.
One flasher socket.

All load switches and flasher shall be supported by a bracket
extending at least 1/2 the length of the load switch.

Two bus interface unit rack slots for BlUs 1 and 2. The load-bay must
have space available for a 3™ BIU. All of the cabinet BIU’s shall fit
into one rack in the top left corner of the load-bay. Multiple racks are
not allowed.

A screw terminal shall be provided to access all functions on all BlUs.

Wiring for one Type-16 MMU.

All 24 VDC relays shall have the same base socket but different from
the 115VAC relays.

All 115VAC relays shall have the same base socket but different from
the 24VDC relays. (not applicable to flash transfer relays or the
mercury contactor).

The load-bay shall be silkscreened on both sides.

Field wiring terminations shall be per channel across the bottom of
the load-bay. Each channel shall have 3 terminations from left to right
beginning with phase 1 corresponding to the appropriate vehicle
phase Red, Yellow and Green and following the order of the load
switches. Field terminals shall be #10 screw terminal and be rated
for 600V.

All cable wires shall be terminated. No tie-off of unused terminals will
be allowed.
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Shall be 100 percent manufactured in the United States of America.

All wiring shall conform to NEMA TS1 Section 10.3.3.1. Main panel wiring
shall conform to the following colors and minimum wire sizes:

Vehicle green load switch output
Vehicle yellow load switch output
Vehicle red load switch output
Pedestrian Don’t Walk switch
Pedestrian Walk switch
Pedestrian Clearance load switch
Logic Ground

+24V DC

+12V DC

AC+ Line

AC- Line

Earth Ground

AC line (load bay)
AC neutral (load bay)
Controller A cables

MMU A & B cables

14 gauge brown

14 gauge yellow

14 gauge red

14 gauge orange

14 gauge blue

14 gauge yellow

18 gauge gray

18 gauge red with white
tracer

18 gauge pink

14 gauge black

14 gauge white

16 gauge green

12/14 gauge black

12/14 gauge white

22 gauge blue with the
exception of power wires
(AC+ Black, AC- White &
Earth Ground Green)

22 gauge orange with the
exception of power wires
(AC+ Black, AC- White &
Earth Ground Green)

The field terminal blocks shall have a screw Type No. 10 post capable of
accepting no less than 3 No. 12 AWG wires fitted with spade connectors.
Four 12-position terminal blocks shall be provided in a single row across the
bottom of the main panel. Spade lugs from internal cabinet wiring are not
allowed on field terminal screws. The flash program shall be changeable
from the front of the load-bay. All load switches, flasher, and flash transfer
relay sockets shall be marked and mounted with screws. Rivets and clip-
mounting is unacceptable.

Wire size 16 AWG or smaller at solder joints shall be hooked or looped
around the eyelet or terminal block post prior to soldering to ensure circuit
integrity. All wires shall have lugs or terminal fittings when not soldered.
Lap joint/tack on soldering is not acceptable. All soldered connections shall
be made with 60/40 solder and non-corrosive, non-conductive flux. All
wiring shall be run neatly and shall use mechanical clamps and conductors
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shall not be spliced between terminations. Cables shall be sleeved in
braided nylon mesh and wires shall not be exposed.

Load-Bay and Panel Wire Termination

All wires terminated behind the main panel or on the back side of other
panels shall be SOLDERED. No pressure or solder-less connectors shall
be used. Printed circuit boards shall only be used on the load bay where
connecting to the bus interface units (BIU).

Cabinet Light Assembly

The cabinet shall have an LED lighting fixture with 15 high power LEDs
using a cool white color emitting 300lm min @ 12VDC/750mA.The LED
shall be a Rodeo Electronics TS-LED-05M02. The LED fixture shall be
powered by a Mean Well class 2 power supply LPV-20-12 that shall be
mounted on the inside top of the cabinet near the front edge. The cabinet
light circuit shall be designed so a second LED fixture can be installed in
the cabinet without the need a of a second power supply. An on/off switch
that is turned on when the cabinet door is opened and off when it is closed
shall activate the lighting fixture(s) power supply.

Convenience Outlet

The cabinet shall be wired with one convenience outlet with a ground fault
interrupter and one convenience outlet without ground fault interrupters.
The ground fault outlet shall be mounted on the right side of the cabinet on
or near the power panel. The one convenience outlet shall be near the top
shelf. No outlets shall be mounted on the door. The GFI power shall be fed
through the auxiliary breaker. The convenience outlet shall power shall be
fed through an EDCO SHP300-10 transient voltage suppressor located on
the cabinet power panel.

Auxiliary Panel

The cabinet shall include an auxiliary switch panel mounted to the interior
side of the police panel compartment on the cabinet door. This panel shall
be hinged at the bottom to allow access to the soldered switches with the
use of clamps or tools. Both sides of the panel shall be silkscreened. All of
the switches shall be protected by a hinged see-through Plexiglas cover.

At a minimum the following switches shall be included:

Controller ON/OFF Switch: There shall be a switch that renders
the controller and load-switching devices electrically dead while
maintaining flashing operations for purpose of changing the
controller or load-switching devices. The switch shall be a general-
purpose bat style toggle switch with .688-inch long bat.
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Stop Time Switch: There shall be a 3-position switch labeled
“‘Normal” (up), “Off” (center), and “On” (down). With the switch in the
“‘Normal” position, a stop timing command shall be applied to the
controller by the police flash switch or the MMU (Malfunction
Management Unit). When the switch is in its “Off’ position, stop
timing commands shall be removed from the controller. The “On”
position shall cause the controller to stop time. The switch shall be a
general-purpose bat style toggle switch with .688-inch long bat.

Technician Flash Switch: There shall be a switch that places the
field signal displays in flashing operation while the controller
continues to operate. This flash shall have no effect on the operation
of the controller or MMU. The switch shall be a general-purpose bat
style toggle switch with .688-inch long bat.

Pedestrian Test Switches: There shall be (4) disconnect/test
switches for the pedestrian phases. These switches shall have three
positions labeled “On” (up) which shall be normal operation, “Off’
(center) which shall disconnect the applicable pedestrian phase, and
“Test” (down) which shall provide a true input to the controller for the
applicable pedestrian phase. These switches shall be labeled 2, 4,
6 and 8.

Pre-Empt Test Switches: All (6) preempt inputs shall have
disconnect/test switches. These switches shall have two positions
labeled “On” (up) which shall connect the controller to the Opticom
output, and “Test” (down) which shall provide a momentary true input
to the controller. These switches shall be labeled 1, 2, 3, 4, 5 and 6.

Police Panel
Behind the police door the following switches included:

City of Kirkland

Flash Switch: There shall be a switch for the police that puts the
cabinet into flashing operations. The switch shall have two positions,
“Auto” (up) and “Flash” (down). The “Auto” position shall allow normal
signal operation. The “Flash” position shall immediately cause all
signal displays to flash as programmed for emergency flash and
apply stop time to the controller. When the police flash switch is
returned to “Auto”, the controller shall restart except when the MMU
has commanded flash operation. The effect shall be to disable the
police panel switch when the MMU has detected a malfunction and
all controller and MMU indications shall be available to the technician
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regardless of the position of the police flash switch. The switch shall
be a general-purpose bat style toggle switch with .688-inch long bat.

Cables
All wire cable bundles shall be encased in flex or expandable braided
sleeving along their entire free length.

All SDLC cables shall be terminated on the 6" x 12" SDLC and PS interface
panel on the right side of the cabinet. SDLC cables shall be professionally
routed in the cabinet interior to easily reach the controller, malfunction
management unit or detector racks.

Flashing Operation
All cabinets shall be wired to flash for all channels. Flashing operation shall
alternate between the used vehicle phases 1,3,5,7 and 2,4,6,8. Flash
programming shall be either red or yellow simply by changing wires on the
front of the load-bay.

Detector Racks

The cabinet shall have (64) channels of detection. One rack shall support
sixteen (16) channels of loop detection, (1) Buss Interface Unit (BIU) and
(2) GTT 762 or (1) 764 Opticom™ phase selector(s). Three racks shall
support sixteen (16) channels of loop detection and one (1) Buss Interface
Unit (BIU). The power and loop cabling shall be connected via a 37 pin DB
connector using spring clips. The Opticom cable shall be connected via a
24 pin connector.

Field Detection Panel

The field detection panel shall be designed for use in both traditional
detection loops and video detection. The panel shall support (64) channels
of vehicle detection, (6) cameras of video detection, (4) channels of
emergency vehicle preemption and (8) channels of pedestrian detection on
two panels. These panels will be mounted on the bottom left side of the
cabinet. The video detection camera circuits shall be fused and the panel
shall include (6) EDCO CX06-M surge arrestors. The panel shall come with
(2) neutral and (1) ground buss bar with raised screws.

Video Detection Panel
When video detection is used there shall be video detection interface panel
for single point interface for video power and coax cabling. The panel shall
have up to (6) individual surge arrestor and circuit breaker circuits so that
individual cameras can be replaced in the field without disrupting the entire
video detection system.

City of Kirkland
NE 132 Street/Juanita High School Access
Road Intersection Improvements

G&O #18654 9-12
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SPECIAL PROVISIONS - Continued

Telemetry Interface Panel

All cabinets shall be wired with a telemetry interface panel and telemetry
connecting cable so it will function as a local or a master cabinet. This panel
shall be wired for transient suppression (EDCO model # PC642C008D with
PCB1BWKEY).

Additional Panels

Sheet metal panels shall be installed in the available space on the upper
left and right sides of the cabinet. The left side panel shall be 24" x 12". The
right side panel shall be 30.5" x 12".

Supplemental Loads

All pedestrian phase yellows and odd numbered vehicle phase yellows and
greens shall be loaded with s 2.5K-ohm, 10-watt resistor. Each load resistor
shall be easily accessed from the back of the main panel (load-bay).

Service Surge Suppression

The cabinet shall be equipped with an EDCO model SHP300-10 or
approved equivalent surge arrestor mounted on the power panel. Power to
all cabinet electronics shall come through this surge suppression circuit.

Power Panel

The power panel shall handle all the power distribution and protection for
the cabinet and shall be mounted in the bottom right side of the facility. All
equipment shall be mounted on a 12" x 17" silkscreened aluminum panel
and include at a minimum the following equipment:

o A 30-amp main breaker shall be supplied. This breaker shall supply
power to the controller, MMU, signals, cabinet power supply, detector
racks and auxiliary panels.

o A 15-amp auxiliary breaker shall supply power to the fan, light and
GFI.

o A 50-amp, 125 VAC radio interference line filter.

o A normally open, 50-amp, solid-state relay.

o One see-through Plexiglas cover on stand-offs to protect
maintenance personnel from AC line voltages. This shall be

removable by loosening screws but without removing screws.

o One (19) position neutral buss bar with raised screws.

City of Kirkland
NE 132 Street/Juanita High School Access
Road Intersection Improvements
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SPECIAL PROVISIONS - Continued

. One (19) position ground buss bar with raised screws.

Manuals and Documentation

The cabinet shall be furnished with (3) complete sets of cabinet prints and
(1) CDROM which includes the AutoCAD v2004 cabinet drawing and .pdf
drawings for the controller, malfunction management unit and the loop
amplifiers.

9-29.24 Service Cabinets

This Section is supplemented with the following:

The electrical service cabinet shall be Skyline Series #62460 “City of
Kirkland Padmount Service Cabinet,” furnished by the Contractor per the
details and panel schedules in the Contract Plans and City of Kirkland
Standard Plan No. CK-TS.05A, CK-TS.05B, CK-TS.05C.

All electrical service cabinets shall be wired and ready for operation. The
Contractor’s work shall include: construction of a foundation (as specified in
the Contract Plans), placing the cabinet(s) and equipment, connecting field
wiring to field terminal strips and field testing. Field testing will be done in
the presence of the Engineer.

City of Kirkland
NE 132 Street/Juanita High School Access
Road Intersection Improvements
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PREVAILING WAGE RATES

Prevailing wage rates can be found at:
www.Ini.wa.gov/tradeslicensing/prevwage/wagerates

Use 2022 rates
(published date — March 2, 2022)

King County
A copy of the applicable wage rates is available for viewing in our office:
City Hall Annex
310 1% Street
Kirkland, WA 98033

The City of Kirkland will mail a hard copy of the applicable wage rates upon request.
Send your request to the Project Engineer, or jvandervaart@kirklandwa.gov.
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Last revised 01/2018

EROSION/SEDIMENTATION CONTROL - PLAN NOTE

1. The approved Construction Sequence shall be as follows:

a. Conduct pre-construction meeting.

b. Flag or fence clearing limits.

c Post sign with name and phone number of TESC supervisor.

d. Install catch basin protection if required.

e. Grade and install construction entrance(s).

f.  Install perimeter protection (silt fence, brush barrier, etc.).

g. Construct sediment ponds and traps.

h.  Grade and stabilize construction roads.

i. Construct surface water controls (interceptor dikes, pipe slope drains, etc.)
simultaneously with clearing and grading for project development.

j.- Maintain erosion control measure in accordance with City of Kirkland Standards and
manufacturer’s recommendations.

k. Relocate erosion control measures or install new measures so that as site conditions
change, the erosion and sediment control is always in accordance with the City
TESC minimum requirements.

|. Cover all areas within the specified time frame with straw, wood fiber mulch,
compost, plastic sheeting, crushed rock or equivalent.

m. Stabilize all areas that reach final grade within 7 days.

n. Seed or sod any areas to remain unworked for more than 30 days.

0. Upon completion of the project, all disturbed areas must be stabilized and best
management practices removed if appropriate.

2. Contractor is responsible for keeping streets clean and free of contaminants at all times
and for preventing an illicit discharge (KMC 15.52) into the municipal storm drain
system. If your construction project causes an illicit discharge to the municipal storm
drain system, the City of Kirkland Storm Maintenance Division will be called to clean the
public storm system, and other affected public infrastructure. The contractor(s),
property owner, and any other responsible party may be charged all costs associated
with the clean-up and may also be assessed monetary penalties (KMC 1.12.200). The
minimum penalty is $250. A Final Inspection of your Project will not be granted until all
costs associated with the clean-up, and penalties, are paid to the City of Kirkland.

3. Construction dewatering discharges shall always meet water quality guidelines listed in
COK Policy E-1. Specifically, discharges to the public stormwater drainage system must
be below 25ntu, and not considered an illicit discharge (per KMC 15.52.090).
Temporary discharges to sanitary sewer require prior authorization and permit from King
County Industrial Waste Program (206-263-3000) and notification to the Public Works
Construction Inspector.

4. All work and materials shall be in accordance with City of Kirkland standards and
specifications.

5. The boundaries of the clearing limits shown on this plan shall be set by survey and
clearly flagged in the field by a clearing control fence prior to construction. During the
construction period, no disturbance or removal of any ground cover beyond the flagged



Erosion — Plan Notes (continued)

10.

11.

12.

13.

14.

clearing limits shall be permitted. The flagging shall be maintained by the
Permittee/Contractor for the duration of construction.

Approval of this erosion/sedimentation control (ESC) plan does not constitute an
approval of permanent road or drainage design (e.g., size and location of roads, pipes,
restrictors, channels, retention facilities, utilities, etc.).

The implementation of this ESC plan and the construction, maintenance, replacement,
and upgrading of these ESC facilities is the responsibility of the Permittee/Contractor
until all construction is approved.

A copy of the approved ESC plans must be on the job site whenever construction is in
progress.

The ESC facilities shown on this plan must be constructed prior to or in conjunction with
all clearing and grading activities in such a manner as to ensure that sediment-laden
water does not enter the drainage system or violate applicable water standards.
Wherever possible, maintain natural vegetation for silt control.

The ESC facilities shall be constructed in accordance with the details on the approved
plans. Locations may be moved to suit field conditions, subject to approval by the
Engineer and the City of Kirkland Inspector.

The ESC facilities shown on this plan are the minimum requirements for anticipated site
conditions. During the construction period, these ESC facilities shall be upgraded (e.g.,
additional sumps, relocation of ditches and silt fences, etc.) as needed for unexpected
storm events. Additionally, more ESC facilities may be required to ensure complete
siltation control. Therefore, during the course of construction it shall be the obligation
and responsibility of the Contractor to address any new conditions that may be created
by his activities and to provide additional facilities over and above the minimum
requirements as may be needed.

The ESC facilities shall be inspected by the Permittee/Contractor daily during non-rainfall
periods, every hour (daylight) during a rainfall event, and at the end of every rainfall,
and maintained as necessary to ensure their continued functioning. In addition,
temporary siltation ponds and all temporary siltation controls shall be maintained in a
satisfactory condition until such time that clearing and/or construction is completed,
permanent drainage facilities are operational, and the potential for erosion has passed.
Written records shall be kept documenting the reviews of the ESC facilities.

The ESC facilities on inactive sites shall be inspected and maintained a minimum of once
a month or within 48 hours following a storm event.

Stabilized construction entrances shall be installed at the beginning of construction and
maintained for the duration of the project. Additional measures, such as wash pads,
may be required to ensure that all paved areas are kept clean for the duration of the
project.



Erosion — Plan Notes (continued)

15.

16.

17.

18.

19.

20.

21.

22,

23.

24,

All denuded soils must be stabilized with an approved TESC method (e.g. seeding,

mulching, plastic covering, crushed rock) within the following timelines:

¢ May 1 to September 30 — soils must be stabilized within 7 days of grading.

e October 1 to April 30 — soils must be stabilized within 2 days of grading.

e Stabilize soils at the end of the workday prior to a weekend, holiday, or predicted
rain event.

Where seeding for temporary erosion control is required, fast germinating grasses shall
be applied at an appropriate rate (example: annual or perennial rye applied at
approximately 80 pounds per acre).

Where straw muich is required for temporary erosion control, it shall be applied at a
minimum thickness of 2".

All lots adjoining or having any native growth protection easements (NGPE) shall have a
6' high temporary construction fence (chain link with pier blocks) separating the lot (or
buildable portions of the lot) from the area restricted by the NGPE and shall be installed
prior to any grading or clearing and remain in place until the Planning Department
authorizes removal.

Clearing limits shall be delineated with a clearing control fence. The clearing control
fence shall consist of a 6-ft. high chain link fence adjacent the drip line of trees to be
saved, wetland or stream buffers, and sensitive slopes. Clearing control fences along
wetland or stream buffers or upslope of sensitive slopes shall be accompanied by an
erosion control fence. If approved by the City, a four-foot high orange mesh clearing
control fence may be used to delineate clearing limits in all other areas.

Off-site streets must be kept clean at all times. If dirt is deposited on the public street
system, the street shall be immediately cleaned with power sweeper or other
equipment. All vehicles shall leave the site by way of the construction entrance and
shall be cleaned of all dirt that would be deposited on the public streets.

Rock for erosion protection of roadway ditches, where required, must be of sound
quarry rock, placed to a depth of 1' and must meet the following specifications: 4"-8"
rock/40%-70% passing; 2"-4" rock/30%-40% passing; and 1"-2" rock/10%-20%
passing. Recycled concrete shall not be used for erosion protection, including
construction entrance or temporary stabilization elsewhere on the site.

If any part(s) of the clearing limit boundary or temporary erosion/sedimentation control
plan is/are damaged, it shall be repaired immediately.

All properties adjacent to the project site shall be protected from sediment deposition
and runoff.

At no time shall more than 1' of sediment be allowed to accumulate within a catch basin.
All catch basins and conveyance lines shall be cleaned immediately following removal of
erosion control BMPs. The cleaning operation shall not flush sediment-laden water into
the downstream system.



Erosion — Plan Notes (continued)

25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

Any permanent retention/detention facility used as a temporary settling basin shall be
modified with the necessary erosion control measures and shall provide adequate
storage capacity. If the permanent facility is to function ultimately as an infiltration or
dispersion system, the facility shall not be used as a temporary settling basin. No
underground detention tank, detention vault, or system which backs under or into a
pond shall be used as a temporary settling basin.

All erosion/sedimentation control ponds with a dead storage depth exceeding 6" must
have a perimeter fence with a minimum height of 3'.

The washed gravel backfill adjacent to the filter fabric fence shall be replaced and the
filter fabric cleaned if it is nonfunctional by excessive silt accumulation as determined by
the City of Kirkland. Also, all interceptor swales shall be cleaned if silt accumulation
exceeds one-quarter depth.

Prior to the October 1 of each year (the beginning of the wet season), all disturbed
areas shall be reviewed to identify which ones can be seeded in preparation for the
winter rains. The identified disturbed area shall be seeded within one week after
October 1. A site plan depicting the areas to be seeded and the areas to remain
uncovered shall be submitted to the Public Works Construction Inspector. The Inspector
can require seeding of additional areas in order to protect surface waters, adjacent
properties, or drainage facilities.

Any area to be used for infiltration or pervious pavement (including a 5-foot buffer)
must be surrounded by silt fence prior to construction and until final stabilization of the
site to prevent soil compaction and siltation by construction activities.

If the temporary construction entrance or any other area with heavy vehicle loading is
located in the same area to be used for infiltration or pervious pavement, 6" of sediment
below the gravel shall be removed prior to installation of the infiltration facility or
pervious pavement (to remove fines accumulated during construction).

Any catch basins collecting runoff from the site, whether they are on or off the site, shall
have adequate protection from sediment. Catch basins directly downstream of the
construction entrance or any other catch basin as determined by the City Inspector shall
be protected with a “storm drain protection insert” or equivalent.

If a sediment pond is not proposed, a baker tank or other temporary ground and/or
surface water storage tank may be required during construction, depending on weather
conditions.

Do not flush concrete by-products or trucks near or into the storm drainage system. If
exposed aggregate is flushed into the storm system, it could mean re-cleaning the entire
downstream storm system, or possibly re-laying the storm line.

Recycled concrete shall not be stockpiled on site, unless fully covered with no potential
for release of runoff.
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TO SILT FENCE.

LOCATION OF FENCING SHALL BE AS SHOWN ON APPROVED

MAXIMUM 100' SHEET OR OVERLAND FLOW PATH LENGTH

8. DO NOT DIRECT FLOWS GREATER THAN 0.5 CFS TO FENCE.
9. SILT FENCE SHOULD NOT BE INSTALLED IN STREAMS

OR V—SHAPED DITCHES.

x BURY BOTTOM OF FILTER FABRIC

ELEVATION

MATERIAL IN 4 IN.

PREFAB FENCE ALLOWED IF REINFORCED AND APPROVED BY CITY INSPECTOR.
FENCE SHALL NOT BE INSTALLED ON SLOPES STEEPER THAN 2:1.
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REQUIRED PAVEMENT
RESTORATION. SEE STD
PLAN NO. CK-R.12.

SURFACE RESTORATION
AS SPECIFIED

MOUND 4" MIN
R R R R AL

LAST REVISED: 1/2018

SAWCUT (TYP) APPLY JOINT
SEALANT PG 64-22 TO TOP
AND TACK COAT TO SIDES

—

EXIST PAVEMENT
SURFACE

"GRAVEL BORROW" PER WSDOT
STD SPEC 9-03.14 OR SUITABLE

DEPTH IS LESS THAN 4 FT.

EXCAVATED MATERIAL.
COMPACT TO 90% OF MAX
DENSITY (ASTM D1557)

APONBNS

$.0.0. 0. 4.0
LA
‘2'000"0

BENCH AS NEEDED FOR
SHORING OR TRENCH BOX

0._’\‘

atet

"CRUSHED SURFACING-TOP COURSE" PER
WSDOT STD SPEC 9-03.9(3). COMPACT TO
95% MAX DENSITY, SEE NOTE 2

"GRAVEL BORROW" PER WSDOT STD
SPEC 9-03.14 OR SUITABLE
EXCAVATED MATERIAL. COMPACT TO
95% OF MAX DENSITY, SEE NOTE 2

(TYP) WHEN DEPTH IS 4' 7 T 4" MIN
o
AND GREATER > STORM DRAIN PIPE
_/< 0 \§/—
PEA GRAVEL FOR 6' OR GREATER 2 oe
FROM SURFACE TO CROWN OF 4P S-% o L [ 4" MIN
PIPE. FOR LESS THAN 6', USE 5/8" NYINYISYISS
CRUSHED ROCK (PER WSDOT STD
SPEC 9-03.9[3]). SEEINOHEH
UNPAVED AREAS PAVED AREAS

NOTES:
1.  MAXIMUM WIDTH OF TRENCH AT TOP OF PIPE

* 30" FOR PIPE UP TO AND INCLUDING 12" NOMINAL DIAMETER.

* OD PLUS 16" FOR PIPE LARGER THAN 12" NOMINAL D!

IAMETER.

WHERE TRENCH IS PERPENDICULAR TO TRAVELED LANES, BACKFILL FULL DEPTH WITH CRUSHED

SURFACING-TOP COURSE. WHERE TRENCH IS PARALLEL TO TRAVELED LANES, BACKFILL THE TOP 4'
OF TRENCH TO SUBGRADE WITH CRUSHED SURFACING-TOP COURSE. SUITABLE EXCAVATED
MATERIAL MAY BE USED PROVIDED 95% MAX. COMPACTION DENSITY (ASTM D1557) CAN BE

ACHIEVED.

SEE OVERLAY POLICY R-7.
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ALIGNMENT OF STRUCTURE
TO PIPE FLOWLINE, TYP.

L

FRAME AND GRATE SEE
STANDARD DETAILS D.11 - D.16

1 #3 BAR HOOP

2 #3 BAR HOOPS

#3 BAR EACH CORNER

#3 BAR EACH SIDE

PRECAST BASE SECTION
(MEASUREMENT AT THE TOP
OF THE BASE)

LAST REVISED:01/15/14

NOTES:

10.

1.

CATCH BASINS SHALL BE CONSTRUCTED IN ACCORDANCE WITH ASTM
C478 (AASHTO M 199) & CB90 UNLESS OTHERWISE SHOWN ON
PLANS OR NOTED IN THE STANDARD SPECIFICATIONS.

AS AN ACCEPTABLE ALTERNATIVE TO REBAR, WELDED WIRE
FABRIC HAVING A MIN. AREA OF 0.12 SQUARE INCHES
PER FOOT MAY BE USED. WELDED WIRE FABRIC SHALL
COMPLY TO ASTM A497 (AASHTO M 221). WIRE FABRIC
SHALL NOT BE PLACED IN KNOCKOUTS.

ALL REINFORCED CAST-IN-PLACE CONCRETE SHALL BE
CLASS 4000.

PRECAST BASES SHALL BE FURNISHED WITH CUTOUTS OR
KNOCKOUTS. KNOCKOUTS SHALL HAVE A WALL THICKNESS
OF 2° MIN. ALL PIPE SHALL BE INSTALLED IN FACTORY
PROVIDED KNOCKOUTS. UNUSED KNOCKOUTS NEED NOT
BE GROUTED IF WALL IS LEFT INTACT.

KNOCKOUT OR CUTOUT HOLE SIZE IS EQUAL TO PIPE OUTER
DIAM. PLUS CATCH BASIN WALL THICKNESS.

ROUND KNOCKOUTS MAY BE ON ALL 4 SIDES, WITH MAX.
DIAM. OF 20". KNOCKOUTS MAY BE EITHER ROUND OR “D° SHAPE.

THE MAX. DEPTH FROM THE FINISHED GRADE TO THE
PIPE INVERT IS 5'-0".

THE TAPER ON THE SIDES OF THE PRECAST BASE SECTION
AND RISER SECTION SHALL NOT EXCEED 1/2°/FT.

CATCH BASIN FRAME AND GRATE SHALL BE IN ACCORDANCE
WITH STANDARD SPECIFICATIONS. MATING SURFACES SHALL BE
FINISHED TO ASSURE NON-ROCKING FIT WITH ANY COVER POSITION.

FRAME AND GRATE SHALL BE INSTALLED WITH FLANGE DOWN.

EDGE OF RISER OR BRICK SHALL NOT BE MORE THAN 2" FROM
VERTICAL EDGE OF CATCH BASIN WALL.

#3 BAR EACH WAY

CITY OF KIRKLAND

PLAN NO. CK-D.07 -
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FRAME & COVER/GRATE
LIMIT OF EXCAVATION (TYP.)
MINIMUM 2" HMA CLASS 1/2"
W/SEALER @ RIM & SAND.

INSTALL PRECAST GRADE
RINGS OR RISERS. ONLY ONE
ROW OF LEVELING BRICKS IF

NECESSARY. SEE NOTE 7.

LAST REVISED: 1/2018

SEE: CK-R.12

4" MIN. SEE NOTE 1.
y
A
FIRST STEP _/ :
MAXIMUM 18" a
BELOW COVER —u
Ya
=
ST
. 12"

EXISTING PAVEMENT

N PAVED AREAS

NON-SHRINK GROUT

PLACE & COMPACT
CRUSHED SURFACING
TOP COURSE

EXIST. MANHOLE OR
CATCH BASIN

LIMITS OF EXCAVATION (TYP.)
3000 P.S.I. CEMENT CONCRETE
PERIMETER SEAL

FRAME & COVER/GRATE \
i , .

\/ \/ Y L bbb s sl rAA -
/f/\\/ll/ iE
Va e+t 2. $+ + T
Y
ur
—u
CONCRETE PERIMETER
SEAL SHALL EXTEND 2" ':q
BELOW GRADE RINGS OR -
BRICKS
UNPAVED AREAS
NOTES:

1. WHERE DEPTH OF NECK EXCEEDS 18 INCHES, ADJUST MANHOLE/CATCH
BASIN TO GRADE BY INSERTING NEW BARREL SECTION BETWEEN THE
CONE/SLAB AND EXISTING BARREL.

2. GRADE RINGS, RISERS, BRICK AND FRAME SHALL BE SET IN 3/4"
NON-SHRINK GROUT, GROUT BETWEEN ALL JOINTS. ALL SURFACES
MUST BE CLEAN OF DEBRIS AND DIRT, AND WETTED PRIOR TO
GROUTING. GROUT SMOOTH INSIDE AND OUTSIDE SURFACES.

3. STEPS OR HAND HOLDS SHALL BE ADDED AS NEEDED.

4. PRECAST GRADE RINGS AND RISERS MUST BE CAST WITH GROOVE TO
ALLOW FIELD INSTALLATION OF SAFETY STEP.

5. REPLACE EXISTING FRAME AND COVER/GRATE IF NON-STANDARD.

6. IF REQUIRED: LOCKING MH SHALL BE POSITIONED WITH ONE LUG
CENTERED OVER STEPS.

7. IF LEVELING BRICKS ARE USED, GROUT IS REQUIRED ON THE OUTSIDE
OF THE BRICKS UNLESS ENCASED IN CONCRETE BY THE ADJUSTMENT
COLLAR. IF THE ADJUSTMENT IS OFFSET, THE RINGS SHALL BE
GROUTED FLUSH. NO LEDGES.

7 5 NSNS
SR

GROUT BETWEEN ALL JOINTS. (NO
JETSET GROUT)

INSTALL PRECAST GRADE
RINGS OR RISERS. ONLY ONE
ROW OF LEVELING BRICKS IF
NECESSARY. SEE NOTE 7.

EXISTING MANHOLE OR CATCH
BASIN

STEPS

SEE
NOTE 6

LOCKING MH FRAME
PLAN VIEW
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- - NO. CK-D.13R.
PLAN

1/16"

5° DRAFT
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ELEVATION

NOTES:

1. USE EAST JORDAN IRON WORKS OR EQUAL TWO BOLT LOCK CAPABILITY THAT MEETS WSDOT SPEC. MANUFACTURER SUBJECT
TO APPROVAL BY CITY.

2. USE WITH TWO LOCKING BOLTS 5/87-11 NC STAINLESS TYPE 304 STEEL SOCKET HEAD (ALLEN HEAD) BOLTS, 2" LONG. NOTE
SLOT DETAIL

3. MATERIAL IS DUCTILE IRON ASTM A536 GRADE 80-55-06.

4. "OUTFALL TO STREAM DUMP NO POLLUTANTS" MAY BE LOCATED ON BORDER AREA,
5. SHALL CONFORM TO SEC. 7.05 OF THE STANDARD SPECIFICATIONS.

6. WELDING IS NOT PERMITTED.

7. EDGES SHALL HAVE 0.125" RADIUS, 0.125" CHAMBER OR COMPLETE DEBURRING.

8. USE A BI-DIRECTIONAL VANED GRATE AT ANY LOW POINT OR WHEN

FLOWS COME FROM MULTIPLE DIRECTIONS. CITY OF KIRKLAND
9. NO EXPANSION MATERIAL IN THE FLOW LINE, WHERE CONCRETE COMES .
TO ERAME. PLAN NO. CK- D.14

10. FRAME AND COVER SHALL BE H-20 LOADING RATED IF INSTALED TN | 1% m*c,z VANED GRATE
— 528l % FOR CATCH BASIN
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OFFSET TO F_
. SECTION A—A
OFFSET TO C L RIS
C_ GRATE/STRUCTURE )
1.5 ~—=
/ !_ CEMENT CONCRETE
! .
) /If_ CURB, TYPE A, CK—R.17
T o
fa
WAL, e
%"f’ & PELT AR /~ CATCH BASIN WALL
TYPE 1 CATCH BASIN ALIGNMENT CROSS SECTION
NTS
NOTE:
1. FRAME MATERIAL IS CAST IRON PER ASTM A48 CLASS 30. CITY OF KIRKLAND
2. SET FRAME TO GRADE AND CONSTRUCT ROAD AND PLAN NO. CK— D.16A
GUTTER TO BE FLUSH WITH FRAME. Ki
3. BACK OF FRAME SHALL BE IN FLOWLINE OF GUTTER *-de %" STANDARD FRAME WITH
' - £ & Z|  CURB INSTALLATION
£ >
"SHING“O




1/2" SHARP 1 5/16"—— AST
FACE GOTHIC
(1) LOCKING CAM (4) 2" x 17
(SEE DETAIL) SLOTTED HOLES
USTOM LOGO

26" DIA.

1 1/21J

(1) SPECIAL CORED
PICKHOLE FOR
MULTIPLE

PICKING OPTIONS

31 1/4

. 172" suge  COVERSECTION

FACE GOTHIC

PLAN VIEW

NEOPR

A
3 s/sﬂj

COVER SECTION

~— 26 1/4" DIA. HINGE & GASKET VIEW

1.9/16”"
r IO Jn
_J~ ? \Q%_{‘r SAF
FRAME SECTION

CAM LOCK VIEW

NOTES:

1.

v

SLveNO

e

VERIFY SLOTTED FRAMES ARE THOROUGHLY FILLED IN WITH MORTAR FOR EFFICIENT
INTERACTION WITH IRON AND STRUCTURE.

VERIFY BEDDING MORTAR IS NOT IN CONTACT WITH AREA UNDER LID FLANGE THAT
WILL INTERFERE WITH CAMLOCK.

INSTALL PLUG IN LOCK HOLE TO KEEP LOCK FREE OF FOREIGN MATERIAL.

24 INCH MANHOLE LID IS FITTED WITH AN INFILTRATION PLUG LOCATED IN THE HINGE
HOUSING OF THE FRAME. VERIFY PLUG IS PROPERLY INSTALLED BEFORE INSTALLING
THE FRAME.

LAST REVISED: 1/2020

GASKET GROOVE FOR

NEOPRENE GASKET

24" DIA.
34" DIA.
27 11/16" DIA.
FRAME SECTION
ENE GASKET

(INSTALLED DURING ASSEMBLY)

ETY CATCH
AT 90°

2y

572,
N =3

f
L]
e

90"

REMOVAL
AT 120°

HINGE POSITONS

REQUIRED ON ALL ARTERIALS, COLLECTORS OR ANY TIME THAT THE IRON WILL BE
WITHIN THE TRAVEL LANE.

CITY OF KIRKLAND

LID SHALL BE MARKED "STORM" OR "DRAINAGE".
CITY OF KIRKLAND LOGO REQUIRED.

PLAN NO. CK-D.18A

LID MUST BE COVERED WITH TAR PAPER BEFORE OVERLAY.

PRODUCT SUPPLIED BY EAST JORDAN IRON WORKS, OR APPROVED EQUAL.

FRAME AND COVER SHALL BE H-20 LOADING RATED AND BE AT MINIMUM 7" TALL IF
INSTALLED IN ROADWAY

e MODIFIED 24"
5 Z MANHOLE FRAME
é"s/yme@e W/ HINGED COVER




EXISTING A C PAVEMENT

TACK SEAL SEAM WITH PG 64-22 AND
PROVIDE SAND BLANKET TO ALLEVIATE TRAILING

/— ADJUST FLUSH TO GRADE

LAST REVISED: 1/1/18

1"

JACK
/ HAMMER

N\
N
N

N\ >
’Q/r

R
R

WG 00

COMPACTED SELECT MATERIAL

1% HMA CLASS 1/2" [,
" / 6" MIN WIDTH [,
/ ‘] \
R \§ ‘
A R (
N N
g N .
I~ Bt 1
‘N /— TOP SECTION NG
(Z?:.Zi;2 \% |
N NLLL LB
at
™
LLLL LGN N -
NSRS IR
< NA

.......

((

CITY OF KIRKLAND

PLAN NO. CK- R.02

o “® | GENERAL UTILITY
S 5 ADJUSTMENT
Tsmnc® | H.M.A. PAVEMENT




LAST REVISED:03/15/09

10" THRU_ JOINT,
6-1/2" ON CENTER

5-1/2"

A\

1

6- 7/16" |
1" BATTER 2] W _ - 3/4"
I STAPLE h
I /— 3/4" JOINT MATERIAL 7 [
[ 1
w
1
= ’ '___ji‘ Z L1 Z lt\l
2 . A =
[ /]
| B | ¢ ]
| d
. !
17-15/16" "1 -
JOINT DETAIL
NOTES
1.  FORMS SHALL BE STEEL AND SET TRUE TO
LINE AND GRADE (INSPECTION IS REQUIRED
PRIOR TO PLACEMENT OF CONCRETE). CITY OF K IRKL AND
2. CONCRETE SHALL BE CEMENT CONCRETE
CLASS 4000. PLAN NO. CK-R.17 ~
3. BASE COURSE SHALL BE 4" OF 5/8" MINUS of K”"Qy
CRUSHED ROCK. £ & z| CONCRETE CURB AND
o~ .| GUTTER, TYPE "A
Stine®




PAVEMENT

TYPE E—1 CURB

TYPE E—-3 CURB

NOTES

1. DUMMY JOINTS SHALL BE PLACED NOT TO
EXCEED 15° CENTER TO CENTER, THEY
SHALL BE NOT LESS THAN 3/16" IN
THICKNESS AND SHALL EXTEND 2‘ BELOW
THE GUTTER LINE.

2. 3/4" THRU JOINTS SHALL BE PLACED AT
ALL COLD JOINTS OR AS DIRECTED BY THE
ENGINEER AND SHALL EXTEND 1" BELOW
BOTTOM OF CONCRETE.

3. MATERIALS SHALL MEET THE REQUIREMENTS
OF THESE SPECIFICATIONS.

4. CONCRETE SHALL BE CEMENT CONCRETE
CLASS 4000.

bmeff—

LAST REVISED:11/30/99

6”

‘}

4.

1

L.
CEEEE

16"

mwuan—///

TYPE E—2 CURB

2-3/4"_ 2-3/4"
1” R
(TYP) —
|
©

=172

TYPE E—4 CURB

CITY OF KIRKLAND

PLAN NO. CK—R.18 7

CEMENT CONCRETE
CURB E-1, E-2,
E-3 & E-4




LAST REVISED:  1/1/18

4" WIDE, SMOOTH
TROWELED SURFACE.

BROOM FINISH WITH SHINER
EDGES ON ALL SIDES OF

EXPANSION JOINTS o
WHERE SIDEWALK MEETS %SCS%J, Rgh'i\EsRBEEEé%JBA &
PRIVATE CONCRETE. BY PW INSPECTOR.

3/16"X1-1/2"

TOOL JOINT

5'0C

THRU CURB JOINT 10' OC
EXPANSION JOINT MAY BE REQUIRED, SEE NOTE 1.

5' WIDE CONCRETE SIDEWALK
4" MIN THICKNESS (6" AT DRIVEWAYS)

BROOM FINISH COLD JOINT EXISTING
o CURB & GUTTER
2% MAX,

- N e ‘

PAVEMENT:
4" MINIMUM 3/4" OR 1-1/4"
GRAVEL AS DETERMINED 95% COMPACTED SUBGRADE

BY THE ENGINEER

6"
P d_"' & by i ™ A 3
o . . .t P . . a . o —d
THICKEN EDGE FOR SR T o T Y
EXPANSION JOINT ‘ I 3/8" CURB RADIUS ONLY—"| , P .
1-6" 1'-6"
© e E =N < .
v 4 .
! _ 376" T¢
sl 4 1/2"R.
CONTRACTION JOINT
PREMOLDE
JOINT FILLER
FULL DEPTH

NOTES:

1. SIDEWALK AND CURB & GUTTER CANNOT BE POURED
MONOLITHICALLY. EXPANSION JOINT WILL BE REQUIRED
WHEN CONCRETE SIDEWALK IS SURROUNDED BY OTHER
HARD SURFACES (E.G., DRIVEWAY); OR AS DIRECTED BY

PW INSPECTOR,

2. CONCRETE SHALL BE CEMENT CONCRETE CLASS 4000 CITY OF KIRKLAND

PSI MINIMUM, WITH AIR ENTRAINMENT. NO COLOR OR

TINT SHALL BE ADDED.
3. FORMS SHALL BE SET TRUE TO LINE AND GRADE AND

PLAN NO. CK- R.23  ~

SHALL BE STEEL UNLESS OTHERWISE APPROVED BY ¢ KIRg
INSPECTOR. Q <

% Z SIDEWALK
4. SIDEWALK SHALL NOT BE POURED IN THE RAIN. SEE °
POLICY R-8, PLACING CONCRETE OR ASPHALT IN > SECTION

ADVERSE WEATHER CONDITIONS. 4‘9!-{! NG“Q

® CiTy




DRAWN BY: FERN LIDDELL

LANDING
GRADE BREAK
SEE CONTRACT PLANS ~

CURB RAMP WIDTH 4' - 0" MIN. LANDING TO MATCH
CURB RAMP WIDTH ~ SEE CONTRACT PLANS

LANDING

GRADE BREAK
CURB RAMP

SEE CONTRACT PLANS ~ CEMENT CONCRETE

4' - 0" MIN.

4' - 0" MIN. \l |

CEMENT CONCRETE
SIDEWALK ~ SEE NOTE 5

FLARE (TYP.)

I

3/8" EXPANSION |
JOINT (TYP.) ~ SEE |
STANDARD PLAN F-30.10

GRADE BREAK

.

AND GUTTER ~ /

CURB, OR CURB
SEE NOTE 4 |

FACE OF CURB

MEASURED PARALLEL %
TO CURB (TYP.) CROSSWALK

.

PLAN VIEW

SIDEWALK ~ SEE NOTE 5

PROVIDE SMOOTH TRANSITION
TO SIDEWALK WIDTH
(TYP.) SEE CONTRACT PLANS ~

4'- 0" MIN.

3/8" EXPANSION
JOINT (TYP.) ~ SEE

CURB RAMP STANDARD PLAN F-30.10

GRADE
BREAK TRANSITION TO SIDEWALK BUFFER, IF
PRESENT, OR TO BACK OF CURB (TYP.) ~

* % * SEE CONTRACT PLANS
o ——

CURB, OR CURB
AND GUTTER ~
DETECTABLE WARNING SURFACE ~ SEE NOTE 4

SEE STANDARD PLAN F-45.10
FACE OF CURB

DEPRESSED CURB AND GUTTER ~
SEE NOTE 4

@ CONTRACTION JOINT (TYP.) ~ SEE STANDARD PLAN F-30.10
FOR CURB RAMP LENGTHS GREATER THAN 8' - 0" PROVIDE
CONTRACTION JOINT EQUALLY SPACED 4' - 0" MIN. OC.

TYPE PERPENDICULAR A

4' - 0" MIN.

DETECTABLE WARNING SURFACE ~
SEE STANDARD PLAN F-45.10

15' - 0" MAX. (TYP.)

EE CONTRACT PLAN EE NOTE 7
SLOPE TREATMENT ~ SEECO ¢ S S °
SEE STANDARD PLAN F-30.10 Z * / GRADE BREAK
,\% B LIRS B
/ D D N . N - B ] B = - -

LANDING

CURB RAMP

SECTION @

CEMENT CONCRETE CURB RAMP "TYPE

CEMENT CONCRETE
PEDESTRIAN CURB ~
SEE NOTE 4

SEE NOTE 4

CEMENT CONCRETE CURB
AND GUTTER ~ SEE NOTE 4

CURB RADIUS DETAIL

PERPENDICULAR "A" PAY LIMIT ~ SEE NOTE 6

DETECTABLE WARNING SURFACE ~
SEE STANDARD PLAN F-45.10

DEPRESSED CURB AND GUTTER ~

ISOMETRIC VIEW
TYPE PERPENDICULAR A PAY LIMIT

i

COUNTER SLOPE ~
5.0% MAX.

GRADE BREAK

TOP OF ROADWAY

DEPRESSED CURB AND GUTTER ~
SEE STANDARD PLAN F-10.12

CURB RAMP WIDTH 4' - 0" MIN.
LANDING TO MATCH CURB RAMP
WIDTH ~ SEE CONTRACT PLANS

%

CROSSWALK

PLAN VIEW

TYPE PERPENDICULAR B
(SHOWN WITH BUFFER)

NOTES

1.

At marked crosswalks, the connection between the curb ramp and the road-
way must be contained within the width of the crosswalk markings.

Where "GRADE BREAK" is called out, the entire length of the grade break
between the two adjacent surface planes shall be flush.

Do not place Gratings, Junction Boxes, Access Covers, or other appurten-
ances on any part of the Curb Ramp or Landing, or in front of the Curb

OF KI RKLAND STD PLAN CK-R. 17
Stendard-Plan—

+106:142 for-Gurb; Curb and Gutter, Depressed Curb and Gutter, -ane—

CI TY OF KI RKLAND STD PLAN CK-R 23

Cement Concrete Sidewalk Details. See

The Bid Item "Cement Concrete Curb Ramp Type __ " does not include the
adjacent Curb, Curb and Gutter, Depressed Curb and Gutter, Pedestrian

The Curb Ramp length is not required to exceed 15 feet (unless shown
otherwise in the Contract Plans). When applying the 15-foot max. length,
the running slope of the Curb Ramp is allowed to exceed 8.3%. Use a
single constant slope from bottom of ramp to top of ramp to match into

the landing over a horizontal distance of 15 feet. Do not include the

Curb Ramps and Landings shall receive a broom finish. See Standard

Pedestrian Curb may be omitted if the ground surface at the back of the
Curb Ramp and/or Landing will be at the same elevation as the Curb
Ramp or Landing and there will not be material to retain.

2.
GRADE BREAK
3.
Ramp where it connects to the roadway.
2-0 ATy 9
MIN SEE CONTRACT 4. See Contract Plans for the curb design specified. See
: PLANS ~ 4' - 0" MIN.
BUFFER WIDTH ~ MATCH -Redestran-GCurb details.
" TO CURB RAMP DEPTH ¢ 7
(TYP) . ee . 0 or .
» Contract Plans for width and placement of sidewalk.
v 6.
vy
» Vs Curb, or Sidewalks.
7.
CEMENT CONCRETE
PEDESTRIAN CURB ~
SEE NOTE 4
DETECTABLE WARNING SURFACE ~
SEE STANDARD PLAN F-45.10 abutting landing in the 15-foot max. measurement.
DEPRESSED CURB AND GUTTER 8.
Specifications 8-14.
9.
LEGEND
SLOPE IN EITHER DIRECTION
* 1.5 OR FLATTER RECOMMENDED FOR
DESIGN/FORMWORK (2% MAX.)
% % 7.5% OR FLATTER RECOMMENDED FOR
DESIGN/FORMWORK (8.3% MAX.)
9.5% OR FLATTER RECOMMENDED FOR
* % % y

CEMENT CONCRETE CURB RAMP "TYPE

ISOMETRIC VIEW
TYPE PERPENDICULAR B PAY LIMIT

DESIGN/FORMWORK (10% MAX.)

MODI FI ED

PERPENDICULAR
CURB RAMP

STANDARD PLAN F-40.15-03
SHEET 1 OF 1 SHEET
APPROVED FOR PUBLICATION

Z Z Carpenter, Jeff

Jun 29 2016 2:28 PM
STATE DESIGN ENGINEER

cosign

Washi S D f T i
ashington State Department of Transportation
L/



ctaylor
Typewriter
 CITY OF KIRKLAND STD PLAN CK-R.17

ctaylor
Line

ctaylor
Line

ctaylor
Line

ctaylor
Line

ctaylor
Line

ctaylor
Typewriter
MODIFIED

ctaylor
Text Box

ctaylor
Text Box
 

ctaylor
Text Box
 

ctaylor
Typewriter
MODIFIED

ctaylor
Typewriter
 CITY OF KIRKLAND STD PLAN CK-R.23

ctaylor
Line

ctaylor
Line


/ —N A NOTES
Hx' ‘\‘ 1. The Detectable Waming Surface (DWS) shall extend the full width of the curb ramp,
¢ / DETECTABLE WARNING landing, or ather roadway entrance as applicable, Exception: If the Manufacturer of
E *‘ '7 MIN. | MAX. CURB RAMP, LANDING, CUT- _ /~ SURFACE (DWS) the DWS requires a concrete border around the DWS, a variance of up to 2 inches
_1_/_\ Al 160" | 240" THROUGH OR WALKWAY . / SEENOTE 3 on each side of the DWS is permitted.
T T B|oss | — N 4? 2. The Detectable Warning Surface (DWS) shall be placed at the back of curb, with the
? 8 L D-l c| 045 | 090" ) \ twa leading comers of the DWS panel placed adjacent to the back of the curb, and
i 7 N -~ T = " ! e with no more than a 2 inch gap between the DWS and the back of the curb measured
: ERUNCATEDDONE D109 | 140 BACK Or oD -, T zoomn- at the center of the DWS panel. Exception: If the Manufacturer of the selected DWS
/ | o2 | o2 ; B e requires a concrete border around the DWS, a variance of up to 2 inches from the
SECTION @ __”7&_.:_ back of the curb is permitted (measured at the leading comers of the DWS panel).
TRUNCA;:E zg;‘:: PACINL) §  SHE STANDARDISPECIFICATIONS \}\;/, 3. The rows of truncated domes shall be aligned to be perpendicular to the grade
"~ FOR COLOR OF SURFACE ! / ? \ break at the back of curb.
/ The rows of fruncated domes shall be aligned to be paralie! to the direction of travel
TRUNCATED DOME DETAILS CURB AND GUTTER —  —— L&HMH&E‘LQFM;. " B e " v
| | LANDING, CUT.THROUGH OR. 5. If curb and gutter are not present, such as a shared-use path connection, the
g E WALKWAY Detectable Warning Surface shall be placed at the pavement edge.
g 8 reser DETECTABLE WARNING SURFACE DETAIL 6. See Standard Plans for sidewalk and curb ramp details,
CURB Ramp —_  -ANDING SEE NOTE &/ / 7. If a curb ramp is required, the location of the Detectable Waming Surface must be at
— . . the bottom of the ramp and within the required distance from the rail.
- \ - WIDTH OF LANDING —
W"‘LK;’“Y \ ,, 7 1/ WALKWAY h 8. When the grade break between the curb ramp and the landing is less than or equal to
3 5 fi. from the back of curt at all peints, placa the Detectable Warning Surface on the
3 o I WALW \‘ MWAY a‘ :’_"‘H%E‘égﬁ”l_ bottom of the curb ramp directly above the grade break.
/ | (U]
= - = DETECTABLE WARNING j - L
- SURFACE {DWS) ~ ' \ y WIDTH OF CUT-THROUGH
2 SEE NOTE 4 | — CURB RAMP = Tavey
= J - 4 |
Z '~ BACK OF CURB /( ' { !
z i3 /— i
= SINGLE DIRECTION CURB RAMP : FLARE == A B
S (GRADE BREAK BETWEEN CURB AND | A4
z LANDING s 5 TgégﬁggsrnEas;,\CK OF CURB) f ; ! [ I
! DETECTABLE WARNING DETECTABLE WARNING o
- i LANDING BACSeENOTE 7 ~ | SURFACE (0WS) ~ - SURFACE (TYP) - =0
e DIRECTION OF SEE NOTE 3 SEENOTE 'ﬁ{\\ -
g z | TRAVEL _. WIDTH OF CURB RAMP N \. seENoTEZ
cuns v - 8% | /4 | - B e
X ; i AoTloE PERPENDICULAR CURB RAMP ' ! i
WALKWAY —, N L [ ~ WALKWAY (SEE NOTE 6)
{ \ T ISLAND CUT-THROUGH
2 1 \ LANDING, OR WALKWAY T e
= ; ACE -
- - . \ DETECTABLE WARNING \ S RFsee (NOTE) 3N /
% - \ SURFACE (DWS) ~ SEE NOTE 3 e, N = /
i [/ mack oF curs -
B N = . /‘ SEE NOTE 2 MEDIAN CUT-THROUGH
FE ai-.-'\- I\ A<
SINGLE DIRECTION CURB RAMP DETECTABLE WARNING = < b &3 ] / ]\.-\ WIDTH OF SHARED-
‘GRA,?S BRE;\TJ( E.f‘o“"‘ﬁ"c Ckg;BCAND suRFAcg (DWS) ~ - | /) USE PATH OR
LANDING > 5 FT. FROM BACK OF CURB) SEE NOTES 4 & 7 S WALKWA ;
(SEE NOTE 8) ) Z g \\ i m?/ i
CURB RAMP - ~ CURB RAMP \ Bl / I— |
WALKWAY \ LANDING ll [ WALKWAY i | ~ L 'WIDTH OF CUT-THROUGH : I SHAREDUSE
[ N L T\ L SRy ~ PATH OR
< 1 | — ] WALKWAY DETECTABLE WARNING
\ | 7 Tt ROUNDAIBS?-liL gPLITTER — SURFACE
- f - > 7~ SHOULDER
' RALL f”’ \\ A 32 = e ? ; STANDARD PLAN F-45.10-02
: / \ ol / 7 | SHEET 1 OF 1 SHEET
e Ml | i
= DETECTABLE WARNING < 4 APPROVED FOR PUBLICATION
DETECTABLE WARNING
- = 3 R PATH OR SURFACE (DWS) ~ —7 |
BAC!;SEF Sg’ll"EBZ >y WIDTH B8 SURFACE (DWS) ~ SEE NOTE 3 ] E WALKWAY SEE NOTES4& 5 T 1
™~ LANDING ™| FTATE DEBGH ENGREER
PARALLEL CURB RAMP PEDESTRIAN RAILROAD CROSSING SHARED-USE PATH CONNECTION State of

(SEE NOTE 6)

PLACEMENT GUIDELINES

-
\/d




LAST REVISED:12/26/2002

ELEVATION

NOTE:

THE DETECTABLE WARNING PATTERN MAY BE FORMED BY ADDING A
MANUFACTURED MATERIAL EITHER BEFORE OR AFTER THE CONCRETE
HAS CURED. THE TWO-FOOT WIDE DETECTABLE WARNING PATTERN
AREA ON THE RAMP SHALL BE YELLOW AND SHALL MATCH THE
COLOR OF "STANDARD INTERSTATE YELLOW” PAINT AS SPECIFIED IN
FORMULA K—2-83. EMBOSSING THE WET CONCRETE OF INSTALLING
MASONRY OF CERAMIC TILES MUST BE APPROVED BY CITY
ENGINEER.

CITY OF KIRKLAND

PLAN NO. CK-R.25B

5" T TRUNCATED DOME
S48\ 5 TEXTILE WARNING
é""s;,, N{-,\Qé SURFACE




LAST REVISED: 11/30/2000

NOTE: RAMP PORTION OF WHEELCHAIR
CURB RAMP TO BE LOCATED
WITHIN CROSSWALK

18"
4 MIN STOP BAR ,
/— (AT CONTROLLED INTERSECTIONS)
L CENTERLINE

MARKING TO BE
PARALLEL TO AND
CENTERED ON EACH

TRAVEL LANE (SEE DETAIL).

CURB OR EDGE
( OF PAVEMENT VARIES (AS DIRECTED BY ENGINEER)

CENTERLINE CENTER EDGELINE
OR OF
LANE LINE LANE

DETAIL
NOTE

1. MARKINGS SHALL BE THERMOPLASTIC. CITY OF KIRKLAND

PLAN NO. CK—-R.28 p

o Kiﬂ&zy
g, % CROSSWALK AND

STOP BAR DETAIL

TSrinG®




0.65" TO 0.78"]

! 3.85" TO 4.05" !

TYPE 1
SECTION _A—A

LAST REVISED: 11/30/99

B W [
IR .
I
3 - |l
PLAN SIDE VIEW
DI‘FEETION OF TRAFFIC
PRISMATIC

;0'55 REFLECTIVE FACE
1

2

TYPE
SECTION B—B
1T
W
NOTES
1. TYPE C PAVEMENT MARKERS
TO BE USED ONLY UPON
APPROVAL BY TRAFFIC
ENGINEER.
2. NOT TO BE USED ON
EDGELINES,
~U_t
SIDE_VIEW

CITY OF KIRKLAND

PLAN NO. CK—R.29

/

of KiRg,

<
5 da,
(5] [w]
A >

‘fsm N.G"o

LANE MARKERS
(DIMENSIONS)




150" (TYP)

TWO-WAY LEFT TURN MARKERS

Y

TYPICAL ARROW

NOTES

CITY OF KIRKLAND
1. THERMOPLASTIC REQUIRED

PLAN NO. CK- R.30

| TWO-WAY LEFT
5% 5| TURN LANE AND
%s..° | TYPICAL ARROW




LAST REVISED:1/10/11

\ I S— m 1_ ] ——
TYPE 2 RPMs 4" PAINT STRIPE

SEE NOTE 3
SKIP CENTER & LANE STRIPE DETAIL

4" YELLOW
PAINT STRIPE

SEE NOTE 2
TWO—WAY LEFT TURN DETAIL

8" WHITE GORE STRIPE

\—TYF'E 2W RPMs

PLACED IN PAIRS LATERA

GORE STRIPE DETAIL ~ AVAGENT T0'EAGH OTHER

[ 20' SPACING

40" SPACING
‘(OR AS DlRECTED)'
* L | - | |
.
=] [ ] n
.IE’YLKEE%YTN ngMlg 4" YELLOW PAINT STRIPE
IMMEDIATELY OUTSIDE LINES
DOUBLE YELLOW CENTER DETAIL
NOTES
CITY OF KIRKLAND
1. MATCH EXISTING PAVEMENT MARKING DIMENSIONS.
2. SEE CK—R.30 FOR TWO—WAY LEFT TURN ARROW PLACEMENT. PLAN NO. CK—R.31

Kl
. RAISED PAVEMENT MARKER COLOR SHALL CONFORM TO THE |, R“?.,
COLOR OF THE MARKING FOR WHICH THEY SUPPLEMENT,  |& % z PAVEMENT

SUBSTITUE FOR, OR SERVE AS A POSITIONING GUIDE FOR. |© =
g MARKING DETAIL
HING




LAST REVISED:2/3/2017

o

CITY OF KIRKLAND
NOTES:
1. BIKE LANE SYMBOLS AND ARROW MATERIAL SHALL PLAN NO. CK—R.34
BE 90 MILL, PREFORMED, SKID RESISTANT
THERMOPLASTIC. ot K BICYCLE LANE
2. BICYCLE SYMBOL FACES ROADWAY CENTERLINE, £ & Z MARKINGS
% >
"?’SH’ NG“O




10.
1.

NOTES:

. INSTALL MARKING AT SIGNALIZED INTERSECTIONS TO INDICATE

WHERE BICYCLES SHOULD STOP IN ORDER TO ACHIEVE REGULAR
AND RELIABLE DETECTION BY SIGNAL EQUIPMENT.

USE MARKING ON ANY APPROACH TO A SIGNALIZED INTERSECTION
WHERE LOOP DETECTORS SPECIFICALLY FOR BICYCLES ARE NOT
PRESENT AND ANY APPROACH WHICH IS SHOWN A GREEN
INDICATION ONLY WHEN VEHICLE LOOPS ARE ACTUATED, I.E.

THE APPROACH IS NOT ON "RECALL" OPERATION.

PLACE MARKING SUCH THAT BICYCLES WHICH STOP OVER THE
MARKINGS WILL ACTIVATE THE SIGNAL.

. PLACE THE MARKING TO ALLOW BICYCLES GOING THROUGH,

TURNING RIGHT, OR TURNING LEFT TO ACTIVATE THE SIGNAL.

MARKINGS ARE NOT NECESSARY IN EXCLUSIVE LEFT TURN LANES
OF APPROACHES THAT ARE OPERATED BOTH (1) ON RECALL
AND (2) IN PERMISSIVE ONLY MODE.

IF AN APPROACH HAS MULTIPLE LANES SERVING THROUGH
MOVEMENTS AND/OR MULTIPLE LANES SERVING THE SAME
TURNING_MOVEMENT, ONLY THE RIGHTMOST OF SUCH
MULTIPLE LANE GROUPS SHALL BE MARKED.

WHERE MULTIPLE LOOPS ARE PRESENT IN A SINGLE LANE,
MARKINGS SHALL BE PLACED AS CLOSE TO THE STOP BAR
AS POSSIBLE.

IN_GENERAL, MARKINGS SHALL BE PLACED OVER THE RIGHT EDGES
OF SQUARE LOOPS OR CONGRUENT WITH A LINE TANGENT TO
THE RIGHTMOST POINT ON THE EDGE OF A CIRCULAR LOOP.

IN GENERAL, BICYCLE MARKINGS ARE NOT NEEDED ON APPROACHES
WHERE VIDEO DETECTION IS IN PLACE, AS LONG AS BICYCLES CAN
BE DETECTED REGULARLY AND RELIABLY BY STOPPING AT THE
STOP BAR IN THE MIDDLE OF THE LANE,

MATERIAL SHALL BE PAINT OR OTHER APPROVED MATERIAL.

SEE ALSO 2009 MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES SECTION 9C.05; RCW 46.61.710; 2004 STANDARD
HIGHWAY SIGNS PAGE 10-17.

LAST REVISED:2/12/2010

24"

L

2"

BICYCLE DETECTION MARKING DETAIL

NOT TO SCALE

CITY OF KIRKLAND

PLAN NO. CK—R.34A 7

TSH

o KFR.Q-(’

¥ %
O (w]
% 2

NG °

BICYCLE DETECTION
MARKING




6" WHITE PAINT

LAST REVISED:2/3/2017

CURB AND GUTTER JOINT
(12" GUTTER)

6" WHITE PAINT
EDGE LINE

EDGE LINE

[
m 7' MIN | osmMN |
PARKING | BIKELANE |

4' MIN IF NO CURB & GUTTER

5' MIN BIKE LANE, 6' MAX

(MEASURED TO FACE OF CURB OR CENTER OF PAINT STRIPE)
BICYCLE LANE WITH PARKING

NOTES:

1

SEE MUTCD FOR MORE INFORMATION
AND SPECIFICATIONS.

PER SEC. 9B.04 2009 MUTCD,
DO NOT USE R3-17 SIGNS,

. BICYCLIST SYMBOLS PER CK-R.34

|
|
l[ | oén
|
2 I
- |
y 1 o’o
& A
D | Y
\
|

CURB RETURN

\_

BICYCLE LANE WITHOUT PARKING

NO PARKING BIKE LANE SIGN R7-9
500'-1000" SPACING
(AS DIRECTED BY PUBLIC WORKS)

CITY OF KIRKLAND

PLAN NO. CK—-R.35 e

of KiRay TYPICAL BICYCLE

48\ % LANE - WDTH,

FseS | SIGNING & MARKING

CITy




LAST REVISED:01/2020

6" PAINTED WIDE

DOTTED WHITE LINE \

MATCH LEADING ;
BICYCLE LANE WIDTH

NOTE:

GREEN COLORED PAVEMENT SHALL BE ETTHER 90 MIL PREFORMED CITY OF KIRKLAND
THERMOPLASTIC OR METHYL METHACRYLATE (MMA)

PLAN NO. CK—R.36C

o "4 | TYPICAL INTERSECTION/
% Z|  CONFLICT ZONE BIKE
> LANE PAVEMENT MARKING

Toryne<©

w Cimy




LAST REVISED:5/07/12

—1
SIGN INSTALLED WITH
| HAWKINS U—BRACKET
MODEL NO. M2G—C28
OR EQUIVALENT
2" SCHEDULE 40 GALV. PIPE —— [ |
THREADED ONE END
-
WHEN SIDEWALK IS PRESENT, EDGE OF SIGN ————™ G A AREE
SHALL BE LOCATED ADJACENT TO BACK OF
SIDEWALK. WHEN THERE IS NO SIDEWALK
OR WHEN THERE IS A PLANTING STRIP BETWEEN
CURB AND SIDEWALK, EDGE OF SIGN SHALL BE
LOCATED 1.5 FEET FROM FACE CURB.

/é b e i gt 2

2" THREADED COUPLING
SET FLUSH WITH FINISH
GRADE 1/16"%

2'—2" SCHEDULE 40 GALV. PIPE
(EXTENSION) THREADED ON

CONCRETE ONE END

CRIMP END

CITY OF KIRKLAND

NOTE:

PLAN NO. CK—-R.43 /
IF SIGN MUST BE PLACED IN EXISTING CONCRETE,

CORE HOLE SHALL BE 8" DIAMETER. of KR,
£ z STANDARD SIGN
2z S INSTALLATION
Shing®




SEE CONTRACT FOR LENGTH

EDGE LINE & SOLID LANE LINE

SEE CONTRACT FOR LENGTH

_ YELLOW OR WHI
~ SEE NOTE 2

n 10
g =z
g i i
s s —== e T
3 )
g CENTERLINE & LANE LINE "_ YELLOW ~ CENTERLINE,
é WHITE ~ LANE LINE
[=] €
~
| 10 o i 10 |
| i T _L?_.
%) [ | of
hi S, LW EN), =
o & == AR St oY 2 -,
i - - — o
NO-PASS LINE & TWO-WAY LEFT-TURN CENTERLINE T YR .
byt
| 1w 30 10 i
b S i 1= !
..L_I- —_— -
:"T- -I— - L ,'.‘.
J - =
" Tl
REVERSIBLE LANE LINE vELLOW %
— W w e
&’2 ,,-. P —
=°\
il o
WIDE BROKEN LANE LINE WHITE
3 £l E] g t Sy P S e
| =] :
.“I_‘ I_ 1 o
5 ] : -
= WHITE
WIDE DOTTED LANE LINE
 Z & z g 2 pepiiallop g ¥ g E
4 d | ‘L 9
- TeEENorE PhTE o e
DOTTED EXTENSION LINE DOTTED LANE LINE

DOUBLE CENTERLINE & DOUBLE LANE LINE

4"0R 127~
= _E SEE NOTE 3

T

\__ YELLOW ~ DBL CENTERLINE,
WHITE ~ DBL LANE LINE

traveled way, and yellow on the left edge of
traveled way (on one-way roadways). Solid
Lane Line shall be white.

3. The distance between the lines of the Double
Centerline shall be 12" everywhere, except
4" for left-turn channelization and narrow road-
ways with lane widths of 10 feet or less. Local
Agencies (on non-state routes) may specify a
4" distance for all locations.

The distance between the lines of the Double
Lane Line shall be 4",

o SEE CONTRACT FOUR LENGTH i
WIDE LANE LINE ~ WHITE
T SEE CONTRACT FOR LENGTH e
DOUBLE WIDE LANE LINE = WHITE
. SEE CONTRACT FOR LENGTH .
- §=§ "
i 5
BARRIER CENTERLINE YELLOW gggﬁ
;!§3§
L
NOTES §§§§§
1. Dotted Extension Line shali be the same calor gg;;%
as the line it is extending. ] §i
2. Edge Line shall be white on the right edge of L

LONGITUDINAL MARKING
PATTERNS

STANDARD PLAN M-20.10-02

SHEET 1 OF 1 SHEET

APPROVED FOR PUBLICATION
Pasco Bakotich il 06-03-11
P TATE CES0N ENGIHEER ToaE
7-’ i State of




LAST REVISED: 01/2020

2" CALIPER TREE SPECIMEN, CENTRAL LEADER

/{ SHALL NOT BE CUT, PRUNE BROKEN BRANCHES
[l
/ SEE NOTE 5.
USE WEBBED TREE TIE OR NOTCHED PLASTIC
TREE CHAIN OR OTHER APPROVED TREE TIE
’,, PRODUCT. MAKE SURE IT IS LOOSELY PLACED.

/ SEE NOTE 5.
4 £ 2"x2" HEM/FIR STAKES
=7
/ SEE NOTE 5.
B E—— r OPTIONAL METHOD FOR EVERGREEN TREES INCLUDES

‘ THREE EQUALLY SPACED GUY WIRES USING WEBBED
TREE TIE OR NOTCHED PLASTIC TREE CHAIN OR OTHER
APPROVED TREE TIE PRODUCT AND 2"x2"x24" CEDAR OR

TREATED STAKES.
© - i /
GHle 12"
o¥ |y TRUNK FLARE MUST BE JUST ABOVE GRADE.
Th g MIN DO NOT BURY WITH MULCH OR SOIL.
a8 |>
i
Y
| SN L0 . 4. CONCOIDEWAK o .
z RO e .
>
. ! DEEPROOT OR EQUAL 18"W x 36"D
N Z INSTALLED 6' LONG CENTERED ON TREE
A VA AANANNNES REMOVE ALL MATERIALS
SURROUNDING THE ROOT BALL
AMENDED SOIL PER WA STATE ECOLOGY BMP T5.13
TAMPED DOWN TO PREVENT SETTLING
SCARIFY NATIVE SOIL MINIMUM OF 4"
NOTES:

1. SIZE OF PLANTING PIT SHALL BE 4' BY 6' BY 3' DEEP.

2. FOR DECIDUOUS TREES, 2" CALIPER MINIMUM AND BRANCHING
STARTS 5' ABOVE GRADE (UNLESS OTHER APPROVED BY CITY.)

3. FOR PLANTING DISTANCES NEAR INTERSECTIONS AND DRIVEWAYS,

REFER TO PRE-APPROVED PLANS NOTEBOOK.

4. TREES SHALL NOT BE PLANTED WITHIN 10' OF ANY UG UTILITY C| TY O I__ K | R K LA N D

ACCESS WHICH MAY BE LOCATED IN THE PLANTER STRIP OR

ADJACENT SIDEWALK. PLAN NO. CK—R.48

5. STAKE ONLY WHEN NECESSARY OR IF REQUIRED BY THE CITY AND
INCLUDE TIMELINE FOR REMOVAL OF STAKES AND TIES. o< KiR4

<
6. ROOT BARRIER TO BE DEEPROOT (OR APPROVED EQUAL %% TREE PLANTING

18" BY 36" BY 6' LONG INSTALLED ON BOTH CURB
AND SIDEWALK SIDE. DETAIL

w CITy

%
TSNS
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FENCING SIGN DETAIL LAST REVISED:01/30/09

Tree Protection Area, Entrance Prohibited

To report viclations contact
City Code Enforcement
at (425) 587-3225

2. TREATMENT OF ROOTS EXPOSED DURING CONSTRUCTION: FOR ROOTS OVER ONE (1) INCH DIAMETER

/781GNIFICANT EXISTING TREE

CONTINUOUS CHAINLINK
FENCING POST AT MAX 10’ O.C.

INSTALL AT LOCATION
AS SHOWN ON PLANS

6 MIN

RAARARAFRRRRARXRARARIR

|

CRITICAL ROOT ZONE

NOTES

MINIMUM SIX (6) FOOT HIGH TEMPORARY CHAINLINK FENCE SHALL BE PLACED AT THE CRITICAL ROOT
ZONE OR DESIGNATED LIMIT OF DISTURBANCE OF THE TREE TO BE SAVED. FENCE SHALL COMPLETELY
ENCIRCLE TREE(S). INSTALL FENCE POSTS USING PIER BLOCK ONLY. AVOID POST OR STAKES INTO MAJOR
ROOTS. MODIFICATIONS TO FENCING MATERIAL AND LOCATION MUST BE APPROVED BY PLANNING OFFICIAL.

DAMAGED DURING CONSTRUCTION, MAKE A CLEAN STRAIGHT CUT TO REMOVE DAMAGED PORTION OF
ROOT. ALL EXPOSED ROOTS SHALL BE TEMPORARILY COVERED WITH DAMP BURLAP TO PREVENT DRYING,

AND COVERED WITH SOIL AS SOON AS POSSIBLE.

. NO STOCKPILING OF MATERIALS, VEHICULAR TRAFFIC, OR STORAGE OF EQUIPMENT OR MACHINERY

SHALL BE ALLOWED WITHIN THE LIMIT OF THE FENCING. FENCING SHALL NOT BE MOVED OR REMOVED
UNLESS APPROVED BY THE CITY PLANNING OFFICIAL. WORK WITHIN PROTECTION FENCE SHALL BE DONE
MANUALLY UNDER THE SUPERVISION OF THE ON-SITE ARBORIST AND WITH PRIOR APPROVAL BY THE CITY

PLANNING CFFICIAL.

FENCING SIGNAGE AS DETAILED ABOVE MUST BE POSTED

" EVERY FIFTEEN (15) FEET ALONG THE FENCE. SIGN TO BE
MINIMUM 117X17", AND MADE OF WEATHERPROOF MATERIAL. CITY OF KlRKI—AND

PLAN NO. CK—R.49

o KRy,
&*’g TREE
2 PROTECTION

Torne®

w CiTy




3—4' SEE NOTE

LAST REVISED:1/18/13

LINE POST CAP

LINE POST FABRIC: THERMOPLASTIC
FUSION BOND COATED
WRE COLOR BLACK — 3 MILS

| &' | FABRIC TIE / POST CAP

= CORNER/END POST
/ (EVERY OTHER POST)
TENSION BAND

1 /— TENSION BAR
7
FINISHED GRADE/
/ TOP OF WALL
BOTTOM RAIL ol

CONCRETE

MAX

o

2

NOTE:

ALL COMPONENTS TO BE
THERMOPLASTIC POWDERED COATED BLACK.

=

0.5 |

8" CONCRETE AROUND POST

PIPE SCHEDULE

(ALL DIMENSIONS 1.D.)

BOTTOM RAIL CORNER/END POST LINE POST
1.25" 2.5" 2"

NOTES

1.

2.

ALL FENCING MATERIALS SHALL COMPLY WITH THE WSDOT/APWA STANDARD SPECIFICATIONS SECTION 9-16 CLASS 1
MATERIAL. INSTALLATIONS PER MANUFACTURER’S RECOMMENDATIONS.

SHOP DRAWINGS OF RAILING SHALL BE SUBMITTED FOR APPROVAL SHOWING COMPLETE DIMENSIONS AND DETAILS OF
FABRICATION AND INCLUDING AN ERECTION DIAGRAM. MATERIALS BEING USED SHALL BE SPECIFIED IN THE SHOP
DRAWINGS.

ALL STEEL PARTS SHALL BE GIVEN A BLACK ULTRAMVIOLET—INSENSITIVE THERMOPLASTIC POWDER

COATING AT LEAST 3 MILS THICK AND SHALL HAVE A UNIFORM FINISH.

CUTTING SHALL BE DONE BY SAWING OR MILLING AND ALL CUTS SHALL BE TRUE AND SMOOTH. FLAME CUTTING WILL
NOT BE PERMITTED.

ALL MATERIALS SHALL BE ADEQUATELY WRAPPED TO ENSURE SURFACE PROTECTION DURING HANDLING AND
TRANSPORTATION TO THE JOB SITE.

ANY WELDING OF STEEL SHALL BE IN ACCORDANCE WITH THE LATEST AASHTO STANDARD SPECIFICATIONS FOR
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND TRAFFIC SIGNALS.

PANEL HEIGHT: 3 FEET FOR PEDESTRIAN USES
4 FEET FOR COMBINED BICYCLE AND PEDESTRIAN USES

CITY OF KIRKLAND

PLAN NO. CK—R.51A

o MPRae CHAIN LINK

a5 SIDEWALK
Z

T SAFETY RAIL

CITy




LAST REVISED:05,/08/2012

N — ‘

| | 45' VIDEO
| | DETECTION ZONE
| | ALL LANES
| |
| |
| |
|
N T T :
| L o
| I 6" COUNT LOOPS -
LOCATED BASED n
SYoTEM K0TS O \ O O 1 O 1 O | on'iNersecTion g
ON_ DOWNSTREAM | ON INTERSECTI i
>
APPROACH \ | CEOM:
\ |
\ |
LABELING FOR \ |
SYSTEM LOOPS SPN \
WHERE P=ASSOCIATED |
UPSTREAM THROUGH | | ‘
PHASE N=1,2,3
k) L I
INCREASING WEDIAN | O 1 O roven e ot
DIRECTION OF TRAVEL LOOPS ON APPROACHES
SPEED LIMIT = 35
LABELING FOR NON—SYSTEM LOOPS PN WHERE
P=ASSOCIATED PHASE AND N=1,2,3 INCREASING
1) STOP BAR TO UPSTREAM WITHIN LANE THEN
2) BY LANE MEDIAN TO CURB
TABLE
GRADE (%) | -6 ] -5 ] -4 | -3] 2] -1 o] 1] 2] 3] 4] 5 [ &
X _(FT) 275 | 265 | 255 | 250 | 245 | 235 | 230| 225 | 220 | 215 | 210 |205 | 200
29 28
TYPICAL VEHICLE AND  gg 49
PEDESTRIAN HEAD
LABELING PLAN.
LABEL VEHICLE
HEADS PN WHERE
PoASSOCIATED I\|l CITY OF KIRKLAND

PHASE, N=1,2,3...

INCREASING MEDIAN

TO CURB. 89% %48 PLAN NO. CK—TS.02
68 69 o KRg,

| TYPICAL DETECTION
28\ % LAYOUT AND
Hsmc® | NUMBERING PLAN

CiTy




LAST REVISED:1/1/18

FRONT VIEW SIDE VIEW REAR VIEW 120240V, SINGLE PHaSE3 WIRE

- §” }(_ _)‘ 6” }(— —>‘ 6” 4(— ’%D/ \#\ 200A SAFETY

T ) SOCKET W/5TH JAW
) Ium)
@ - @

i @ ~1 @ 9:00 POSITION

100A 2P MAIN #1

N

>
<
-«

— 6” -

| E :? ! ‘@‘ /\— 50A 1P SIGNAL
‘ = L~
™ f I 100A 2P MAIN #2
I = -
E S [ { g 14 PT
) | ‘ : N 14 PTGE
miz o
* |: ..'.@ ( ) EIEIEOE-I;'?HC
:2 T F L (] TT TT
ll vt | | B I A 5.
22— — 24” — | > < —{ < 27 — < — | 1 ire |
- 18” - 8” é I 4‘_{(4‘* VVVVVVVVV
< > < 26” > -< 24” > Vo N I g:l?l?rND
,,,,,,,, RECEPT.
2" (TYP) ’T‘ \ THE METER DOOR IS REMOVABLE AND COMES = + L
- 5 e STANDARD HINGED ON THE RIGHT. HINGING ON I
% / THE LEFT IS AVAILABLE AS A NO CHARGE OPTION
\L <~ 12" > = 5 ~ WIRING SCHEMATIC
io LINE ‘ ‘1‘ » ' 1 A -
t LOAD % ( | = CITY OF KIRKLAND
BASE A | PLAN NO. CK—TS.05A

O SEE COMPONENT SCHEDULE AND CABINET SPECIFICATIONS Q K ,Rk( S E R \/| C E

o CABINET

N 62460—R1

NOTES:
SKYLINE ELECTRIC & MFG. CO. OR EQUAL

N CITy




PANELBOARD SCHEDULE “S”

120/240V 1P 3W

22K AIC SERIES RATED

CKT#  DESCRIPTION TYPE TRIP/POLE TRIP/POLE TYPE ~ DESCRIPTION CKT#
1 | maIN cB QBH | 100/2 %ﬁ ﬁ% 30/2 | BAB | ILLUMINATION #3 2
3 — o—| 4
5 | ILLUMINATION #1 BAB | 30/2 ﬂi TP 30/2 | BAB [ ILLUMINATION #4 6
7 —o mof 8
9 | ILLUMINATION #2 BAB | 30/2 AQ . 20/1 | BAB | GFI RECEPTACLE 10
11 [— m% 15/1 | BAB | CONTROL 12
13 | RECEPTACLE BAB | 20/1 VR Y 20/1 | BAB | RECEPTACLE 14
15 | PREPARED SPACE B PREPARED SPACE | 16
17 | PREPARED SPACE | PREPARED SPACE | 18

S/N
PANELBOARD SCHEDULE “T” 120/240V 1P 3W 22K AIC SERIES RATED

CKT#  DESCRIPTION TYPE TRIP/POLE TRIP/POLE TYPE  DESCRIPTION CKT#
1 | MAIN CB QBH | 100/2 ﬂ:‘D /ﬂ% 20/1 ITS 2
3 = ] PREPARED SPACE | 4
5 | SIGNAL BAB | 50/1 Ve — PREPARED SPACE 6

S/N

CITY OF KIRKLAND
PANELBOARDS “S” & “T”
PANELBOARD SCHEDULES

ELECTRICAL DATA:

PANELBOARD: 120/240VAC 1 PHASE 3 WIRE, 22K AIC SERIES
RATED, SPLIT BUS, 250 AMP SILVER PLATED COPPER BUS, COPPER
NEUTRAL AND GROUND BUS,

MAIN CBS: CUTLER HAMMER QBHW2100H

BRANCH CBS: WESTINGHOUSE BAB BOLT-ON CBS

PER UL67 FILE NO. E21192

CITY OF KIRKLAND

PLAN NO. CK-TS.05B

PANELBOARDS "S" &
"T" CIRCUIT BREAKER
SCHEDULES

=



kjones
Rectangle
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Image

kjones
Text Box
CITY OF KIRKLAND

kjones
Text Box
PLAN NO. CK-TS.05B

kjones
Text Box
PANELBOARDS "S" & "T" CIRCUIT BREAKER SCHEDULES


CITY OF KIRKLAND
SERVICE CABINET FOR SERVICE AND STREET AND TRAFFIC SIGNAL

COMPONENT SCHEDULE

@
@

@D D

METER BASE: 200 AMP, BY-PASS TYPE, 4-JAW, SINGLE PHASE,
S5TH JAW INSTALLED AT 9:00 POSITION, B-LINE U264

PANELBOARD: 120/240 VAC, 1 PHASE, 3 WIRE, 250 AMP COPPER BUS (W/RATING LABEL),
SPLIT BUS , 22 KAIC SERIES RATED, BOLT-ON BRANCH BREAKERS, EATON TYPE BAB
SIGNAL SECTION: 100 AMP, 2 POLE MAIN BREAKER, EATON QBHW2100, 6 CKT

1-50/1 SIGNAL BRANCH

1-20/11TS BRANCH

2 -1POLE SPACE
ILLUMINATION SECTION: 100 AMP, 2 POLE MAIN BREAKER, EATON QBHW2100, 18 CKT

4 - 30/2 ILLUMINATION BRANCH

2 - 20/1 RECEPTACLE BRANCH

1-15/1 CONTROL CKT BRANCH

1-20/1 GROUND FAULT RECEPTACLE BRANCH

CONTACTORS: LIGHTING RATED, 30 A, 2 POLE, 120 VAC COIL, 4 - REQUIRED

PHOTO ELECTRIC CELL: 1800 WATT, 120 VAC, TWIST LOCK, TYCO #SST-PV-IES-UL
WITH 6" x 6" x 6" WIRE MESH GUARD

PHOTO-CELL BYPASS SWITCH: SPDT, 15 AMP, 277 VAC

GROUND FAULT RECEPTACLE: 20 AMP, 125 VAC, DUPLEX

CABINET: NEMA 3R, PADMOUNT, 1/8” ALUMINUM 5052-H32 CONSTRUCTION

2 SCREENED AND GASKETED VENTS

DOORS: HEAVY DUTY HINGES (LIFT-OFF TYPE), WELDED IN PLACE
STAINLESS STEEL VAULT HANDLES, PADLOCKABLE METER DOOR
"BEST" CX LOCK ON DISTRIBUTION DOOR, POLISHED WIRE GLASS
WINDOW IN METER DOOR, CLOSED CELL NEOPRENE GASKET,
CARD HOLDER

FINISH: MILL FINISH ALUMINUM, DEADFRONT WHITE

CITY OF KIRKLAND

CITY OF KIRKLAND

PLAN NO. CK-TS.05C

o mt"g
& & COMPONENT
|e,,u -t SCHEDULE




2 3" (IN) PIPE CAP . % o pipecap  NOTES . . .
1] TOP OF POST T 1. See Standard Plan J-20.26 for Accessible Pedestrian Pushbutton details.
FLAT WASHER (TP 3\7 e ~ 2. Where shown in the plans, install plaque (R10-32P) "PUSH BUTTON FOR 2 SECONDS FOR EXTRA
TOP OF POST 1 i * CROSSING TIME" above the Accessible Pedestrian Signal (APS) assembly. Add 14" (in) to post
THREE 1/4" (IN) STAINLESS /—~ height to accommodate plaque and leave a 2" (in) space between signs.

STEEL HEX NUTS
114" (IN) x 1 1/4" (IN) LONG Mounting distances vary between manufacturers. See manufacturers recommendations for mounting information.

@
X
[©)
c
=
)
=
0]
)
o
z
=
i
@]
d
o
=
]
T
10 9/16"

w

DRAWN BY: FERN LIDDELL

‘ ; k
Ls SEE DETAIL AT LEFT y v I : ; oAt 1A A"
STT,_/?,IQI\E‘AEE;SESDSSTFSIE; ,,,,,,, _ X i ¥ Junction Box serving the Standard shall preferably be located 5' - 0" (10" - 0" Max.) from the Standard.
EQUIPMENT GROUNDING L C i ) , ,
EQUIPMENT GROUNDING — /|~ POST CONDUCTOR T I Two button installation may require adaptor(s).
) WALL L ' - 'S
CONDUCTOR AND FULL CIRCLE e o ; w
CRIMP-ON CONNECTOR ~ CRIMPED FIELD DRILL AND TAP FOR a ! o
WITH A MANUFACTURER'S R N | b
RECOMMENDED CRIMPER % 1/4-20 THREAD BOLT (TYP) h 3 L T ACCESSIBLE PEDESTRIAN
1/8 N 18 SIGNAL (APS) ASSEMBLY
GROUNDING CONNECTION % WELD STUD TO POLE WALL TO i
DETAIL MAXIMUM EXTENT POSSIBLE i
(1/2" (IN) MINIMUM WELD) R 10" (IN) OR LESS DESIRABLE ~
. 18" (IN) MAXIMUM
5/8" (IN) DIAMETER \
HOLE (TYP.)
1 1/2" (IN) DIAMETER
HOLE( ) 5/8" (IN) DIAMETER / \\
HOLE i = —
w \
= .
POST DETAIL o |
x|z |
ol
| S
; ! o) ! i
6 “SEE'TAQ’IEEELE 1/4" (IN) STEEL N EQUIPMENT GROUNDING "3 |
I CONDUCTOR T ‘ EDGE OF
PLATE 3 | .| |_S  SIDEWALK
PEDESTRIAN PUSHBUTTON POST ~ I = | o
3" STEEL PIPE (SCHEDULE 40) \ | :\’ CONDUIT COUPLING ~ INSTALL FLUSH = ! o
I WITH TOP OF FOUNDATION (DO NOT : !
ANCHOR BOLT TEMPLATE ¥ GLUE PVC STUBOUT) |
7“ i !‘\’ i
3/4" (IN) CHAMFER (TYP.) : TOP OF FOUNDATION 3
5/8" (IN) DIAMETER ‘,‘J !
HOLE (TYP.) ™| a5 s ﬁl PREMOLDED !
e |z ey JOINT FILLER | TOP OF
: : FINISHED GRADE =2 N ot / i SIDEWALK
6" (IN) DIAMETER b \ = — '. — ‘ FINISHED N ;
BOLT CIRCLE | S e A St GRADE - ] |
S = o 1
~ — - L’”@l*ij‘: I ‘ }
. e !
: o |
. A ANCHOR BOLT TEMPLATE ASSEMBLY N
SIEZ\/':AGE"T(I'E"Q A o ANCHOR BOLT TEMPLATE ~ TWO REQUIRED ELEVATION
HOLE o o o 1/2" (IN) x 18" (IN) FULL THREAD ANCHOR BOLT ~
K broa FOUR REQUIRED PER ASSEMBLY
~ : 1 [
. > A 1/2" (IN) DIAMETER STEEL HEAVY HEX NUTS ~
112" (IN) 3" (IN) STEEL PIPE o : AR FOUR REQUIRED PER ANCHOR BOLT
STEEL PLATE BASE PLATE DETAIL  (SCHEDULE 40) & D s FLAT WASHERS ~ FOUR REQUIRED 5
b PER ANCHOR BOLT
ll ‘ ll
BASE PLATE ASSEMBLY ~ o > Lo > .
EQUIPMENT GROUNDING . | . D \
1/2" (IN) DIAMETER STEEL HEAVY HEX NUT, ) ‘ RN ™~ ﬂ
CONDUCTOR WITH FLAT WASHER, TWO EACH R COMMERCIAL CONCRETE
REQ'D. PER ANCHOR BOLT ~ MIN. ‘
OF TWO THREADS ABOVE TOP OF !
3/16 i NUT OR 5/8" (IN) MAXIMUM (TYP.) \
38" (IN) 5 | ; ACCESSIBLE PEDESTRIAN
DRAIN TUBE | 1 | GROUT PAD ~ PUSHBUTTON POST ﬁ’PB)
N Bt i INSTALL AFTER [ 1" (N) DIAMETER AND FOUNDATIO
EPIREN PLUMBING
SRR STANDARD | CONDUIT o a STANDARD PLAN J-20.10-04
3 \
S =P | 6" 16" SHEET 1 OF 1 SHEET
- ey ‘ SQUARE APPROVED FOR PUBLICATION
~ & 7= 2"(IN) LONG PVC STUBOUT
e v »=o % " 1" (IN) DIAMETER ELECTRICAL FOUNDATION DETAIL STATE DESIGN ENGINEER
i DETAIL @ CONDUIT VT’ Washington State Department of Transportation
PERSPECTIVE VIEW



















DRAWN BY: FERN LIDDELL

/

CIRCULAR
SAWCUT
(TYP.)

JUNCTION
BOX

CONDUIT

SEE DETAIL "B",
STANDARD PLAN J-50.15,
SHEET 2

SEE ENTRANCE SAWCUT

JUNCTION
BOX

SEE DETAIL "A",

STANDARD PLAN J-50.15,

SHEET 2

NOTES

1 For Installation Notes and Details
see Standard Plan J-50.15.

2. For Sections A, B, C, and D,

) :3:::::\\ DETAIL ~ THIS SHEET (TYP)) EDGE OF SHOULDER see Standard Plan J-50.15.
/////////////// \::\::::::::::::::::::::::::::::::::::::::::::::::::::: / 3. A” Ofthe |Oop |ead-_|n Wires Sha“
PN LEAD_”(\IT\S(,;;V)VCUTS //> SHOULDER —_| / EDGE OF LANE return to the Junction Box
: A\ 4. For additional Induction Loop Details,
—+C
U see Standard Plan J-50.15.
. 3-0 % 3 Q"
L (TYP) < L (TYP) "
,,,,,,,,, I S R 11| - ______ _Z
S gz :
Z| = = SEE ENTRANCE
" 3|5z 0 SAWCUT DETAIL
2 o5 THIS SHEET (TYP.) CIRCULAR SAWCUT (TYP.)
a |-V ___}______________] e ______ < v ___ e e e .
e}
=
[%2]
L
=z
3 w
fffffff - S I ——
6'- 0" DIAM. (TYP.) g 6 - 0" DIAM. (TYP)
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APPENDIX B

PERMITS

¢4 City of Kirkland
Sy o e ant




Innovative - Responsive - Professional

s DEVELOPMENT  Public Works Permit
§ ?—4 SERVICES Application

e
Sommc®  BUILDING » FIRE » PLANNING » PUBLIC WORKS A
" www.mybuildingpermit.com « www.kirklandpermits.net Public Works Department

—

[ Complete this form to submit at City Hall. Or, use mybuildingpermit.com to submit your application entirely online. |

For water, sewer, and right-of-way permits. This application is not required if the work will be in conjunction with a
building permit. In that case, your building permit application acts as a public works permit application.

Site Address Tax Parcel #

Description of Work to be Done:

Will this project impact or remove any significant trees? ("Yes (" No
(If yes, see Tree Retention Checklist - Minor)

Owner R T AR = RN S : i
Name Phone
Address Email
City State Zip Code
(Contractor : 101 Sl : = _
A general contractor, licensed and bonded with the State of Washington, is required for work in the public right-of-way.
Name Phone
Address Email
City State Zip Code License #
Applicant ik 3 : |
Name Phone
Address Email
City State Zip Code

| certify under penalty of perjury that the information furnished by me is true and correct to the best of my knowledge and, further, that | am
authorized by the owner of the above premises to perform the work for which permit application is made. | further agree to save harmless the
City of Kirkland as to any claim (including costs, expenses, and attorney's fees incurred in investigation and defense of such claim), which may be
made by any person, including the undersigned, and filed against the City of Kirkland, but only where such claim arises out of the reliance of the
City, including its officers and employees, upon the accuracy of the information supplied to the City as a part of this application.

Print and Sign Date

Kirkland City Hall | 123 Sth Ave. Kirkland, WA 88083  wwwiirkandwe.gov . Buiding: 425.587-3800  Fire: 425-587-3660  Plarining; 425-587-8235 - Public Works: 426587-3800

DevSvcs-NU-1.0-20140410 Page 1of 1



June 11, 2021

Scott Gosnar

123 5" Ave

Kirkland, WA 98033
sgosnar@kirklandwa.gov

Subject: Tree Removal Permit: TRE21-02245, Approval

Dear Applicant,

A Tree Removal Permit was submitted to the City of Kirkland Planning Department on
March 24, 2021 requesting removal of 14 trees, pursuant to Kirkland Zoning Code (KZC)
95.23 and 70.15. A peer review of the removal request and arborist report was
completed for compliance with applicable City regulations. After this review, the City
has determined that the 14 trees indicated on the submitted site plan are approved for
removal. Conditions apply to this permit and are outlined below.

Comments:

Tree removal is requested to construct a right turn lane pocket onto the Juanita High
School access road from east bound NE 132™ St. Because the proposed tree removals
are associated with development, tree removals must adhere to Tree Retention
Associated with Development Activity, KZC 95.30.

Supplemental Trees:
1. Tree Density Credit Requirements will be met on each lot following the tree removals;
therefore, no replanting is required for this project.

Arborist Monitoring and Risk Evaluation:
1. The provided Arborist Report notes that there is associated elevated risk with
retaining trees adjacent to the proposed site work. In order to adequately assess risk,
the following is required as a condition of permit issuance:
a. Project Arborist required to monitor excavation and root damages adjacent to
Tree #s 421, 436, 437, 439, 440, 442, and 443.
b. Project Arborist required to prepare a risk assessment for retained trees which
is to be provided to adjacent private property owners if the tree removal and
root cutting have increased a trees risk rating.
c. In the event retained trees are damaged during site work and recommended
for removal, replacement trees will be required.

123 FHin Avenue o Kirkland, Waskingion $8033-67 89 » 4235 587 3000 o www kitklandwa gov



Invasive Vegetation Management:

1. Retained Tree #s 436, 437, 439, and 440 are heavily covered in climbing invasive ivy

vines that are required to be managed:
a. Use a hand pruner to cut ivy stems from their roots near the base of the tree
trunk. Pull the roots out and cut the ivy stems around 4.5-feet above-grade if
needed. Allow the ivy growing up the trunks to die naturally.

The subject trees are located in a mapped moderate/high landslide hazard area. The
following Best Management Practices must be adhered to:

* Removal of trees should be completed in a manner that avoids disturbance of
the ground and surrounding vegetation. This can be accomplished by using
suspension techniques or cutting branches and logs into small pieces that can be
moved by hand. Skidding logs can result in significant disturbance and should be
avoided.

e Avoid leaving limbs, branches and large woody debris on the ground. These
materials can damage existing vegetation and large woody debris can pose a
hazard if left on sloping ground.

» When possible, stumps should be left in place. The remaining roots will

continue to provide mechanical stabilization benefits while new vegetation
becomes established.

123 F'iin Avenue o Kirkland, Wask-nglon 98033-67 89 ¢ 425 587 3C00 & wwyw kirklandwa gov
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Permit Response
Table 1. Approved Request(s)
Tree | Common | Diameter | Proposed | Critical Area Replace | Replacement
D Name (inches) Action Designation (Y/N) Trees (#)
422 Douglas-fir | 10 Remove Mod/High No 0
Landslide
423 Black 34.8 Remove Mod/High No 0
cottonwood Landslide
425 Black 20.5 Remove Mod/High No 0
cottonwood Landslide
426 Black 10.3 Remove Mod/High No 0
cottonwood Landslide
427 Black 29.5 Remove Mod/High No 0
cottonwood Landslide
428 Black 15.9 Remove Mod/High No 0
cottonwood Landslide
429 Black 11.9 Remove Mod/High No 0
cottonwood Landslide
430 Western 7.7 Remove Mod/High No 0
redcedar Landslide
431 Bigleaf 14.8 Remove Mod/High No 0
maple Landslide
432 Bigleaf 14.2 Remove Mod/High No 0
maple Landslide
433 Bigleaf 31 Remove Mod/High No 0
maple Landslide
434 Bigleaf 36.6 Remove Mod/High No 0
maple Landslide
438 Western 5.8 Remove Mod/High No 0
redcedar Landslide
441 Bigleaf 21.3 Remove Mod/High No 0
maple Landslide

123 Fftn Avenue ¢ Kirkland, Wask ngton 98033-67 89 « 4225 587 3000 » www kitklandwa gov




Please contact me with any questions.

Sincerely,

DEPARTMENT OF PLANNING AND COMMUNITY DEVELOPMENT

/{é Zg
Katie Hogan
Development Review Arborist

425.587.3289
khogan@kirklandwa.qgov

123 F'fin Avenue ¢ Kirkland, Wask ngton 98033-6 89 = 425 587 3000 » www kirklandwa.gov
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Tree # Species DBH Property
421 Douglas fir 16.2 School
422 Douglas fir 10.0 TCE
423 Black cottonwood 34.8 TCE
424 Black cottonwood 18.1 School [ — 6
425 Black cottonwood 20.5 TCE 0 10 20ft ¢
426 Black cottonwood 10.3 TCE
427 Black cottonwood 29.5 TCE
428 Black cottonwood 159 TCE
429 Black cottonwood 11.9 TCE
430 Westernred cedar 7.7 ROW
431 Bigleaf maple 14.8 ROW
432 Bigleaf maple 14.2 ROW
433 Bigleaf maple 31.0 ROW
434 Bigleaf maple 36.6 TCE
435 Douglas fir 8.5 Private
436 Black cottonwood 36.5 Private
437 Black cottonwood 29.0 Private
438 Westernred cedar 5.8 ROW
439 Bigleaf maple 31.0 Private
440 Bigleaf maple 327 Private
441 Bigleaf maple 213 TCE
442 Bigleaf maple 11.1 Private
443 Bigleaf maple 13.1 Private
Urban Forestry Services Tree Assessment Site Plan IMPACTED TREES
Juanita HS - Turn Lane March 23, 2021
/ BARTLETT CONSULTING . .
Kirkland, Washington Page 1 of 1

Divisions of The FA. Bartlett Tree Expert Company




APPENDIX C

BORING LOGS
(FOR INFORMATION ONLY)

e City of Kirkland
sty 9 DR ane




KINGSGATE

- (=]
2 g &
> * — $§‘
H = > S
z = ud
¥ z - & 305
m Edith Moulton <&
=
¥ 405
4 ] J
4 NE132ndSt < NE 132nd ¢
1@
NATOAS
[J/ ‘!:.5;'13" Project Site % Juanita "{I] h Schoo
£ @
> The Villageatlh
m . - -
z ) ' 405 Totemul¥ake
‘ ' 8 NE 124th St NE 12415 o
o
)
i 4 :
/ OTEM LAKE NET
i v !
- - &
\ f ’ Jf = 2
, . o, Juanita 3 z
/ Beach Park NE 116th St NE 116th St § . A
' i > @ FIRLOCH
) o
& %, 'SOUTH JUANITA ' z
Frs ®
§ F4 NE 112th St
& £
& Juanita
5 Bay Park &
&
NE \Gb
forbes Creek Ox NORTFH
fﬂf, ROSE HI
CRESTWOODS
Reference: Google Terrain Map
Victona
\J Mt
Se?" Suoga-'e X
Tacgma S GTON
Puliman
Yﬁlf_..mrl
Kepnewick
Punclland
Not to Scale
Proposed Turn Lane
:[_)an( ;I |:@ Retaining Wall VICINITY MAP
NE 132nd St & 105th Ave NE
1 NCORPORATED Kirkland, WA 98034 Project No. 18-104 Figure No. 1




\/—‘:\‘\{
S _—_"'_%;,_ S:_—'—__'_'_‘_"’%z\__r—"""——"__‘_—
- L z \.

_¥ 7 = e — i{_ \_tlrn ’

N—12 LF.12" PVC
01

CB TYPE 1, CB NO. 1 /I

&L _ Es:__*

~
N N

|
T STA. 12f15.0, 32.4' RT
20 ) ' Ri=1TT8755 ! 1
Lc | 257030-0210 IE=11§.73 12" PVC N 3
ST | THORNBURG MARVA+PIJUT TRAVI (VANED [GRATE PER CITY O |
|

|
\

Approx. Scale
1" =30

LEGEND:
!} Approx. Test Boring Locations

u Cross Sections for Slope
Stabilty Analysis

13040 105TH PL NE

KIRKLAND PRE—APPROVED |

PLAN Ck—D.14)

NOTES:

1. Site plan modified from Gray & Osborne, Inc.

Preliminary Plan sheet RPO1 14.

292605-9049

LAKE WASH SCHOOL DIST #414
10601 NE 132ND %’B TYPE 1. CB-NO. 2 L N L U
) . ] 7 |

— T — — -STA—13+424.9,- 885 RF——— L

/

RIM=127.87

i
<
[,
|

.

Proposed Turn Lane
NE 132nd St & 105th Ave NE
Kirkland, WA 98034

PanGE®

I NCORPORATED

SITE AND EXPLORATION PLAN

Figure No.

Project No.
18-104 2




RELATIVE DENSITY / CONSISTENCY

TEST SYMBOLS

for In Situ and Laboratory Tests

SAND / GRAVEL SILT / CLAY listed in "Other Tests" column.
. : SPT Approx. Relative . SPT : Approx. Undrained Shear ATT  Atterberg Limit Test
Density N-values Density (%) Consistency N-values Strength (psf) erberg Limit 1es
: Comp  Compaction Tests
Very Loose : <4 <15 : Very Soft <2 <250 Con  Consolidation
Loose 41010 15-35 : Soft 2to4 250 - 500 DD Dry Density
Med. Dense : 10030 35-65  Med. Stiff 4to8 500 - 1000 DS Direct Shear
Dense © 30t050 65- 85  stiff 8t0 15 1000 - 2000 %F  Fines Content
VeryDense @  >50 85-100 | Very stiff 151030 2000 - 4000 GS  Grain Size
: : ' Hard 530 : 54000 Perm  Permeability
- : - PP Pocket Penetrometer
UNIFIED SOIL CLASSIFICATION SYSTEM R Ruslue
MAJOR DIVISIONS : GROUP DESCRIPTIONS SG  Specific Gravity
cravel 1 GRAVEL (<% ins) © Well-graded GRAVEL TV Torvane
rave < o Ines ............................................................ -er Tr|ax|a| Compress|on
50% or more of the coarse Poorly-graded GRAVEL .
fraction retained on the 4 & 77" 7TTTT T e BGgEeee s UCC UnCOnﬂned COmpreSS|0n
; Silty GRAVEL
sieve. Use duoal 5ym2°|5_ (eg. GRAVEL (2% fines) [l dreremeremremoereriiiiii
GP-GM) for 5% to 12% fines. Clayey GRAVEL _SYMBOLS _
.................................................................................................................................... Samp|e[|n Situ test types and intervals
Well-graded SAND ) )
Sand SAND (<5%fines) Bt 2-inch OD Split Spoon, SPT
50% ormoreofthecoarse  © . ke SP i Poorly-graded SAND ) (140-b. hammer, 30" drop)
fraction passing the #4 sieve. Silty SAND
Use dual symbols (eg. SP-SM) SAND (>12% fines) Y . .
for 5% to 12% fines. Clayey SAND 3.25-inch OD Spilt Spoon
.................................................................................................................................... (300.|b hammer, 30" drop)
SILT
Liquid Limit < 50 Lean CLAY H Non-standard penetration
Silt and Clay : Organic SILT or CLAY test (see boring log for defails)
50%or more passing #200 sieve &1 g R T TP
I || B ST . Thin wall (helby) tube
Liquid Limit > 50 Fat CLAY
Organic SILT or CLAY
. (P Grab
Highly Organic Soils PEAT @
Notes: 1. Soil exploration logs contain material descriptions based on visual observation and field tests using a system
modified from the Uniform Soil Classification System (USCS). Where necessary laboratory tests have been Rock core
conducted (as noted in the "Other Tests" column), unit descriptions may include a classification. Please refer to the
discussions in the report text for a more complete description of the subsurface conditions.
2. The graphic symbols given above are not inclusive of all symbols that may appear on the borehole logs.
Other sy?nbgls mgy be us%d where field observations indicate)c/j mixed soil cor)llstﬁ?ents or dual constituen% materials. Vane Shear
DESCRIPTIONS OF SOIL STRUCTURES
Layered: Units of,rtnatefrial disti?guilshedt by bcolor a\ndd/tg)r| Fissured: Breaks along defined planes MONITORING WELL
) compos! |onl rom malefial units @ ove. andbelow Slickensided: Fracture planes that are polished or glossy \VA Gr?'undw?ée'rlll'_eve/l-\?rt[)
Laminated: Layers of soil typically 0.05 to 1mm thick, max. 1 cm Blocky: Angular soil lumps that resist breakdown Statlinc%?ourqldwgte(zr Le\)/el
Lens: Layer of soil that pinches out laterally Disrupted: Soil that is broken and mixed
. .y . . Cement/ Concrete Seal
Interlayered: Alternating layers of differing soil material Scattered: Less than one per foot
. o ) e . Bentonite grout / seal
Pocket: Erratic, discontinuous deposit of limited extent Numerous: More than one per foot
Homogeneous: Soil with uniform color and composition throughout BCN: Angle between bedding plane and a plane Silica sand backfil
normal to core axis
COMPONENT DEFINITIONS Slotted tp
COMPONENT SIZE / SIEVE RANGE | COMPONENT SIZE / SIEVE RANGE Slough
. . ki ) i
Boulder: : >12inches Sand : Bottom of Boring
Cobbles: ¢ 3to12inches Coarse Sand: : #4to#10 sieve (4.5 t0 2.0 mm) MOISTURE CONTENT
Gravel Medium Sand:  : #10 to #40 sieve (2.0 to 0.42 mm) Dry | Dusty, dry to the touch
Coarse Gravel: 310 3/4 inches Fine Sand: #40 o #200 sieve (0.42 to 0.074 mm) Moist| Damp butno visible water
Fine Gravel: : 3/4inches to #4 sieve Silt : 0.074 t0 0.002 mm -
: : Wet | Visible free water
: Clay ¢ <0.002 mm
Dan( :E@ Terms and Symbols for
Y e R e e, Boring and Test Pit Logs Figure A-1

Phone: 206.262.0370




Project: Turn Lane Addition Surface Elevation: Approx. 125 feet
Job Number:  18-104 Top of Casing Elev.:  Not Applicable
Location: NE 132nd Street & 105th Avenue NE, Seattle, WA 98034 Drilling Method: HSA
Coordinates:  Northing: , Easting: Sampling Method: SPT
. N-Value A
=| O = 2
E|lZ |5 o 2 5 PL Moisture LL
S N Lol [t e | ® |
:g_ 312 5 ; MATERIAL DESCRIPTION ! !
o = %
a % ) o o) & RQD Recovery %
L o 0 50 100
% X About 6 inches of surficial ForestDuff. s D 3
z[ d1 Medium dense, brown, poorly-graded GRAVEL with silt and sand
D TN (GP-GM); moist, trace organics, observed rootlets, pockets of silty
o|B ;
Ll sand (Fill).
- — t— OC
15 )"[f GS at S-1: 55.5% Gravel, 34.2% Sand, 10.2% Fines.
S-1 14 GS [olb]
/\ 10 oC[ i
0 19
)o d)
= 5 —~ — L
28 o Q || -- Becomes very dense, blow counts possibly overstated due to large
S-2 48 oY1 gravel.
/N 47 Al
o Q(]
| | ~lo]:] Loose, brown, silty fine to medium SAND with some gravel (SM);
5 moist (Recessional Outwash - Qvr).
S-3 4 GS GS at S-3: 41.7% Gravel, 44.6% Sand, 13.7% Fines.
3
L 10 - — .
4 -- Becomes medium dense.
S-4 5
/ N\ 7
Medium dense, well-graded fine to coarse SAND with some gravel |
(SW); moist, trace silt.
- 15 i
S-5 9
/N 10
207 N/ 11
S-6 14
/N 15
- 25 -
Completion Depth: 41.0ft Remarks: Standard Penetration Test (SPT) sampler driven with a 140 Ib. safety hammer.
Date Borehole Started: 5/10/18 Ha_mmer operated with a rope ar_ld c_athead mechanism. Boring drilled by Boretec1, Inc
Date Borehole Completed:  5/10/18 using a EC95 Track Mounted Drill Rig.
Logged By: R. Ragudos
Drilling Company: Boretec1, Inc

I M CORPORATETD

PanGEE LOG OF TEST BORING PG-1

Figure A-2

The stratification lines represent approximate boundaries. The transition may be gradual.
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Surface Elevation:

Approx. 125 feet

Completion Depth:

Date Borehole Started:
Date Borehole Completed:
Logged By:

Drilling Company:

41.0ft
5/10/18
5/10/18

R. Ragudos
Boretec1, Inc

using a EC95 Track Mounted Drill Rig.

Remarks: Standard Penetration Test (SPT) sampler driven with a 140 Ib. safety hammer.
Hammer operated with a rope and cathead mechanism. Boring drilled by Boretec1, Inc

Project: Turn Lane Addition
Job Number:  18-104 Top of Casing Elev.:  Not Applicable
Location: NE 132nd Street & 105th Avenue NE, Seattle, WA 98034 Drilling Method: HSA
Coordinates:  Northing: , Easting: Sampling Method: SPT
. N-Value A
=| O = 2
E|lZ |5 o 2 5 PL Moisture LL
S N Lol [t e | ® |
-%_ 312 5 ; MATERIAL DESCRIPTION ! !
© [e) = %
a % o m o) & RQD Recovery %
| o5 0 50 100
13 Medium dense, well-graded fine to coarse SAND with some gravel R
S-7 15 (SW); moist, trace silt. (Continued)
/N 16 -- Becomes dense.
301 N/ 15
S-8 22
/ \ 18
(3% s9 =] 503 -- Becomes very dense, minimal recovery due to large garvel.
Dense, brown, silty fine to medium SAND with large gravel (SM); |
moist. :
407 S-10 E 28 Modified California Sampler used at Sample S-10 77 A
) 50/2 S i
Boring was terminated at approximately 41 feet below ground surface :
(bgs).
- Groundwater was not encountered at the time of drilling.
= 45 -
L 50 R TR R R R A S S

LOG OF TEST BORING PG-1

PanGE®

I M CORPORATETD

Figure A-2

The stratification lines represent approximate boundaries. The transition may be gradual.

Sheet 2 of 2



Job Number:  18-104

Project: Turn Lane Addition Surface Elevation:

Top of Casing Elev.:

Approx. 106 feet
Not Applicable

Location: NE 132nd Street & 105th Avenue NE, Seattle, WA 98034 Drilling Method: HSA
Coordinates:  Northing: , Easting: Sampling Method: SPT
. N-Value A
=| o = 2
ElZ|5 o 2 5 PL Moisture LL
S T Ll g [t e | ® |
:g_ 3|2 5 ; MATERIAL DESCRIPTION ! !
o = %
a % ) o o) & RQD Recovery %
0
° About  inches of surficial Forest Duft _________ ___ ‘
Loose, brown, silty fine to medium SAND (SM); moist, trace gravel
and organics. (Fill).
|| N/ 3
S-1 5
/N 5
|| Dense, brown, poorly-graded fine to medium SAND with gravel
| 5 14 Gs (SP); moist, trace silt (Recessional Outwash - Qvr).
S-2 17 GS at S-2: 37.3% Gravel, 58.1% Sand, 4.6% Fines.
19
- Medium dense, brown, well-graded SAND with gravel (SW); moist,
| 14 Gs trace silt.
S-3 1" GS at S-3: 43.0% Gravel, 53.7% Sand, 3.3% Fines.
18
N/ o
(107 54 9
/YN 1
L 10 07
S-5 9 :::::://;;;;33
/\ 10 7%, \ / A R
N/ 11
15756 9
/N 14
-- Silt lens encountered between about 16.5 to 17 feet bgs.
Dense, poorly graded fine to medium SAND with gravel and silt |
(SP-SM); moist, observed thin silt lens at top of sample S-7.
N/ 11
207 57 15
/\ 16
Boring was terminated at approximately 21 feet below ground surface
(bgs).
__ Groundwater was not encountered at the time of drilling.
- 25 -
Completion Depth: 21.0ft Remarks: Standard Penetration Test (SPT) sampler driven with a 140 Ib. safety hammer.
Date Borehole Started: 5/10/18 Ha_mmer_ operated with a rope and cathead mechanism. Boring drilled by Boretec1, Inc
Date Borehole Completed:  5/10/18 using a limited access Dirill Rig.
Logged By: R. Ragudos
Drilling Company: Boretec1, Inc

PanGE®

I M CORPORATETD

LOG OF TEST BORING PG-2

Figure A-3

The stratification lines represent approximate boundaries. The transition may be gradual.
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Location: NE 132nd Street & 105th Avenue NE, Seattle, WA 98034

U.S. SIEVE OPENING IN INCHES | U.S. SIEVE NUMBERS | HYDROMETER
6 43 2 Tau V235 3 4 6 10 1416 55 30 44 50 54 100,200
100 I : NERUEEL NI I IRARE
90
80
70 ;

= * :

I :

Q :

i %0 :

= . :

> : :

a : :

o : :

w 50 - -

=z . :

i : :

- .

Z K :

3 z :

x 40 :

i :

o :

30 R ;
20 AN\ N\
5 \\.\
10 \" A |
: )
A
0 .
100 10 1 0. 0.01 0.001
GRAIN SIZE IN MILLIMETERS
GRAVEL SAND
COBBLES - - - SILT OR CLAY
coarse | fine coarse | medium | fine
Specimen Identification Classification LL PL Pl Cc | Cu
®| PG @ 2.5 ft. Poorly-graded GRAVEL with silt and sand (GP-GM) 4.64 |120.69
IX| PG-1 @7.5ft. Silty SAND with gravel (SM)

A| PG-2 @ 5.0 ft. Poorly-graded SAND with gravel (SP) 0.78 | 16.10
of*| PG-2 @7.5ft. Well-graded SAND with gravel (SW) 1.35 | 13.47
s
5] Specimen Identification D100 D60 D30 D10 %Gravel | %Sand | %Silt | %Clay
% @ PG-1 25 37.5 8.621 1.691 55.5 34.2 10.2
EIN PG-1 7.5 37.5 5.043 0.582 4.7 44.6 13.7
g A| PG-2 5.0 37.5 4.238 0.935 0.263 37.3 58.1 4.6
§ *x| PG-2 7.5 37.5 5.221 1.651 0.388 43.0 53.7 3.3
9
P4
4
g GRAIN SIZE DISTRIBUTION
@ anG @ Project: Turn Lane Addition Job .

Ml TwnconrpoRrAarTED Number: 18-104 Figure
z| Phone: 206.262.0370 B-1
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